
BRIDGE #71 ON NC-130 OVER THE INTRACOASTAL WATERWAY.

COASTAL GUNITE CONSTRUCTION
COMPANY

CAMBRIDGE,  MD

LANFORD BROTHERS CO INC AMERICAN CIVIL CONSTRUCTORS
WEST COAST LLC

ROANOKE,  VA BENICIA,  CA

OCT 15, 2018 03:25 PM BRUNSWICK 2:00 PM 1 /  6 002

15BPR.16 OCT 02 2018 C204254

TIP NO 0.340 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 350000.00 119750.00  350002.25MOBILIZATION

0002 1330000000-E 607  145 SY  31.25 4531.25 88.00 12760.00 65.00  9425.00INCIDENTAL MILLING

0003 1523000000-E 610  15 TON 1250.00 18750.00 1100.00 16500.00 1500.00  22500.00ASP CONC SURF CRS S9.5C

0004 1575000000-E 620  1 TON 1500.00 1500.00 660.00 660.00 1000.00  1000.00ASP FOR PLANT MIX

0005 4400000000-E 1110  64 SF  10.00 640.00 12.76 816.64 15.00  960.00WORK ZONE SIGNS (STAT)

0006 4405000000-E 1110  96 SF  9.65 926.40 15.00 1440.00 12.00  1152.00WORK ZONE SIGNS (PORT)

0007 4420000000-N 1120  2 EA  10000.00 20000.00 9000.00 18000.00 18000.00  36000.00PORTABLE CHANGE MSG SIGN

0008 4455000000-N 1150  70 DAY 450.00 31500.00 600.00 42000.00 850.00  59500.00FLAGGER

0009 4516000000-N 1180  45 EA  45.00 2025.00 100.00 4500.00 50.00  2250.00SKINNY DRUM

0010 4685000000-E 1205  50 LF  35.00 1750.00 55.00 2750.00 25.00  1250.00THERMO PVT MKG LINES 4"90

0011 4686000000-E 1205  100 LF  31.25 3125.00 66.00 6600.00 30.00  3000.00THERMO PVT MKG LINES 4"120

0012 4770000000-E 1205  7,280 LF  3.75 27300.00 4.68 34070.40 3.50  25480.004" COLD APPL PLSTIC LINES TYPE **
(II)

0013 4905000000-N 1253  50 EA  55.00 2750.00 247.50 12375.00 65.00  3250.00SNOWPLB PVMT MRKER

STRUCTURE ITEMS

0014 8161000000-E 420  53,721 SF  0.55 29546.55 0.48 25786.08 1.25  67151.25GROOVING BRIDGE FLOORS

0015 8296000000-N 442 Lump Sum 25000.00 80000.00  25000.00POLLUTION CONTROL

0016 8559000000-E SP   6 SY  450.00 2700.00 306.00 1836.00 1000.00  6000.00SURFACE PREP, CLASS II

0017 8657000000-N 430 Lump Sum 6000.00 30000.00  22500.00ELASTOMERIC BEARINGS

0018 8660000000-E SP   191 CF  565.00 107915.00 950.00 181450.00 595.00  113645.00CONCRETE REPAIRS

0019 8664000000-E SP   1,031 CF  446.00 459826.00 950.00 979450.00 475.00  489725.00SHOTCRETE REPAIRS

0020 8678000000-E SP   1,140 LF  105.00 119700.00 35.00 39900.00 120.00  136800.00EPOXY RESIN INJECTION

0021 8867000000-E SP   132 LF  30.00 3960.00 65.00 8580.00 125.00  16500.00GENERIC STRUCTURE ITEM (LF)
BRIDGE JOINT REMOVAL

0022 8867000000-E SP   3,599 LF  140.00 503860.00 192.00 691008.00 165.00  593835.00GENERIC STRUCTURE ITEM (LF)
RAIL RETROFIT

0023 8867000000-E SP   788 LF  65.00 51220.00 70.00 55160.00 95.00  74860.00GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT

0024 8881000000-E SP   192 CY  3125.00 600000.00 2310.00 443520.00 2750.00  528000.00GENERIC STRUCTURE ITEM (CY)
PPC MATERIALS

0025 8882000000-E SP   210 CF  755.00 158550.00 950.00 199500.00 795.00  166950.00GENERIC STRUCTURE ITEM (CF)
REPAIRS TO PRESTRESSED CONC- RETE GIRDERS

0026 8892000000-E SP   975 SF  93.00 90675.00 45.11 43982.25 90.00  87750.00GENERIC STRUCTURE ITEM (SF)
CP SYSTEM, ZINC ALUMINUM SPRAY

0027 8892000000-E SP   3,527 SF  33.00 116391.00 15.00 52905.00 36.00  126972.00GENERIC STRUCTURE ITEM (SF)
EPOXY PROTECTIVE COATING

0028 8893000000-E SP   6 SY  400.00 2400.00 61.60 369.60 250.00  1500.00GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR PPC OVERLAY

0029 8893000000-E SP   6,674 SY  30.00 200220.00 14.03 93636.22 26.50  176861.00GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING PPC     OVERLAY

0030 8893000000-E SP   6,674 SY  18.00 120132.00 17.05 113791.70 17.50  116795.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK



BRIDGE #71 ON NC-130 OVER THE INTRACOASTAL WATERWAY.

COASTAL GUNITE CONSTRUCTION
COMPANY

CAMBRIDGE,  MD

LANFORD BROTHERS CO INC AMERICAN CIVIL CONSTRUCTORS
WEST COAST LLC

ROANOKE,  VA BENICIA,  CA

OCT 15, 2018 03:25 PM BRUNSWICK 2:00 PM 2 /  6 002

15BPR.16 OCT 02 2018 C204254

TIP NO 0.340 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

0031 8893000000-E SP   6,674 SY  4.00 26696.00 3.85 25694.90 7.25  48386.50GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0032 8897000000-N SP   22 EA  7800.00 171600.00 5830.00 128260.00 6250.00  137500.00GENERIC STRUCTURE ITEM (EA)
CP SYSTEM (ZINC BULK ANODES)

0033 8897000000-N SP   3 EA  35000.00 105000.00 16000.00 48000.00 41000.00  123000.00GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING

 

    TOTAL 3366189.20 TOTAL 3515051.79 TOTAL  3575500.00CONTRACT TOTAL

 

    SUB-TOTAL 464797.65 SUB-TOTAL 272222.04 SUB-TOTAL  515769.25ROADWAY ITEMS

    SUB-TOTAL 2901391.55 SUB-TOTAL 3242829.75 SUB-TOTAL  3059730.75STRUCTURE ITEMS



BRIDGE #71 ON NC-130 OVER THE INTRACOASTAL WATERWAY.

SOUTHERN ROAD & BRIDGE LLC

TARPON SPRINGS,  FL

PROSHOT CONCRETE INC FREYSSINET, INC

FLORENCE,  AL STERLING,  VA

OCT 15, 2018 03:25 PM BRUNSWICK 2:00 PM 3 /  6 002

15BPR.16 OCT 02 2018 C204254

TIP NO 0.340 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 180000.00 225000.00  400000.00MOBILIZATION

0002 1330000000-E 607  145 SY  26.67 3867.15 17.00 2465.00 58.00  8410.00INCIDENTAL MILLING

0003 1523000000-E 610  15 TON 1488.24 22323.60 896.00 13440.00 425.00  6375.00ASP CONC SURF CRS S9.5C

0004 1575000000-E 620  1 TON 1190.59 1190.59 901.00 901.00 1410.00  1410.00ASP FOR PLANT MIX

0005 4400000000-E 1110  64 SF  13.70 876.80 20.00 1280.00 38.00  2432.00WORK ZONE SIGNS (STAT)

0006 4405000000-E 1110  96 SF  28.92 2776.32 30.00 2880.00 15.00  1440.00WORK ZONE SIGNS (PORT)

0007 4420000000-N 1120  2 EA  10959.40 21918.80 2400.00 4800.00 13300.00  26600.00PORTABLE CHANGE MSG SIGN

0008 4455000000-N 1150  70 DAY 1489.00 104230.00 910.00 63700.00 235.00  16450.00FLAGGER

0009 4516000000-N 1180  45 EA  51.75 2328.75 28.00 1260.00 45.00  2025.00SKINNY DRUM

0010 4685000000-E 1205  50 LF  74.41 3720.50 6.50 325.00 35.00  1750.00THERMO PVT MKG LINES 4"90

0011 4686000000-E 1205  100 LF  89.29 8929.00 7.80 780.00 35.00  3500.00THERMO PVT MKG LINES 4"120

0012 4770000000-E 1205  7,280 LF  6.33 46082.40 8.15 59332.00 5.00  36400.004" COLD APPL PLSTIC LINES TYPE **
(II)

0013 4905000000-N 1253  50 EA  334.85 16742.50 130.00 6500.00 64.00  3200.00SNOWPLB PVMT MRKER

STRUCTURE ITEMS

0014 8161000000-E 420  53,721 SF  0.65 34918.65 2.50 134302.50 0.70  37604.70GROOVING BRIDGE FLOORS

0015 8296000000-N 442 Lump Sum 22323.57 30000.00  1410.00POLLUTION CONTROL

0016 8559000000-E SP   6 SY  572.37 3434.22 835.00 5010.00 360.00  2160.00SURFACE PREP, CLASS II

0017 8657000000-N 430 Lump Sum 18884.24 54000.00  17100.00ELASTOMERIC BEARINGS

0018 8660000000-E SP   191 CF  669.71 127914.61 800.00 152800.00 750.00  143250.00CONCRETE REPAIRS

0019 8664000000-E SP   1,031 CF  550.00 567050.00 830.00 855730.00 650.00  670150.00SHOTCRETE REPAIRS

0020 8678000000-E SP   1,140 LF  89.77 102337.80 150.00 171000.00 79.00  90060.00EPOXY RESIN INJECTION

0021 8867000000-E SP   132 LF  60.34 7964.88 80.00 10560.00 8.50  1122.00GENERIC STRUCTURE ITEM (LF)
BRIDGE JOINT REMOVAL

0022 8867000000-E SP   3,599 LF  79.00 284321.00 192.00 691008.00 220.00  791780.00GENERIC STRUCTURE ITEM (LF)
RAIL RETROFIT

0023 8867000000-E SP   788 LF  34.28 27012.64 74.00 58312.00 85.00  66980.00GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT

0024 8881000000-E SP   192 CY  4300.00 825600.00 3270.00 627840.00 2970.00  570240.00GENERIC STRUCTURE ITEM (CY)
PPC MATERIALS

0025 8882000000-E SP   210 CF  1500.00 315000.00 1250.00 262500.00 1060.00  222600.00GENERIC STRUCTURE ITEM (CF)
REPAIRS TO PRESTRESSED CONC- RETE GIRDERS

0026 8892000000-E SP   975 SF  47.91 46712.25 35.00 34125.00 145.00  141375.00GENERIC STRUCTURE ITEM (SF)
CP SYSTEM, ZINC ALUMINUM SPRAY

0027 8892000000-E SP   3,527 SF  19.35 68247.45 24.00 84648.00 26.00  91702.00GENERIC STRUCTURE ITEM (SF)
EPOXY PROTECTIVE COATING

0028 8893000000-E SP   6 SY  785.60 4713.60 240.00 1440.00 495.00  2970.00GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR PPC OVERLAY

0029 8893000000-E SP   6,674 SY  28.62 191009.88 38.00 253612.00 70.00  467180.00GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING PPC     OVERLAY

0030 8893000000-E SP   6,674 SY  30.71 204958.54 14.50 96773.00 20.00  133480.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK



BRIDGE #71 ON NC-130 OVER THE INTRACOASTAL WATERWAY.

SOUTHERN ROAD & BRIDGE LLC

TARPON SPRINGS,  FL

PROSHOT CONCRETE INC FREYSSINET, INC

FLORENCE,  AL STERLING,  VA

OCT 15, 2018 03:25 PM BRUNSWICK 2:00 PM 4 /  6 002

15BPR.16 OCT 02 2018 C204254

TIP NO 0.340 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

0031 8893000000-E SP   6,674 SY  4.37 29165.38 5.50 36707.00 3.00  20022.00GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0032 8897000000-N SP   22 EA  4243.77 93362.94 400.00 8800.00 6400.00  140800.00GENERIC STRUCTURE ITEM (EA)
CP SYSTEM (ZINC BULK ANODES)

0033 8897000000-N SP   3 EA  62805.03 188415.09 90000.00 270000.00 45500.00  136500.00GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING

 

    TOTAL 3578333.15 TOTAL 4221830.50 TOTAL  4258477.70CONTRACT TOTAL

 

    SUB-TOTAL 414986.41 SUB-TOTAL 382663.00 SUB-TOTAL  509992.00ROADWAY ITEMS

    SUB-TOTAL 3163346.74 SUB-TOTAL 3839167.50 SUB-TOTAL  3748485.70STRUCTURE ITEMS



BRIDGE #71 ON NC-130 OVER THE INTRACOASTAL WATERWAY.

M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

TARPON SPRINGS,  FL

KIEWIT INFRASTRUCTURE SOUTH
CO.

PEACHTREE CITY,  GA  

OCT 15, 2018 03:25 PM BRUNSWICK 2:00 PM 5 /  6 002

15BPR.16 OCT 02 2018 C204254

TIP NO 0.340 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 968592.00 490000.00  MOBILIZATION

0002 1330000000-E 607  145 SY  90.94 13186.30 27.25 3951.25  INCIDENTAL MILLING

0003 1523000000-E 610  15 TON 606.25 9093.75 380.00 5700.00  ASP CONC SURF CRS S9.5C

0004 1575000000-E 620  1 TON 909.38 909.38 980.00 980.00  ASP FOR PLANT MIX

0005 4400000000-E 1110  64 SF  14.16 906.24 22.00 1408.00  WORK ZONE SIGNS (STAT)

0006 4405000000-E 1110  96 SF  10.80 1036.80 32.00 3072.00  WORK ZONE SIGNS (PORT)

0007 4420000000-N 1120  2 EA  10553.00 21106.00 8500.00 17000.00  PORTABLE CHANGE MSG SIGN

0008 4455000000-N 1150  70 DAY 1100.00 77000.00 505.00 35350.00  FLAGGER

0009 4516000000-N 1180  45 EA  40.02 1800.90 50.00 2250.00  SKINNY DRUM

0010 4685000000-E 1205  50 LF  30.38 1519.00 2.20 110.00  THERMO PVT MKG LINES 4"90

0011 4686000000-E 1205  100 LF  36.45 3645.00 3.30 330.00  THERMO PVT MKG LINES 4"120

0012 4770000000-E 1205  7,280 LF  4.26 31012.80 4.10 29848.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0013 4905000000-N 1253  50 EA  78.98 3949.00 110.00 5500.00  SNOWPLB PVMT MRKER

STRUCTURE ITEMS

0014 8161000000-E 420  53,721 SF  0.75 40290.75 0.60 32232.60  GROOVING BRIDGE FLOORS

0015 8296000000-N 442 Lump Sum 435000.00 150000.00  POLLUTION CONTROL

0016 8559000000-E SP   6 SY  308.55 1851.30 758.00 4548.00  SURFACE PREP, CLASS II

0017 8657000000-N 430 Lump Sum 30625.00 50000.00  ELASTOMERIC BEARINGS

0018 8660000000-E SP   191 CF  918.75 175481.25 2250.00 429750.00  CONCRETE REPAIRS

0019 8664000000-E SP   1,031 CF  918.75 947231.25 1000.00 1031000.00  SHOTCRETE REPAIRS

0020 8678000000-E SP   1,140 LF  153.13 174568.20 40.00 45600.00  EPOXY RESIN INJECTION

0021 8867000000-E SP   132 LF  140.88 18596.16 300.00 39600.00  GENERIC STRUCTURE ITEM (LF)
BRIDGE JOINT REMOVAL

0022 8867000000-E SP   3,599 LF  196.00 705404.00 250.00 899750.00  GENERIC STRUCTURE ITEM (LF)
RAIL RETROFIT

0023 8867000000-E SP   788 LF  104.13 82054.44 100.00 78800.00  GENERIC STRUCTURE ITEM (LF)
SILICONE JOINT SEALANT

0024 8881000000-E SP   192 CY  2541.00 487872.00 3000.00 576000.00  GENERIC STRUCTURE ITEM (CY)
PPC MATERIALS

0025 8882000000-E SP   210 CF  612.50 128625.00 3700.00 777000.00  GENERIC STRUCTURE ITEM (CF)
REPAIRS TO PRESTRESSED CONC- RETE GIRDERS

0026 8892000000-E SP   975 SF  70.00 68250.00 150.00 146250.00  GENERIC STRUCTURE ITEM (SF)
CP SYSTEM, ZINC ALUMINUM SPRAY

0027 8892000000-E SP   3,527 SF  11.03 38902.81 35.00 123445.00  GENERIC STRUCTURE ITEM (SF)
EPOXY PROTECTIVE COATING

0028 8893000000-E SP   6 SY  423.50 2541.00 220.00 1320.00  GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR PPC OVERLAY

0029 8893000000-E SP   6,674 SY  15.43 102979.82 36.00 240264.00  GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING PPC     OVERLAY

0030 8893000000-E SP   6,674 SY  16.94 113057.56 20.00 133480.00  GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK



BRIDGE #71 ON NC-130 OVER THE INTRACOASTAL WATERWAY.

M & J CONSTRUCTION CO. OF
PINELLAS COUNTY, INC.

TARPON SPRINGS,  FL

KIEWIT INFRASTRUCTURE SOUTH
CO.

PEACHTREE CITY,  GA  

OCT 15, 2018 03:25 PM BRUNSWICK 2:00 PM 6 /  6 002

15BPR.16 OCT 02 2018 C204254

TIP NO 0.340 MI

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

0031 8893000000-E SP   6,674 SY  2.42 16151.08 5.00 33370.00  GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

0032 8897000000-N SP   22 EA  7876.00 173272.00 6000.00 132000.00  GENERIC STRUCTURE ITEM (EA)
CP SYSTEM (ZINC BULK ANODES)

0033 8897000000-N SP   3 EA  91875.00 275625.00 150000.00 450000.00  GENERIC STRUCTURE ITEM (EA)
TYPE I BRIDGE JACKING

 

    TOTAL 5152135.79 TOTAL 5969908.85  CONTRACT TOTAL

 

    SUB-TOTAL 1133757.17 SUB-TOTAL 595499.25  ROADWAY ITEMS

    SUB-TOTAL 4018378.62 SUB-TOTAL 5374409.60  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3366189.20   COASTAL GUNITE CONSTRUCTION COMPANY

     2  3515051.79   LANFORD BROTHERS CO INC

     3  3575500.00   AMERICAN CIVIL CONSTRUCTORS WEST COAST LLC

     4  3578333.15   SOUTHERN ROAD & BRIDGE LLC

     5  4221830.50   PROSHOT CONCRETE INC

     6  4258477.70   FREYSSINET, INC

     7  5152135.79   M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC.

     8  5969908.85   KIEWIT INFRASTRUCTURE SOUTH CO.



NC-42 FROM EAST OF SR-1902 (GLEN LAUREL RD) TO SR-1003 (BUFFALO RD).

W C ENGLISH INCORPORATED

LYNCHBURG,  VA

FSC II LLC DBA FRED SMITH
COMPANY

S T WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

OCT 15, 2018 03:25 PM JOHNSTON 2:00 PM 1 /  24 004

34552.3.5 OCT 02 2018 C204108

TIP NO 4.640 MIR-3825B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 2938000.00 3050000.00  3246450.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 435000.00 450000.00  350000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 2750000.00 6200000.00  7800000.00CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 6310.00 18930.00 6500.00 19500.00 6000.00  18000.00SUPP CLEARING & GRUBBING

0005 0015000000-N 205  5 EA  3155.00 15775.00 2750.00 13750.00 2000.00  10000.00SEALING ABANDONED WELLS

0006 0022000000-E 225  161,000 CY  5.15 829150.00 8.87 1428070.00 10.00  1610000.00UNCLASSIFIED EXCAVATION

0007 0028000000-N SP  Lump Sum 80000.00 98000.00  96800.00TYPE I STANDARD APPR **********
(64+20 -L-)

0008 0036000000-E 225  12,650 CY  9.90 125235.00 10.00 126500.00 21.00  265650.00UNDERCUT EXCAVATION

0009 0106000000-E 230  216,000 CY  8.83 1907280.00 6.70 1447200.00 4.00  864000.00BORROW EXCAVATION

0010 0134000000-E 240  4,780 CY  6.00 28680.00 7.25 34655.00 14.50  69310.00DRAINAGE DITCH EXCAVATION

0011 0141000000-E 240  3,600 LF  2.05 7380.00 3.25 11700.00 3.00  10800.00BERM DITCH CONSTRUCTION

0012 0156000000-E 250  45,860 SY  6.15 282039.00 5.75 263695.00 5.70  261402.00REMOVAL OF EXT ASPHALT PVMT

0013 0177000000-E 250  19,010 SY  2.85 54178.50 1.50 28515.00 4.00  76040.00BREAKING OF EXT ASPH PVMT

0014 0192000000-N 260  56 HR  195.00 10920.00 260.00 14560.00 276.00  15456.00PROOF ROLLING

0015 0194000000-E 265  10,100 CY  31.00 313100.00 16.00 161600.00 17.00  171700.00SELECT GRANULAR MATL, CLASS III

0016 0195000000-E 265  850 CY  24.00 20400.00 38.00 32300.00 21.00  17850.00SELECT GRANULAR MATERIAL

0017 0196000000-E 270  45,950 SY  2.35 107982.50 2.75 126362.50 3.00  137850.00GEOTEXTILE SOIL STABILIZATION

0018 0199000000-E SP   4,389 SF  43.00 188727.00 45.00 197505.00 25.00  109725.00TEMPORARY SHORING

0019 0222000000-E SP   440 SY  3.35 1474.00 5.00 2200.00 6.15  2706.00GEOTEXTILE ROCK EMBANK

0020 0223000000-E 275  2,550 SY  65.00 165750.00 55.00 140250.00 76.50  195075.00ROCK PLATING

0021 0241000000-E SP   900 SY  3.10 2790.00 6.00 5400.00 6.45  5805.00GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

0022 0255000000-E SP   100 TON 175.00 17500.00 150.00 15000.00 50.00  5000.00GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0023 0318000000-E 300  4,976 TON 30.15 150026.40 30.00 149280.00 43.75  217700.00FND CONDIT MATL MINOR STRS

0024 0320000000-E 300  23,226 SY  3.15 73161.90 2.25 52258.50 5.75  133549.50FND CONDIT GEOTEXTILE

0025 0335000000-E 305  80 LF  242.00 19360.00 175.00 14000.00 351.50  28120.00**" DRAINAGE PIPE
(54")

0026 0335000000-E 305  456 LF  363.00 165528.00 235.00 107160.00 441.00  201096.00**" DRAINAGE PIPE
(66")

0027 0335200000-E 305  6,760 LF  42.00 283920.00 40.00 270400.00 64.50  436020.0015" DRAINAGE PIPE

0028 0335300000-E 305  2,892 LF  47.35 136936.20 41.00 118572.00 59.25  171351.0018" DRAINAGE PIPE

0029 0335400000-E 305  1,956 LF  63.10 123423.60 53.00 103668.00 72.00  140832.0024" DRAINAGE PIPE

0030 0335500000-E 305  1,052 LF  79.00 83108.00 78.00 82056.00 92.00  96784.0030" DRAINAGE PIPE

0031 0335600000-E 305  12 LF  94.70 1136.40 200.00 2400.00 217.00  2604.0036" DRAINAGE PIPE

0032 0335700000-E 305  504 LF  116.00 58464.00 110.00 55440.00 148.00  74592.0042" DRAINAGE PIPE

0033 0335850000-E 305  22 EA  211.00 4642.00 500.00 11000.00 476.00  10472.00**" DRAINAGE PIPE ELBOW
(15")

0034 0335850000-E 305  6 EA  315.00 1890.00 575.00 3450.00 595.00  3570.00**" DRAINAGE PIPE ELBOW
(18")



NC-42 FROM EAST OF SR-1902 (GLEN LAUREL RD) TO SR-1003 (BUFFALO RD).

W C ENGLISH INCORPORATED

LYNCHBURG,  VA

FSC II LLC DBA FRED SMITH
COMPANY

S T WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

OCT 15, 2018 03:25 PM JOHNSTON 2:00 PM 2 /  24 004

34552.3.5 OCT 02 2018 C204108

TIP NO 4.640 MIR-3825B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0035 0335850000-E 305  1 EA  421.00 421.00 600.00 600.00 795.00  795.00**" DRAINAGE PIPE ELBOW
(24")

0036 0448000000-E 310  104 LF  205.00 21320.00 185.00 19240.00 220.50  22932.00***" RCP CULV CLASS IV
(48")

0037 0448000000-E 310  508 LF  275.00 139700.00 245.00 124460.00 308.50  156718.00***" RCP CULV CLASS IV
(54")

0038 0448000000-E 310  76 LF  410.00 31160.00 410.00 31160.00 515.00  39140.00***" RCP CULV CLASS IV
(66")

0039 0448000000-E 310  136 LF  475.00 64600.00 420.00 57120.00 562.75  76534.00***" RCP CULV CLASS IV
(72")

0040 0448200000-E 310  7,944 LF  55.75 442878.00 56.00 444864.00 70.60  560846.4015" RCP CULV CLASS IV

0041 0448300000-E 310  1,740 LF  67.00 116580.00 60.00 104400.00 74.00  128760.0018" RCP CULV CLASS IV

0042 0448400000-E 310  1,588 LF  86.00 136568.00 78.00 123864.00 98.00  155624.0024" RCP CULV CLASS IV

0043 0448500000-E 310  216 LF  108.00 23328.00 112.00 24192.00 122.00  26352.0030" RCP CULV CLASS IV

0044 0448600000-E 310  180 LF  137.00 24660.00 146.00 26280.00 158.00  28440.0036" RCP CULV CLASS IV

0045 0448700000-E 310  416 LF  171.50 71344.00 170.00 70720.00 196.00  81536.0042" RCP CULV CLASS IV

0046 0453000000-E 310  4 EA  1578.00 6312.00 800.00 3200.00 1450.00  5800.00**" PIPE END SECTION
(15")

0047 0453000000-E 310  1 EA  1840.00 1840.00 1100.00 1100.00 1051.00  1051.00**" PIPE END SECTION
(18")

0048 0582000000-E 310  930 LF  55.75 51847.50 49.00 45570.00 67.00  62310.0015" CS PIPE CULV 0.064"

0049 0588000000-E 310  56 LF  65.25 3654.00 55.00 3080.00 90.50  5068.0018" CS PIPE CULV 0.064"

0050 0594000000-E 310  400 LF  80.00 32000.00 63.00 25200.00 87.50  35000.0024" CS PIPE CULV 0.064"

0051 0600000000-E 310  124 LF  100.00 12400.00 76.00 9424.00 111.50  13826.0030" CS PIPE CULV 0.079"

0052 0636000000-E 310  1 EA  368.00 368.00 450.00 450.00 475.00  475.00**" CS ELBOW *****" THICK
(15", 0.0625")

0053 0973100000-E 330  38 LF  315.00 11970.00 375.00 14250.00 310.00  11780.00**"WLD STL PIPE GRAD B IN SOIL
(15", 0.500")

0054 0973100000-E 330  222 LF  325.00 72150.00 385.00 85470.00 316.00  70152.00**"WLD STL PIPE GRAD B IN SOIL
(18", 0.500")

0055 0973100000-E 330  134 LF  346.00 46364.00 410.00 54940.00 336.00  45024.00**"WLD STL PIPE GRAD B IN SOIL
(24", 0.500")

0056 0973100000-E 330  264 LF  441.00 116424.00 525.00 138600.00 420.00  110880.00**"WLD STL PIPE GRAD B IN SOIL
(30", 0.500")

0057 0973100000-E 330  204 LF  710.25 144891.00 890.00 181560.00 679.00  138516.00**"WLD STL PIPE GRAD B IN SOIL
(36", 0.500")

0058 0973100000-E 330  284 LF  746.00 211864.00 890.00 252760.00 712.00  202208.00**"WLD STL PIPE GRAD B IN SOIL
(42", 0.500")

0059 0973100000-E 330  36 LF  809.00 29124.00 960.00 34560.00 780.00  28080.00**"WLD STL PIPE GRAD B IN SOIL
(48", 0.500")

0060 0973100000-E 330  232 LF  1145.00 265640.00 1375.00 319000.00 1100.00  255200.00**"WLD STL PIPE GRAD B IN SOIL
(54", 0.750")

0061 0973100000-E 330  178 LF  1357.00 241546.00 1435.00 255430.00 1305.00  232290.00**"WLD STL PIPE GRAD B IN SOIL
(66", 0.750")

0062 0973100000-E 330  64 LF  2315.00 148160.00 2650.00 169600.00 2220.00  142080.00**"WLD STL PIPE GRAD B IN SOIL
(72", 0.750")



NC-42 FROM EAST OF SR-1902 (GLEN LAUREL RD) TO SR-1003 (BUFFALO RD).

W C ENGLISH INCORPORATED

LYNCHBURG,  VA

FSC II LLC DBA FRED SMITH
COMPANY

S T WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

OCT 15, 2018 03:25 PM JOHNSTON 2:00 PM 3 /  24 004

34552.3.5 OCT 02 2018 C204108

TIP NO 4.640 MIR-3825B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0063 0973100000-E 330  90 LF  2503.00 225270.00 2650.00 238500.00 2400.00  216000.00**"WLD STL PIPE GRAD B IN SOIL
(84", 0.750")

0064 0973300000-E 330  38 LF  525.00 19950.00 1.00 38.00 1.00  38.00**"WLD STL PIPE GRAD B NOT IN SOIL
(15", 0.500")

0065 0973300000-E 330  222 LF  535.55 118892.10 1.00 222.00 1.00  222.00**"WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.500")

0066 0973300000-E 330  134 LF  640.80 85867.20 1.00 134.00 1.00  134.00**"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.500")

0067 0973300000-E 330  264 LF  935.40 246945.60 1.00 264.00 1.00  264.00**"WLD STL PIPE GRAD B NOT IN SOIL
(30", 0.500")

0068 0973300000-E 330  204 LF  1183.00 241332.00 1.00 204.00 1.00  204.00**"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.500")

0069 0973300000-E 330  284 LF  1167.00 331428.00 1.00 284.00 1.00  284.00**"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.500")

0070 0973300000-E 330  36 LF  1230.00 44280.00 1100.00 39600.00 1.00  36.00**"WLD STL PIPE GRAD B NOT IN SOIL
(48", 0.500")

0071 0973300000-E 330  232 LF  1610.00 373520.00 1500.00 348000.00 1.00  232.00**"WLD STL PIPE GRAD B NOT IN SOIL
(54", 0.750")

0072 0973300000-E 330  178 LF  1820.00 323960.00 1750.00 311500.00 1745.00  310610.00**"WLD STL PIPE GRAD B NOT IN SOIL
(66", 0.750")

0073 0973300000-E 330  64 LF  2880.00 184320.00 3400.00 217600.00 1.00  64.00**"WLD STL PIPE GRAD B NOT IN SOIL
(72", 0.750")

0074 0973300000-E 330  90 LF  2587.00 232830.00 3500.00 315000.00 1.00  90.00**"WLD STL PIPE GRAD B NOT IN SOIL
(84", 0.750")

0075 0995000000-E 340  5,702 LF  21.00 119742.00 15.00 85530.00 22.00  125444.00PIPE REMOVAL

0076 1011000000-N 500 Lump Sum 336365.00 2000000.00  1175000.00FINE GRADING

0077 1044000000-E 501  65,300 SY  3.18 207654.00 3.00 195900.00 16.75  1093775.00LIME TRTD SOIL (SLURRY)

0078 1066000000-E 501  660 TON 231.50 152790.00 225.00 148500.00 0.01  6.60LIME FOR LIME TREATED SOIL

0079 1077000000-E SP   200 TON 36.25 7250.00 35.00 7000.00 50.00  10000.00#57 STONE

0080 1099500000-E 505  10,450 CY  10.60 110770.00 13.50 141075.00 22.00  229900.00SHALLOW UNDERCUT

0081 1099700000-E 505  19,950 TON 20.80 414960.00 20.00 399000.00 23.00  458850.00CLASS IV SUBGRD STABILIZATION

0082 1110000000-E 510  500 TON 33.75 16875.00 28.00 14000.00 44.50  22250.00STABILIZER AGGREGATE

0083 1115000000-E SP   23,262 SY  3.55 82580.10 3.75 87232.50 4.10  95374.20GEOTEXTILE FOR PVMT STABILIZ

0084 1121000000-E 520  55,804 TON 21.35 1191415.40 28.00 1562512.00 29.00  1618316.00AGGREGATE BASE COURSE

0085 1176000000-E 542  65,300 SY  3.05 199165.00 2.75 179575.00 17.00  1110100.00SOIL CEMENT BASE

0086 1187000000-E 542  1,796 TON 185.00 332260.00 168.00 301728.00 0.01  17.96PC FOR SOIL CEMENT BASE

0087 1209000000-E 543  19,590 GAL 2.65 51913.50 2.50 48975.00 0.01  195.90ASPHALT CURING SEAL

0088 1220000000-E 545  2,000 TON 27.25 54500.00 42.00 84000.00 26.00  52000.00INCIDENTAL STONE BASE

0089 1330000000-E 607  3,600 SY  9.75 35100.00 13.00 46800.00 8.35  30060.00INCIDENTAL MILLING

0090 1491000000-E 610  34,070 TON 52.60 1792082.00 53.00 1805710.00 74.50  2538215.00ASP CONC BASE CRS B25.0C

0091 1503000000-E 610  45,230 TON 53.70 2428851.00 45.00 2035350.00 68.50  3098255.00ASP CONC INTR CRS I19.0C

0092 1519000000-E 610  2,180 TON 65.25 142245.00 100.00 218000.00 107.00  233260.00ASP CONC SURF CRS S9.5B

0093 1523000000-E 610  34,090 TON 52.60 1793134.00 50.00 1704500.00 65.00  2215850.00ASP CONC SURF CRS S9.5C

0094 1575000000-E 620  4,425 TON 583.95 2583978.75 800.00 3540000.00 475.00  2101875.00ASP FOR PLANT MIX
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0095 1693000000-E 654  2,611 TON 220.00 574420.00 160.00 417760.00 235.50  614890.50ASPH PLT MIX PVMT REPAIR

0096 2000000000-N 806  271 EA  338.00 91598.00 250.00 67750.00 300.00  81300.00RIGHT-OF-WAY MARKERS

0097 2020000000-N 806  19 EA  338.00 6422.00 250.00 4750.00 375.00  7125.00CONTROL-OF-ACCESS MARKERS

0098 2022000000-E 815  2,050 CY  27.35 56067.50 20.00 41000.00 26.00  53300.00SUBDRAIN EXCAVATION

0099 2026000000-E 815  6,100 SY  9.50 57950.00 8.00 48800.00 9.00  54900.00GEOTEXTILE FOR SUBSURF DRNS

0100 2036000000-E 815  1,025 CY  57.90 59347.50 40.00 41000.00 55.00  56375.00SUBDRAIN COARSE AGGREGATE

0101 2044000000-E 815  6,100 LF  15.75 96075.00 18.00 109800.00 15.00  91500.006" PERF SUBDRN PIPE

0102 2070000000-N 815  13 EA  368.25 4787.25 350.00 4550.00 350.00  4550.00SUBDRN PIPE OUTLET

0103 2077000000-E 815  78 LF  36.85 2874.30 35.00 2730.00 35.00  2730.006" OUTLET PIPE

0104 2143000000-E 818  20 TON 117.00 2340.00 180.00 3600.00 90.00  1800.00BLOTTING SAND

0105 2190000000-N 828  15 EA  526.00 7890.00 1350.00 20250.00 1555.00  23325.00TEMP STL PLT COVER FOR MDS

0106 2209000000-E 838 41.2 CY  1000.00 41200.00 1000.00 41200.00 1151.00  47421.20ENDWALLS

0107 2220000000-E 838 29.7 CY  1263.00 37511.10 1450.00 43065.00 1475.00  43807.50REINFORCED ENDWALLS

0108 2253000000-E 840  9 CY  1055.00 9495.00 2000.00 18000.00 3420.00  30780.00PIPE COLLARS

0109 2275000000-E SP   433 CY  336.00 145488.00 475.00 205675.00 540.00  233820.00FLOWABLE FILL

0110 2286000000-N 840  283 EA  1455.00 411765.00 2600.00 735800.00 2700.00  764100.00MASNRY DRAINAGE STRUCT

0111 2297000000-E 840  96 CY  2420.00 232320.00 2000.00 192000.00 2700.00  259200.00MASNRY DRAINAGE STRUCT

0112 2308000000-E 840 81.2 LF  315.00 25578.00 500.00 40600.00 421.25  34205.50MASNRY DRAINAGE STRUCT

0113 2354200000-N 840  1 EA  500.00 500.00 1150.00 1150.00 715.00  715.00FRAME W/GRATE 840.24 STD

0114 2364000000-N 840  17 EA  658.00 11186.00 725.00 12325.00 671.00  11407.00FRAME W/2GRTS 840.16 STD

0115 2366000000-N 840  67 EA  1220.00 81740.00 1150.00 77050.00 713.00  47771.00FRAME W/2GRTS 840.24 STD

0116 2367000000-N 840  84 EA  605.00 50820.00 740.00 62160.00 710.00  59640.00FRAME W/2GRTS 840.29 STD

0117 2374000000-N 840  23 EA  710.00 16330.00 765.00 17595.00 715.00  16445.00FRAME-GRT-HD 840.03 **
(E)

0118 2374000000-N 840  40 EA  726.00 29040.00 800.00 32000.00 738.00  29520.00FRAME-GRT-HD 840.03 **
(F)

0119 2374000000-N 840  37 EA  726.00 26862.00 800.00 29600.00 738.00  27306.00FRAME-GRT-HD 840.03 **
(G)

0120 2396000000-N 840  17 EA  500.00 8500.00 625.00 10625.00 532.00  9044.00FRAME W/COVER STD 840.54

0121 2440000000-N 852  2 EA  1620.00 3240.00 950.00 1900.00 1045.00  2090.00CONC TRANS SECT FOR CATCH BASIN

0122 2451000000-N 852  26 EA  1575.00 40950.00 1075.00 27950.00 1675.00  43550.00CONC TRANS SECT FOR DROP INLET

0123 2535000000-E 846  400 LF  26.05 10420.00 14.75 5900.00 20.00  8000.00**"X**" CONCRETE CURB
(9" X 12")

0124 2538000000-E 846  2,210 LF  38.50 85085.00 20.75 45857.50 32.50  71825.00**'-**" CONCRETE CURB & GUTTER
(2'-9")

0125 2542000000-E 846  25,200 LF  24.25 611100.00 16.50 415800.00 19.50  491400.001'-6" CONC CURB & GUTTER

0126 2549000000-E 846  9,410 LF  35.40 333114.00 18.00 169380.00 30.00  282300.002'-6" CONC CURB & GUTTER

0127 2556000000-E 846  5,790 LF  34.75 201202.50 21.00 121590.00 28.75  166462.50SHOULDER BERM GUTTER

0128 2577000000-E 846  780 LF  49.60 38688.00 24.50 19110.00 42.25  32955.00CONC EXPRESSWAY GUTTER

0129 2591000000-E 848  4,140 SY  54.70 226458.00 36.00 149040.00 43.25  179055.004" CONCRETE SIDEWALK

0130 2605000000-N 848  30 EA  1605.00 48150.00 1600.00 48000.00 1530.00  45900.00CONCRETE CURB RAMPS
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0131 2612000000-E 848  1,090 SY  99.00 107910.00 39.50 43055.00 85.11  92769.906" CONCRETE DRIVEWAY

0132 2619000000-E 850  190 SY  181.00 34390.00 37.50 7125.00 162.00  30780.004" CONCRETE PAVED DITCH

0133 2655000000-E 852  7,490 SY  65.25 488722.50 36.50 273385.00 62.50  468125.005" MONO CONC ISLDS (KEY IN)

0134 2724000000-E 857  2,082 LF  86.40 179884.80 100.00 208200.00 92.00  191544.00PC REINF BARRIER SNGL FC

0135 2800000000-N 858  5 EA  789.15 3945.75 600.00 3000.00 1570.00  7850.00ADJ CATCH BASINS

0136 3030000000-E 862  7,025 LF  18.40 129260.00 17.50 122937.50 17.50  122937.50STL BEAM GUARDRAIL

0137 3045000000-E 862  925 LF  21.05 19471.25 20.00 18500.00 20.00  18500.00SBGR SHOP CURVED

0138 3150000000-N 862  10 EA  46.30 463.00 44.00 440.00 44.00  440.00ADDIT GUARDRAIL POSTS

0139 3210000000-N 862  32 EA  685.00 21920.00 650.00 20800.00 650.00  20800.00GR END TYPE CAT-1

0140 3215000000-N SP   4 EA  1840.00 7360.00 1750.00 7000.00 1750.00  7000.00GR ANCHOR TYPE III

0141 3287000000-N SP   20 EA  3265.00 65300.00 3100.00 62000.00 3100.00  62000.00GR END TYPE TL-3

0142 3317000000-N SP   4 EA  1800.00 7200.00 1700.00 6800.00 1700.00  6800.00GR ANCHOR TYPE B-77

0143 3360000000-E 863  2,787 LF  1.05 2926.35 1.00 2787.00 1.00  2787.00REMOVE EXISTING GUARDRAIL

0144 3628000000-E 876  2,840 TON 46.25 131350.00 56.00 159040.00 51.00  144840.00RIP RAP, CLASS I

0145 3635000000-E 876  1,050 TON 45.55 47827.50 45.00 47250.00 54.00  56700.00RIP RAP, CLASS II

0146 3642000000-E 876  230 TON 51.70 11891.00 60.00 13800.00 50.00  11500.00RIP RAP, CLASS A

0147 3649000000-E 876  4,700 TON 43.00 202100.00 55.00 258500.00 52.00  244400.00RIP RAP, CLASS B

0148 3656000000-E 876  12,240 SY  2.70 33048.00 3.00 36720.00 3.30  40392.00GEOTEXTILE FOR DRAINGE

0149 4072000000-E 903  2,636 LF  5.30 13970.80 7.00 18452.00 7.00  18452.00SUPPORT, 3-LB STL U-CHAN

0150 4096000000-N 904  2 EA  126.25 252.50 125.00 250.00 125.00  250.00SIGN ERECTION, TYPE D

0151 4102000000-N 904  126 EA  89.50 11277.00 75.00 9450.00 75.00  9450.00SIGN ERECTION, TYPE E

0152 4108000000-N 904  25 EA  115.75 2893.75 125.00 3125.00 125.00  3125.00SIGN ERECTION, TYPE F

0153 4116100000-N 904  1 EA  158.00 158.00 250.00 250.00 250.00  250.00SIGN ERECT, RELOC ** GRD MTD
(E)

0154 4155000000-N 907  63 EA  5.25 330.75 1.50 94.50 1.50  94.50DISPOSE SIGN SYST U-CHAN

0155 4158000000-N 907  4 EA  5.25 21.00 1.50 6.00 1.50  6.00DISPOSE SIGN SYST WOOD

0156 4400000000-E 1110  1,145 SF  9.05 10362.25 15.00 17175.00 15.00  17175.00WORK ZONE SIGNS (STAT)

0157 4405000000-E 1110  288 SF  17.70 5097.60 35.00 10080.00 62.50  18000.00WORK ZONE SIGNS (PORT)

0158 4410000000-E 1110  422 SF  8.50 3587.00 10.00 4220.00 10.00  4220.00WORK ZONE SIGNS (BARR)

0159 4415000000-N 1115  2 EA  4885.00 9770.00 2300.00 4600.00 5237.00  10474.00FLASHING ARROW BOARD

0160 4420000000-N 1120  7 EA  13855.00 96985.00 7500.00 52500.00 14215.00  99505.00PORTABLE CHANGE MSG SIGN

0161 4422000000-N 1120  250 DAY 22.40 5600.00 65.00 16250.00 212.50  53125.00PORT CHANGE MSG SIGN (SHORT TERM)

0162 4430000000-N 1130  630 EA  40.25 25357.50 35.00 22050.00 57.00  35910.00DRUMS

0163 4435000000-N 1135  630 EA  25.00 15750.00 15.00 9450.00 26.00  16380.00CONES

0164 4445000000-E 1145  336 LF  26.30 8836.80 30.00 10080.00 30.00  10080.00BARRICADES (TYPE III)

0165 4455000000-N 1150  440 DAY 271.00 119240.00 500.00 220000.00 375.00  165000.00FLAGGER

0166 4465000000-N 1160  5 EA  5050.00 25250.00 4800.00 24000.00 4800.00  24000.00TEMPORARY CRASH CUSHIONS

0167 4470000000-N 1160  3 EA  2630.00 7890.00 2500.00 7500.00 2500.00  7500.00REM & RES CRASH CUSHION

0168 4485000000-E 1170  2,744 LF  19.00 52136.00 18.00 49392.00 18.00  49392.00PORT CONC BARRIER

0169 4490000000-E 1170  600 LF  31.55 18930.00 30.00 18000.00 30.00  18000.00PORT CONC BARRIER(ANCHRD)



NC-42 FROM EAST OF SR-1902 (GLEN LAUREL RD) TO SR-1003 (BUFFALO RD).

W C ENGLISH INCORPORATED

LYNCHBURG,  VA

FSC II LLC DBA FRED SMITH
COMPANY

S T WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

OCT 15, 2018 03:25 PM JOHNSTON 2:00 PM 6 /  24 004

34552.3.5 OCT 02 2018 C204108

TIP NO 4.640 MIR-3825B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0170 4500000000-E 1170  930 LF  3.70 3441.00 3.50 3255.00 3.50  3255.00REM & RES PORT CONC BARRIER

0171 4510000000-N 1190  80 HR  105.00 8400.00 60.00 4800.00 50.00  4000.00LAW ENFORCEMENT

0172 4516000000-N 1180  630 EA  38.25 24097.50 27.00 17010.00 39.00  24570.00SKINNY DRUM

0173 4685000000-E 1205  10,440 LF  0.63 6577.20 0.60 6264.00 0.60  6264.00THERMO PVT MKG LINES 4"90

0174 4686000000-E 1205  11,735 LF  0.74 8683.90 0.70 8214.50 0.70  8214.50THERMO PVT MKG LINES 4"120

0175 4688000000-E 1205  65,408 LF  0.94 61483.52 0.89 58213.12 0.89  58213.12THERMO PVT MKG LINES,6"90 MILS

0176 4690000000-E 1205  21,943 LF  1.01 22162.43 0.96 21065.28 0.96  21065.28THERMO PVT MKG LINES 6"120 MILS

0177 4695000000-E 1205  141 LF  4.21 593.61 4.00 564.00 4.00  564.00THERMO PVT MKG LINES 8"90 MILS

0178 4697000000-E 1205  1,903 LF  4.21 8011.63 4.00 7612.00 4.00  7612.00THERMO PVT MKG LINE 8"120 MILS

0179 4700000000-E 1205  16,834 LF  4.21 70871.14 4.00 67336.00 4.00  67336.0012"WIDE THERMO 90 MILS

0180 4702000000-E 1205  501 LF  4.21 2109.21 4.00 2004.00 4.00  2004.0012"WIDE THERMO 120 MILS

0181 4710000000-E 1205  1,335 LF  15.78 21066.30 15.00 20025.00 15.00  20025.0024"WIDE THERMO 120 MILS

0182 4721000000-E 1205  20 EA  121.00 2420.00 115.00 2300.00 115.00  2300.00THERMO PVT MKG CHARACTER 120

0183 4725000000-E 1205  310 EA  142.05 44035.50 135.00 41850.00 135.00  41850.00THERMO PVT SYMBOL 90MILS

0184 4770000000-E 1205  2,720 LF  2.63 7153.60 2.50 6800.00 2.50  6800.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0185 4775000000-E 1205  1,063 LF  3.89 4135.07 3.70 3933.10 3.70  3933.106" COLD APPL PLSTIC LINES TYPE **
(II)

0186 4785000000-E 1205  241 LF  5.26 1267.66 5.00 1205.00 5.00  1205.0012" COLD PLSTIC LINES TYPE **
(II)

0187 4805000000-N 1205  4 EA  263.05 1052.20 250.00 1000.00 250.00  1000.00COLD APPL PLASTIC SYM TYPE **
(IV)

0188 4810000000-E 1205  603,025 LF  0.16 96484.00 0.15 90453.75 0.15  90453.75PAINT PVMT MARKINGS 4"

0189 4815000000-E 1205  88,414 LF  0.53 46859.42 0.50 44207.00 0.50  44207.00PAINT PVMT MARKINGS 6"

0190 4820000000-E 1205  13,182 LF  1.05 13841.10 1.00 13182.00 1.00  13182.00PAINT PVMT MARKINGS 8"

0191 4825000000-E 1205  17,576 LF  1.05 18454.80 1.00 17576.00 1.00  17576.00PAINT PVMT MARKINGS 12"

0192 4835000000-E 1205  3,903 LF  3.16 12333.48 3.00 11709.00 3.00  11709.00PAINT PVT MKG LINES 24"

0193 4840000000-N 1205  24 EA  36.83 883.92 35.00 840.00 35.00  840.00PAINT PVT MKG CHARACTER

0194 4845000000-N 1205  694 EA  36.83 25560.02 35.00 24290.00 35.00  24290.00PAINT PVT MKG SYMBOL

0195 4850000000-E 1205  90,046 LF  0.37 33317.02 0.35 31516.10 0.35  31516.10LINE REMOVAL 4" WIDE

0196 4860000000-E 1205  1,480 LF  0.53 784.40 0.50 740.00 0.50  740.00LINE REMOVAL 8" WIDE

0197 4870000000-E 1205  350 LF  3.16 1106.00 3.00 1050.00 3.00  1050.00LINE REMOVAL 24" WIDE

0198 4875000000-N 1205  54 EA  36.85 1989.90 35.00 1890.00 35.00  1890.00REMOVAL OF SYMBL & CHARAC

0199 4900000000-N 1251  315 EA  8.42 2652.30 8.00 2520.00 8.00  2520.00PERM RAISED PVMT MARKERS

0200 4905000000-N 1253  1,960 EA  28.40 55664.00 27.00 52920.00 27.00  52920.00SNOWPLB PVMT MRKER

0201 4955000000-N 1264  3 EA  293.00 879.00 250.00 750.00 69.05  207.15OBJECT MARKERS (END OF RD)

0202 5255000000-N 1413 Lump Sum 93915.00 900000.00  575000.00PORTABLE LIGHTING

0203 5325600000-E 1510  389 LF  73.65 28649.85 106.00 41234.00 65.00  25285.006" WATER LINE

0204 5325800000-E 1510  314 LF  52.60 16516.40 90.00 28260.00 80.00  25120.008" WATER LINE

0205 5326000000-E 1510  98 LF  63.15 6188.70 107.00 10486.00 85.00  8330.0010" WATER LINE

0206 5326200000-E 1510  1,272 LF  84.15 107038.80 112.00 142464.00 85.00  108120.0012" WATER LINE



NC-42 FROM EAST OF SR-1902 (GLEN LAUREL RD) TO SR-1003 (BUFFALO RD).

W C ENGLISH INCORPORATED

LYNCHBURG,  VA

FSC II LLC DBA FRED SMITH
COMPANY

S T WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

OCT 15, 2018 03:25 PM JOHNSTON 2:00 PM 7 /  24 004

34552.3.5 OCT 02 2018 C204108

TIP NO 4.640 MIR-3825B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0207 5327400000-E 1510  23,951 LF  158.00 3784258.00 165.00 3951915.00 145.00  3472895.0024" WATER LINE

0208 5329000000-E 1510  108,510 LB  10.50 1139355.00 1.50 162765.00 9.50  1030845.00DI H2O PIPE FITTINGS

0209 5540000000-E 1515  28 EA  1215.00 34020.00 1275.00 35700.00 2000.00  56000.006" VALVE

0210 5546000000-E 1515  7 EA  1685.00 11795.00 1650.00 11550.00 2500.00  17500.008" VALVE

0211 5552000000-E 1515  2 EA  2525.00 5050.00 2225.00 4450.00 3500.00  7000.0010" VALVE

0212 5558000000-E 1515  9 EA  3262.00 29358.00 2750.00 24750.00 4000.00  36000.0012" VALVE

0213 5559400000-E 1515  17 EA  23150.00 393550.00 18500.00 314500.00 24000.00  408000.0024" VALVE

0214 5571600000-E 1515  1 EA  4735.00 4735.00 5000.00 5000.00 5200.00  5200.006" TAPPING SLEEVE & VALVE

0215 5589200000-E 1515  23 EA  7260.00 166980.00 12150.00 279450.00 9500.00  218500.002" AIR RELEASE VALVE

0216 5648000000-N 1515  11 EA  1580.00 17380.00 1850.00 20350.00 2500.00  27500.00RELOCATE WATER METER

0217 5649000000-N 1515  1 EA  1580.00 1580.00 1600.00 1600.00 2500.00  2500.00RECONNECT WATER METER

0218 5672000000-N 1515  12 EA  5260.00 63120.00 1675.00 20100.00 3500.00  42000.00RELOCATE FIRE HYDRANT

0219 5673000000-E 1515  182 LF  52.60 9573.20 21.00 3822.00 110.00  20020.00FIRE HYDRANT LEG

0220 5678400000-E 1515  2 EA  7365.00 14730.00 9750.00 19500.00 7750.00  15500.006" LINE STOP

0221 5678600000-E 1515  3 EA  8100.00 24300.00 10550.00 31650.00 8500.00  25500.008" LINE STOP

0222 5678800000-E 1515  1 EA  9470.00 9470.00 11600.00 11600.00 10000.00  10000.0010" LINE STOP

0223 5679000000-E 1515  6 EA  14730.00 88380.00 13000.00 78000.00 13000.00  78000.0012" LINE STOP

0224 5686500000-E 1515  752 LF  26.30 19777.60 21.00 15792.00 35.00  26320.00WATER SERVICE LINE

0225 5691300000-E 1520  80 LF  105.25 8420.00 185.00 14800.00 135.00  10800.008" SANITARY GRAVITY SEWER

0226 5691500000-E 1520  161 LF  157.85 25413.85 200.00 32200.00 225.00  36225.0012" SANITARY GRAVITY SEWER

0227 5709300000-E 1520  325 LF  52.60 17095.00 150.00 48750.00 80.00  26000.006" FORCE MAIN SEWER

0228 5709400000-E 1520  7,307 LF  42.10 307624.70 73.68 538379.76 43.00  314201.008" FORCE MAIN SEWER

0229 5709600000-E 1520  19,311 LF  73.65 1422255.15 70.53 1362004.83 56.00  1081416.0012" FORCE MAIN SEWER

0230 5769000000-E 1520  24,365 LB  11.55 281415.75 1.58 38496.70 12.00  292380.00DI SEWER PIPE FITTINGS

0231 5775000000-E 1525  3 EA  3685.00 11055.00 5300.00 15900.00 4000.00  12000.004' DIA UTILITY MANHOLE

0232 5776000000-E 1525  16 EA  4735.00 75760.00 5550.00 88800.00 6000.00  96000.005' DIA UTILITY MANHOLE

0233 5782000000-E 1525  7 LF  526.10 3682.70 265.00 1855.00 500.00  3500.00UTILITY MANHOLE WALL 5' DIA

0234 5800000000-E 1530  220 LF  8.45 1859.00 16.00 3520.00 5.00  1100.00ABANDON 6" UTILITY PIPE

0235 5801000000-E 1530  7,653 LF  10.55 80739.15 3.75 28698.75 5.00  38265.00ABANDON 8" UTILITY PIPE

0236 5802000000-E 1530  58 LF  12.65 733.70 53.00 3074.00 8.00  464.00ABANDON 10" UTILITY PIPE

0237 5804000000-E 1530  43,111 LF  14.75 635887.25 6.25 269443.75 8.00  344888.00ABANDON 12" UTILITY PIPE

0238 5816000000-N 1530  2 EA  1580.00 3160.00 2150.00 4300.00 1300.00  2600.00ABANDON UTILITY MANHOLE

0239 5828000000-N 1530  1 EA  1580.00 1580.00 1750.00 1750.00 1400.00  1400.00REMOVE UTILITY MANHOLE

0240 5835700000-E 1540  270 LF  105.25 28417.50 200.00 54000.00 150.00  40500.0016" ENCASEMENT PIPE

0241 5836000000-E 1540  406 LF  82.10 33332.60 325.00 131950.00 200.00  81200.0024" ENCASEMENT PIPE

0242 5836400000-E 1540  1,157 LF  140.00 161980.00 460.00 532220.00 405.00  468585.0036" ENCASEMENT PIPE

0243 5872500000-E 1550  346 LF  950.00 328700.00 265.00 91690.00 350.00  121100.00BORE & JACK **"
(24")

0244 5872500000-E 1550  51 LF  880.00 44880.00 465.00 23715.00 500.00  25500.00BORE & JACK **"
(36")
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0245 5872600000-E 1550  815 LF  1990.00 1621850.00 1525.00 1242875.00 1400.00  1141000.00DIRECT DRILL **"
(24")

0246 5882000000-N SP   1 EA  7365.00 7365.00 3850.00 3850.00 7800.00  7800.00GENERIC UTILITY ITEM (EA)
10" PLUG VALVE

0247 5882000000-N SP   24 EA  8945.00 214680.00 4900.00 117600.00 8800.00  211200.00GENERIC UTILITY ITEM (EA)
12" PLUG VALVE

0248 5882000000-N SP   1 EA  6315.00 6315.00 2225.00 2225.00 6000.00  6000.00GENERIC UTILITY ITEM (EA)
8" PLUG VALVE

0249 6000000000-E 1605  55,000 LF  2.15 118250.00 1.90 104500.00 2.00  110000.00TEMPORARY SILT FENCE

0250 6006000000-E 1610  5,100 TON 45.00 229500.00 35.00 178500.00 5.50  28050.00EROS CONTRL STONE CL A

0251 6009000000-E 1610  9,000 TON 45.00 405000.00 15.00 135000.00 5.75  51750.00EROS CONTRL STONE CL B

0252 6012000000-E 1610  7,350 TON 37.19 273346.50 10.00 73500.00 50.00  367500.00SEDIMENT CONTROL STONE

0253 6015000000-E 1615  400 ACR 842.00 336800.00 600.00 240000.00 748.00  299200.00TEMPORARY MULCHING

0254 6018000000-E 1620  18,000 LB  3.16 56880.00 2.00 36000.00 2.75  49500.00SEED FOR TEMP SEEDING

0255 6021000000-E 1620  100 TON 1052.00 105200.00 325.00 32500.00 585.00  58500.00FERT FOR TEMP SEEDING

0256 6024000000-E 1622  6,000 LF  14.00 84000.00 17.50 105000.00 2.50  15000.00TEMPORARY SLOPE DRAINS

0257 6029000000-E SP   3,000 LF  1.45 4350.00 1.50 4500.00 1.25  3750.00SAFETY FENCE

0258 6030000000-E 1630  30,500 CY  0.01 305.00 0.10 3050.00 1.80  54900.00SILT EXCAVATION

0259 6036000000-E 1631  72,000 SY  1.50 108000.00 1.60 115200.00 1.48  106560.00MATTING FOR EROS CONTROL

0260 6037000000-E SP   650 SY  6.30 4095.00 7.00 4550.00 5.25  3412.50COIR FIBER MAT

0261 6038000000-E SP   15,650 SY  6.30 98595.00 4.25 66512.50 4.25  66512.50PERM SOIL REINF MAT

0262 6042000000-E 1632  9,200 LF  4.20 38640.00 5.85 53820.00 4.00  36800.001/4" HARDWARE CLOTH

0263 6043000000-E SP   925 SY  4.20 3885.00 10.00 9250.00 6.15  5688.75LOW PERMEABILITY GEOTEXTILE

0264 6045000000-E SP   160 LF  90.00 14400.00 90.00 14400.00 85.00  13600.00**" TEMPORARY PIPE
(36")

0265 6048000000-E SP   3,000 SY  30.00 90000.00 20.00 60000.00 32.00  96000.00FLOAT TURBIDITY CURTAIN

0266 6070000000-N 1639  2 EA  560.00 1120.00 1850.00 3700.00 500.00  1000.00SPECIAL STILLING BASINS

0267 6071012000-E SP   9,100 LF  9.50 86450.00 10.00 91000.00 9.00  81900.00COIR FIBER WATTLE

0268 6071013000-E SP   190 LF  9.50 1805.00 11.00 2090.00 9.00  1710.00WATTLE BARRIER

0269 6071020000-E SP   8,000 LB  10.50 84000.00 5.00 40000.00 10.00  80000.00POLYACRYLAMIDE (PAM)

0270 6071030000-E 1640  6,300 LF  7.40 46620.00 7.50 47250.00 7.00  44100.00COIR FIBER BAFFLE

0271 6071050000-E SP   53 EA  801.00 42453.00 2450.00 129850.00 3200.00  169600.00**" SKIMMER
(1-1/2")

0272 6071050000-E SP   1 EA  850.00 850.00 2700.00 2700.00 4600.00  4600.00**" SKIMMER
(2")

0273 6084000000-E 1660  250 ACR 2105.00 526250.00 1350.00 337500.00 1788.00  447000.00SEEDING AND MULCHING

0274 6087000000-E 1660  250 ACR 105.00 26250.00 80.00 20000.00 80.00  20000.00MOWING

0275 6090000000-E 1661  4,350 LB  2.10 9135.00 8.00 34800.00 11.00  47850.00SEED FOR REPAIR SEEDING

0276 6093000000-E 1661 11.5 TON 1055.00 12132.50 600.00 6900.00 600.00  6900.00FERT FOR REPAIR SEEDING

0277 6096000000-E 1662  7,175 LB  2.10 15067.50 3.50 25112.50 3.80  27265.00SEED FOR SUPP SEEDING

0278 6102000000-E 1664  7,270 SY  7.40 53798.00 14.00 101780.00 14.00  101780.00SODDING

0279 6105000000-E 1664  135 M/G 185.00 24975.00 110.00 14850.00 98.00  13230.00WATER
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0280 6108000000-E 1665 215.25 TON 1055.00 227088.75 150.00 32287.50 680.00  146370.00FERTILIZER TOPDRESSING

0281 6111000000-E SP   297 LF  30.00 8910.00 50.00 14850.00 26.00  7722.00IMPERVIOUS DIKE

0282 6114500000-N 1667  75 MHR 32.00 2400.00 100.00 7500.00 48.00  3600.00SPECIALIZED HAND MOWING

0283 6117000000-N SP   100 EA  1.05 105.00 200.00 20000.00 44.50  4450.00RESPONSE FOR EROS CONTROL

0284 6117500000-N SP   12 EA  1425.00 17100.00 1700.00 20400.00 1200.00  14400.00CONC WASHOUT STRUCTURE

0285 6123000000-E 1670  5 ACR 6315.00 31575.00 1148.00 5740.00 1148.00  5740.00REFORESTATION

0286 6132000000-N SP   150 EA  180.00 27000.00 275.00 41250.00 181.00  27150.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0287 6132000000-N SP   50 EA  203.00 10150.00 210.00 10500.00 289.00  14450.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0288 6132000000-N SP   40 EA  185.00 7400.00 150.00 6000.00 50.00  2000.00GENERIC EROSION CONTROL ITEM (EA)
FLOCCULANT BLOCK

0289 6135000000-E SP   5 ACR 8250.00 41250.00 6890.00 34450.00 6890.00  34450.00GENERIC EROSION CONTROL ITEM (ACR)
COMPOST BLANKET

0290 7048500000-E 1705  16 EA  763.00 12208.00 725.00 11600.00 725.00  11600.0016" PEDEST SIG HEAD 1 SEC W/CD

0291 7060000000-E 1705  19,150 LF  4.47 85600.50 4.25 81387.50 4.25  81387.50SIGNAL CABLE

0292 7120000000-E 1705  90 EA  820.71 73863.90 780.00 70200.00 780.00  70200.00VEHICLE SIGNAL HD (12", 3 SECT)

0293 7132000000-E 1705  15 EA  1000.00 15000.00 950.00 14250.00 950.00  14250.00VEHICLE SIGNAL HD (12", 4 SECT)

0294 7144000000-E 1705  6 EA  1130.00 6780.00 1075.00 6450.00 1075.00  6450.00VEHICLE SIGNAL HD (12", 5 SECT)

0295 7252000000-E 1710  15,600 LF  2.19 34164.00 2.08 32448.00 2.08  32448.00MESSENGER CABLE (1/4")

0296 7264000000-E 1710  2,950 LF  4.21 12419.50 4.00 11800.00 4.00  11800.00MESSENGER CABLE (3/8")

0297 7279000000-E 1715  7,600 LF  0.86 6536.00 0.82 6232.00 0.82  6232.00TRACER WIRE

0298 7300000000-E 1715  11,120 LF  6.84 76060.80 6.50 72280.00 6.50  72280.00UNPAVED TRENCH (***********)
(1, 2")

0299 7300000000-E 1715  310 LF  8.42 2610.20 8.00 2480.00 8.00  2480.00UNPAVED TRENCH (***********)
(2, 2")

0300 7300000000-E 1715  340 LF  11.05 3757.00 10.50 3570.00 10.50  3570.00UNPAVED TRENCH (***********)
(3, 2")

0301 7301000000-E 1715  2,860 LF  23.00 65780.00 21.88 62576.80 21.88  62576.80DIRECT DRILL (***********)
(2, 2")

0302 7324000000-N 1716  38 EA  395.00 15010.00 375.00 14250.00 375.00  14250.00JUNCTION BOX (STANDARD SIZE)

0303 7348000000-N 1716  52 EA  553.00 28756.00 525.00 27300.00 525.00  27300.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0304 7360000000-N 1720  16 EA  1131.00 18096.00 1075.00 17200.00 1075.00  17200.00WOOD POLE

0305 7372000000-N 1721  69 EA  450.00 31050.00 425.00 29325.00 425.00  29325.00GUY ASSEMBLY

0306 7408000000-E 1722  4 EA  400.00 1600.00 380.00 1520.00 380.00  1520.001" RISER WITH WEATHERHEAD

0307 7420000000-E 1722  12 EA  526.00 6312.00 500.00 6000.00 500.00  6000.002" RISER WITH WEATHERHEAD

0308 7432000000-E 1722  10 EA  605.00 6050.00 575.00 5750.00 575.00  5750.002" RISER WITH TUBING

0309 7444000000-E 1725  7,400 LF  6.16 45584.00 5.85 43290.00 5.85  43290.00INDUCTIVE LOOP SAWCUT

0310 7456000000-E 1726  21,620 LF  1.90 41078.00 1.78 38483.60 1.78  38483.60LEAD-IN CABLE(********)
(14-2)

0311 7481000000-N SP   4 EA  1210.00 4840.00 1150.00 4600.00 1150.00  4600.00SITE SURVEY

0312 7481240000-N SP   23 EA  3257.00 74911.00 3095.00 71185.00 3095.00  71185.00CAMERA W/O INT LOOP EMUL PROCESS

0313 7481260000-N SP   4 EA  8675.00 34700.00 8245.00 32980.00 8245.00  32980.00EXT LOOP EMULATOR PROCESS UNIT
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0314 7481280000-N SP   1 EA  1580.00 1580.00 1500.00 1500.00 1500.00  1500.00RELOCATE CAMERA SENSOR UNIT

0315 7516000000-E 1730  24,600 LF  2.57 63222.00 2.44 60024.00 2.44  60024.00COMMUNICATIONS CABLE (** FIBER)
(24)

0316 7528000000-E 1730  700 LF  2.57 1799.00 2.44 1708.00 2.44  1708.00DROP CABLE

0317 7540000000-N 1731  6 EA  2394.00 14364.00 2275.00 13650.00 2275.00  13650.00SPLICE ENCLOSURE

0318 7552000000-N 1731  6 EA  1710.00 10260.00 1625.00 9750.00 1625.00  9750.00INTERCONNECT CENTER

0319 7566000000-N 1733  16 EA  190.00 3040.00 180.00 2880.00 180.00  2880.00DELINEATOR MARKER

0320 7576000000-N SP   4 EA  10500.00 42000.00 9975.30 39901.20 9975.30  39901.20METAL STRAIN SIGNAL POLE

0321 7588000000-N SP   14 EA  15875.00 222250.00 15087.35 211222.90 15087.35  211222.90SGNL MAST ARM WITH METAL POLE

0322 7590000000-N SP   2 EA  21200.00 42400.00 20150.00 40300.00 20150.00  40300.00DBL MAST ARM WITH METAL POLE

0323 7613000000-N SP   20 EA  1055.00 21100.00 1000.00 20000.00 1000.00  20000.00SOIL TEST

0324 7614100000-E SP   160 CY  1265.00 202400.00 1200.00 192000.00 1200.00  192000.00DRILLED PIER FOUND

0325 7631000000-N SP   16 EA  210.00 3360.00 200.00 3200.00 200.00  3200.00MAST ARM W/ MTL POLE DES

0326 7636000000-N 1745  24 EA  520.00 12480.00 495.00 11880.00 495.00  11880.00SIGN FOR SIGNALS

0327 7642200000-N 1743  8 EA  1990.00 15920.00 1890.00 15120.00 1890.00  15120.00TYPE II PED W/ FOUNDATION

0328 7684000000-N 1750  6 EA  1265.00 7590.00 1200.00 7200.00 1200.00  7200.00SIGNAL CABINET FOUNDATION

0329 7696000000-N 1751  6 EA  12415.00 74490.00 11800.00 70800.00 11800.00  70800.00CONTLRS WITH CBNT (**************)
(TYPE 2070E, BASE MOUNTED)

0330 7744000000-N 1751  46 EA  131.50 6049.00 125.00 5750.00 125.00  5750.00DETECTOR CARD (TYPE 170)

0331 7901000000-N 1753  6 EA  370.00 2220.00 350.00 2100.00 350.00  2100.00CABINET BASE EXTENDER

0332 7960000000-N SP   2 EA  3157.00 6314.00 3000.00 6000.00 3000.00  6000.00METAL POLE FOUND REMVL

0333 7972000000-N SP   2 EA  2630.00 5260.00 2500.00 5000.00 2500.00  5000.00METAL POLE REMOVAL

0334 7980000000-N SP   6 EA  2630.00 15780.00 2500.00 15000.00 2500.00  15000.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0335 7980000000-N SP   30 EA  155.00 4650.00 145.00 4350.00 145.00  4350.00GENERIC SIGNAL ITEM (EA)
JUNCTION BOX MARKER

0336 7980000000-N SP   1 EA  11180.00 11180.00 10625.00 10625.00 10625.00  10625.00GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE
ZONES

0337 7980000000-N SP   2 EA  3910.00 7820.00 3715.00 7430.00 3715.00  7430.00GENERIC SIGNAL ITEM (EA)
PROTECTIVE COAT FOR DUAL MAST ARM POLE (BLACK)

0338 7980000000-N SP   8 EA  68.40 547.20 65.00 520.00 65.00  520.00GENERIC SIGNAL ITEM (EA)
PROTECTIVE COAT FOR SIGNAL PEDESTAL (BLACK)

0339 7980000000-N SP   14 EA  3000.00 42000.00 2840.00 39760.00 2840.00  39760.00GENERIC SIGNAL ITEM (EA)
PROTECTIVE COAT FOR SINGLE MAST ARM POLE
(BLACK)

0377 1275000000-E 600  8,218 GAL 11.70 96150.60 5.00 41090.00 8.15  66976.70PRIME COAT

0378 4650000000-N 1251  1,925 EA  8.42 16208.50 8.00 15400.00 5.85  11261.25TEMP RAISED PVMT MRKS

0379 5666000000-N 1515  11 EA  5260.00 57860.00 3500.00 38500.00 4500.00  49500.00FIRE HYDRANT

380 5815500000-N 1530  11 EA  3156.00 34716.00 1100.00 12100.00 2500.00  27500.00REMOVE FIRE HYDRANT

381 6045000000-E SP   97 LF  50.00 4850.00 110.00 10670.00 85.00  8245.00**" TEMPORARY PIPE
(24")



NC-42 FROM EAST OF SR-1902 (GLEN LAUREL RD) TO SR-1003 (BUFFALO RD).

W C ENGLISH INCORPORATED

LYNCHBURG,  VA

FSC II LLC DBA FRED SMITH
COMPANY

S T WOOTEN CORPORATION

RALEIGH,  NC WILSON,  NC

OCT 15, 2018 03:25 PM JOHNSTON 2:00 PM 11 /  24 004

34552.3.5 OCT 02 2018 C204108

TIP NO 4.640 MIR-3825B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

CULVERT ITEMS

0340 8056000000-N 402 Lump Sum 1000.00 37000.00  10000.00REMV EXIST STR **********
(114+23.00 -L-)

0341 8056000000-N 402 Lump Sum 1000.00 45000.00  10000.00REMV EXIST STR **********
(167+03.45 -L-)

0342 8065000000-N SP  Lump Sum 2500.00 2500.00  2000.00ASBESTOS ASSESSMENT

0343 8126000000-N 414 Lump Sum 58000.00 50000.00  9500.00CULV EXCAV @ ************
(114+23.00 -L-)

0344 8126000000-N 414 Lump Sum 110000.00 175000.00  123000.00CULV EXCAV @ ************
(167+03.45 -L-)

0345 8133000000-E 414  610 TON 55.00 33550.00 55.00 33550.00 50.00  30500.00FND CONDIT MAT, BOX CULV

0346 8196000000-E 420 948.4 CY  700.00 663880.00 725.00 687590.00 655.00  621202.00CLASS A CONCRETE (CULV)

0347 8245000000-E 425  161,058 LB  1.30 209375.40 1.25 201322.50 1.20  193269.60REINF STEEL (CULVERT)

0348 8821000000-E SP   10,600 SF  0.01 106.00 1.00 10600.00 12.00  127200.00GENERIC CULVERT ITEM (SF)
TEMPORARY SHORING FOR RISER CONSTRUCTION

WALL ITEMS

0349 8847000000-E SP   54,652 SF  1.95 106571.40 2.00 109304.00 2.40  131164.80GENERIC RET WALL ITEM (SF)
ARCHITECTURAL SURFACE TREATMENT

0350 8847000000-E SP   6,822 SF  38.00 259236.00 37.00 252414.00 34.02  232084.44GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NW2

0351 8847000000-E SP   12,147 SF  38.00 461586.00 37.00 449439.00 34.02  413240.94GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NW2A

0352 8847000000-E SP   14,955 SF  38.00 568290.00 37.00 553335.00 34.02  508769.10GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NW3

STRUCTURE ITEMS

0353 8017000000-N SP  Lump Sum 1300000.00 350000.00  485000.00CM&R TEMP ACCESS ***********
(64+20.00 -L-)

0354 8035000000-N 402 Lump Sum 100000.00 275000.00  231500.00REMV EXIST STR **********
(64+20.00 -L-)

0355 8065000000-N SP  Lump Sum 2600.00 3000.00  2385.00ASBESTOS ASSESSMENT

0356 8105500000-E 411 108.5 LF  680.00 73780.00 675.00 73237.50 834.00  90489.00**'-**" DRILLD PIER IN SOIL
(4'-6")

0357 8105600000-E 411  144 LF  2500.00 360000.00 2200.00 316800.00 2335.00  336240.00**'-**" DRILLD PIER NO SOIL
(4'-6")

0358 8111000000-E 411 125.55 LF  432.00 54237.60 410.00 51475.50 410.00  51475.50PERM STL CASING FOR ** PIER
(4'-6")

0359 8113000000-N 411  1 EA  1050.00 1050.00 1500.00 1500.00 1000.00  1000.00SID INSPECTIONS

0360 8115000000-N 411  1 EA  2600.00 2600.00 5000.00 5000.00 2500.00  2500.00CSL TESTING

0361 8121000000-N 412 Lump Sum 17000.00 60000.00  20300.00UNCL STR EXCAV STA *****
(64+20.00 -L-)

0362 8147000000-E 420  36,378 SF  32.00 1164096.00 42.50 1546065.00 37.25  1355080.50REINF CONCRETE DECK SLAB

0363 8161000000-E 420  30,818 SF  0.65 20031.70 0.65 20031.70 0.35  10786.30GROOVING BRIDGE FLOORS

0364 8182000000-E 420 421.4 CY  963.00 405808.20 1250.00 526750.00 715.00  301301.00CLASS A CONCRETE (BRIDGE)

0365 8210000000-N 422 Lump Sum 125000.00 200000.00  138110.00BRG APPR SLAB ***********
(64+20.00 -L-)
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0366 8217000000-E 425  96,044 LB  1.00 96044.00 1.35 129659.40 1.00  96044.00REINF STEEL (BRIDGE)

0367 8238000000-E 425  12,290 LB  1.70 20893.00 4.00 49160.00 2.15  26423.50SPIRAL COL REINF STL BRG

0368 8277000000-E 430 4,097.5 LF  285.00 1167787.50 390.00 1598025.00 297.50  1219006.2572" MOD PRESTR CONC GIRDR

0369 8328200000-E 450  40 EA  750.00 30000.00 900.00 36000.00 1110.00  44400.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP12 X 53)

0370 8364000000-E 450  1,200 LF  50.00 60000.00 38.00 45600.00 42.75  51300.00HP12X53 PILES

0371 8475000000-E 460 733.67 LF  110.00 80703.70 135.00 99045.45 131.20  96257.50TWO BAR METAL RAIL

0372 8517000000-E 460 748.67 LF  110.00 82353.70 128.00 95829.76 141.00  105562.471'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0373 8517000000-E 460 423.33 LF  111.00 46989.63 110.00 46566.30 117.50  49741.281'-**"X*****"CONC PARAPET
(1'-2" X 2'-8")

0374 8608000000-E 876  1,033 TON 14.00 14462.00 10.00 10330.00 59.25  61205.25RIP RAP II (2'-0")

0375 8622000000-E 876  1,149 SY  3.00 3447.00 4.00 4596.00 2.50  2872.50GEOTEXTILE FOR DRAINAGE

0376 8657000000-N 430 Lump Sum 34000.00 20000.00  25200.00ELASTOMERIC BEARINGS

 

    TOTAL 58736436.91 TOTAL 61982139.25 TOTAL  64948703.29CONTRACT TOTAL

 

    SUB-TOTAL 50998458.08 SUB-TOTAL 53811413.14 SUB-TOTAL  57732592.36ROADWAY ITEMS

    SUB-TOTAL 1079411.40 SUB-TOTAL 1242562.50 SUB-TOTAL  1126671.60CULVERT ITEMS

    SUB-TOTAL 1395683.40 SUB-TOTAL 1364492.00 SUB-TOTAL  1285259.28WALL ITEMS

    SUB-TOTAL 5262884.03 SUB-TOTAL 5563671.61 SUB-TOTAL  4804180.05STRUCTURE ITEMS



NC-42 FROM EAST OF SR-1902 (GLEN LAUREL RD) TO SR-1003 (BUFFALO RD).

CONTI ENTERPRISES, INC

EDISON,  NJ   

OCT 15, 2018 03:25 PM JOHNSTON 2:00 PM 13 /  24 004

34552.3.5 OCT 02 2018 C204108

TIP NO 4.640 MIR-3825B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3400000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 946000.00   CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 379000.00   CLEARING & GRUBBING

0004 0008000000-E 200  3 ACR 8500.00 25500.00   SUPP CLEARING & GRUBBING

0005 0015000000-N 205  5 EA  1800.00 9000.00   SEALING ABANDONED WELLS

0006 0022000000-E 225  161,000 CY  17.00 2737000.00   UNCLASSIFIED EXCAVATION

0007 0028000000-N SP  Lump Sum 94000.00   TYPE I STANDARD APPR **********
(64+20 -L-)

0008 0036000000-E 225  12,650 CY  9.00 113850.00   UNDERCUT EXCAVATION

0009 0106000000-E 230  216,000 CY  4.00 864000.00   BORROW EXCAVATION

0010 0134000000-E 240  4,780 CY  12.00 57360.00   DRAINAGE DITCH EXCAVATION

0011 0141000000-E 240  3,600 LF  14.00 50400.00   BERM DITCH CONSTRUCTION

0012 0156000000-E 250  45,860 SY  9.50 435670.00   REMOVAL OF EXT ASPHALT PVMT

0013 0177000000-E 250  19,010 SY  3.75 71287.50   BREAKING OF EXT ASPH PVMT

0014 0192000000-N 260  56 HR  100.00 5600.00   PROOF ROLLING

0015 0194000000-E 265  10,100 CY  33.00 333300.00   SELECT GRANULAR MATL, CLASS III

0016 0195000000-E 265  850 CY  48.00 40800.00   SELECT GRANULAR MATERIAL

0017 0196000000-E 270  45,950 SY  0.75 34462.50   GEOTEXTILE SOIL STABILIZATION

0018 0199000000-E SP   4,389 SF  16.00 70224.00   TEMPORARY SHORING

0019 0222000000-E SP   440 SY  2.00 880.00   GEOTEXTILE ROCK EMBANK

0020 0223000000-E 275  2,550 SY  42.00 107100.00   ROCK PLATING

0021 0241000000-E SP   900 SY  1.55 1395.00   GENERIC GRADING ITEM (SY)
GEOTEXTILE FOR EMBANKMENT STABILIZATION

0022 0255000000-E SP   100 TON 105.00 10500.00   GENERIC GRADING ITEM (TON)
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL

0023 0318000000-E 300  4,976 TON 38.00 189088.00   FND CONDIT MATL MINOR STRS

0024 0320000000-E 300  23,226 SY  0.50 11613.00   FND CONDIT GEOTEXTILE

0025 0335000000-E 305  80 LF  340.00 27200.00   **" DRAINAGE PIPE
(54")

0026 0335000000-E 305  456 LF  440.00 200640.00   **" DRAINAGE PIPE
(66")

0027 0335200000-E 305  6,760 LF  56.00 378560.00   15" DRAINAGE PIPE

0028 0335300000-E 305  2,892 LF  60.00 173520.00   18" DRAINAGE PIPE

0029 0335400000-E 305  1,956 LF  78.00 152568.00   24" DRAINAGE PIPE

0030 0335500000-E 305  1,052 LF  85.00 89420.00   30" DRAINAGE PIPE

0031 0335600000-E 305  12 LF  160.00 1920.00   36" DRAINAGE PIPE

0032 0335700000-E 305  504 LF  163.00 82152.00   42" DRAINAGE PIPE

0033 0335850000-E 305  22 EA  244.00 5368.00   **" DRAINAGE PIPE ELBOW
(15")

0034 0335850000-E 305  6 EA  546.00 3276.00   **" DRAINAGE PIPE ELBOW
(18")
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0035 0335850000-E 305  1 EA  435.00 435.00   **" DRAINAGE PIPE ELBOW
(24")

0036 0448000000-E 310  104 LF  222.00 23088.00   ***" RCP CULV CLASS IV
(48")

0037 0448000000-E 310  508 LF  290.00 147320.00   ***" RCP CULV CLASS IV
(54")

0038 0448000000-E 310  76 LF  455.00 34580.00   ***" RCP CULV CLASS IV
(66")

0039 0448000000-E 310  136 LF  500.00 68000.00   ***" RCP CULV CLASS IV
(72")

0040 0448200000-E 310  7,944 LF  73.00 579912.00   15" RCP CULV CLASS IV

0041 0448300000-E 310  1,740 LF  81.00 140940.00   18" RCP CULV CLASS IV

0042 0448400000-E 310  1,588 LF  97.00 154036.00   24" RCP CULV CLASS IV

0043 0448500000-E 310  216 LF  130.00 28080.00   30" RCP CULV CLASS IV

0044 0448600000-E 310  180 LF  140.00 25200.00   36" RCP CULV CLASS IV

0045 0448700000-E 310  416 LF  180.00 74880.00   42" RCP CULV CLASS IV

0046 0453000000-E 310  4 EA  1250.00 5000.00   **" PIPE END SECTION
(15")

0047 0453000000-E 310  1 EA  1290.00 1290.00   **" PIPE END SECTION
(18")

0048 0582000000-E 310  930 LF  71.00 66030.00   15" CS PIPE CULV 0.064"

0049 0588000000-E 310  56 LF  86.00 4816.00   18" CS PIPE CULV 0.064"

0050 0594000000-E 310  400 LF  91.00 36400.00   24" CS PIPE CULV 0.064"

0051 0600000000-E 310  124 LF  120.00 14880.00   30" CS PIPE CULV 0.079"

0052 0636000000-E 310  1 EA  533.00 533.00   **" CS ELBOW *****" THICK
(15", 0.0625")

0053 0973100000-E 330  38 LF  401.00 15238.00   **"WLD STL PIPE GRAD B IN SOIL
(15", 0.500")

0054 0973100000-E 330  222 LF  411.00 91242.00   **"WLD STL PIPE GRAD B IN SOIL
(18", 0.500")

0055 0973100000-E 330  134 LF  458.00 61372.00   **"WLD STL PIPE GRAD B IN SOIL
(24", 0.500")

0056 0973100000-E 330  264 LF  653.00 172392.00   **"WLD STL PIPE GRAD B IN SOIL
(30", 0.500")

0057 0973100000-E 330  204 LF  914.00 186456.00   **"WLD STL PIPE GRAD B IN SOIL
(36", 0.500")

0058 0973100000-E 330  284 LF  920.00 261280.00   **"WLD STL PIPE GRAD B IN SOIL
(42", 0.500")

0059 0973100000-E 330  36 LF  945.00 34020.00   **"WLD STL PIPE GRAD B IN SOIL
(48", 0.500")

0060 0973100000-E 330  232 LF  1205.00 279560.00   **"WLD STL PIPE GRAD B IN SOIL
(54", 0.750")

0061 0973100000-E 330  178 LF  1277.00 227306.00   **"WLD STL PIPE GRAD B IN SOIL
(66", 0.750")

0062 0973100000-E 330  64 LF  2364.00 151296.00   **"WLD STL PIPE GRAD B IN SOIL
(72", 0.750")
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0063 0973100000-E 330  90 LF  2705.00 243450.00   **"WLD STL PIPE GRAD B IN SOIL
(84", 0.750")

0064 0973300000-E 330  38 LF  401.00 15238.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(15", 0.500")

0065 0973300000-E 330  222 LF  411.00 91242.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(18", 0.500")

0066 0973300000-E 330  134 LF  458.00 61372.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.500")

0067 0973300000-E 330  264 LF  653.00 172392.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(30", 0.500")

0068 0973300000-E 330  204 LF  914.00 186456.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.500")

0069 0973300000-E 330  284 LF  920.00 261280.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.500")

0070 0973300000-E 330  36 LF  945.00 34020.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(48", 0.500")

0071 0973300000-E 330  232 LF  1205.00 279560.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(54", 0.750")

0072 0973300000-E 330  178 LF  1277.00 227306.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(66", 0.750")

0073 0973300000-E 330  64 LF  2364.00 151296.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(72", 0.750")

0074 0973300000-E 330  90 LF  2705.00 243450.00   **"WLD STL PIPE GRAD B NOT IN SOIL
(84", 0.750")

0075 0995000000-E 340  5,702 LF  27.00 153954.00   PIPE REMOVAL

0076 1011000000-N 500 Lump Sum 1820000.00   FINE GRADING

0077 1044000000-E 501  65,300 SY  3.00 195900.00   LIME TRTD SOIL (SLURRY)

0078 1066000000-E 501  660 TON 235.00 155100.00   LIME FOR LIME TREATED SOIL

0079 1077000000-E SP   200 TON 39.00 7800.00   #57 STONE

0080 1099500000-E 505  10,450 CY  21.00 219450.00   SHALLOW UNDERCUT

0081 1099700000-E 505  19,950 TON 23.00 458850.00   CLASS IV SUBGRD STABILIZATION

0082 1110000000-E 510  500 TON 23.00 11500.00   STABILIZER AGGREGATE

0083 1115000000-E SP   23,262 SY  2.90 67459.80   GEOTEXTILE FOR PVMT STABILIZ

0084 1121000000-E 520  55,804 TON 30.00 1674120.00   AGGREGATE BASE COURSE

0085 1176000000-E 542  65,300 SY  2.85 186105.00   SOIL CEMENT BASE

0086 1187000000-E 542  1,796 TON 200.00 359200.00   PC FOR SOIL CEMENT BASE

0087 1209000000-E 543  19,590 GAL 2.50 48975.00   ASPHALT CURING SEAL

0088 1220000000-E 545  2,000 TON 38.00 76000.00   INCIDENTAL STONE BASE

0089 1330000000-E 607  3,600 SY  8.00 28800.00   INCIDENTAL MILLING

0090 1491000000-E 610  34,070 TON 62.00 2112340.00   ASP CONC BASE CRS B25.0C

0091 1503000000-E 610  45,230 TON 62.00 2804260.00   ASP CONC INTR CRS I19.0C

0092 1519000000-E 610  2,180 TON 75.00 163500.00   ASP CONC SURF CRS S9.5B

0093 1523000000-E 610  34,090 TON 64.00 2181760.00   ASP CONC SURF CRS S9.5C

0094 1575000000-E 620  4,425 TON 610.00 2699250.00   ASP FOR PLANT MIX
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0095 1693000000-E 654  2,611 TON 77.00 201047.00   ASPH PLT MIX PVMT REPAIR

0096 2000000000-N 806  271 EA  165.00 44715.00   RIGHT-OF-WAY MARKERS

0097 2020000000-N 806  19 EA  165.00 3135.00   CONTROL-OF-ACCESS MARKERS

0098 2022000000-E 815  2,050 CY  15.00 30750.00   SUBDRAIN EXCAVATION

0099 2026000000-E 815  6,100 SY  0.75 4575.00   GEOTEXTILE FOR SUBSURF DRNS

0100 2036000000-E 815  1,025 CY  41.00 42025.00   SUBDRAIN COARSE AGGREGATE

0101 2044000000-E 815  6,100 LF  20.00 122000.00   6" PERF SUBDRN PIPE

0102 2070000000-N 815  13 EA  560.00 7280.00   SUBDRN PIPE OUTLET

0103 2077000000-E 815  78 LF  58.00 4524.00   6" OUTLET PIPE

0104 2143000000-E 818  20 TON 66.00 1320.00   BLOTTING SAND

0105 2190000000-N 828  15 EA  920.00 13800.00   TEMP STL PLT COVER FOR MDS

0106 2209000000-E 838 41.2 CY  2800.00 115360.00   ENDWALLS

0107 2220000000-E 838 29.7 CY  1200.00 35640.00   REINFORCED ENDWALLS

0108 2253000000-E 840  9 CY  2000.00 18000.00   PIPE COLLARS

0109 2275000000-E SP   433 CY  275.00 119075.00   FLOWABLE FILL

0110 2286000000-N 840  283 EA  2100.00 594300.00   MASNRY DRAINAGE STRUCT

0111 2297000000-E 840  96 CY  1800.00 172800.00   MASNRY DRAINAGE STRUCT

0112 2308000000-E 840 81.2 LF  400.00 32480.00   MASNRY DRAINAGE STRUCT

0113 2354200000-N 840  1 EA  675.00 675.00   FRAME W/GRATE 840.24 STD

0114 2364000000-N 840  17 EA  733.00 12461.00   FRAME W/2GRTS 840.16 STD

0115 2366000000-N 840  67 EA  675.00 45225.00   FRAME W/2GRTS 840.24 STD

0116 2367000000-N 840  84 EA  670.00 56280.00   FRAME W/2GRTS 840.29 STD

0117 2374000000-N 840  23 EA  775.00 17825.00   FRAME-GRT-HD 840.03 **
(E)

0118 2374000000-N 840  40 EA  800.00 32000.00   FRAME-GRT-HD 840.03 **
(F)

0119 2374000000-N 840  37 EA  800.00 29600.00   FRAME-GRT-HD 840.03 **
(G)

0120 2396000000-N 840  17 EA  770.00 13090.00   FRAME W/COVER STD 840.54

0121 2440000000-N 852  2 EA  460.00 920.00   CONC TRANS SECT FOR CATCH BASIN

0122 2451000000-N 852  26 EA  460.00 11960.00   CONC TRANS SECT FOR DROP INLET

0123 2535000000-E 846  400 LF  19.50 7800.00   **"X**" CONCRETE CURB
(9" X 12")

0124 2538000000-E 846  2,210 LF  26.50 58565.00   **'-**" CONCRETE CURB & GUTTER
(2'-9")

0125 2542000000-E 846  25,200 LF  21.50 541800.00   1'-6" CONC CURB & GUTTER

0126 2549000000-E 846  9,410 LF  23.50 221135.00   2'-6" CONC CURB & GUTTER

0127 2556000000-E 846  5,790 LF  27.25 157777.50   SHOULDER BERM GUTTER

0128 2577000000-E 846  780 LF  32.00 24960.00   CONC EXPRESSWAY GUTTER

0129 2591000000-E 848  4,140 SY  48.00 198720.00   4" CONCRETE SIDEWALK

0130 2605000000-N 848  30 EA  2100.00 63000.00   CONCRETE CURB RAMPS
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0131 2612000000-E 848  1,090 SY  54.00 58860.00   6" CONCRETE DRIVEWAY

0132 2619000000-E 850  190 SY  52.00 9880.00   4" CONCRETE PAVED DITCH

0133 2655000000-E 852  7,490 SY  50.00 374500.00   5" MONO CONC ISLDS (KEY IN)

0134 2724000000-E 857  2,082 LF  212.00 441384.00   PC REINF BARRIER SNGL FC

0135 2800000000-N 858  5 EA  260.00 1300.00   ADJ CATCH BASINS

0136 3030000000-E 862  7,025 LF  21.00 147525.00   STL BEAM GUARDRAIL

0137 3045000000-E 862  925 LF  24.00 22200.00   SBGR SHOP CURVED

0138 3150000000-N 862  10 EA  53.00 530.00   ADDIT GUARDRAIL POSTS

0139 3210000000-N 862  32 EA  705.00 22560.00   GR END TYPE CAT-1

0140 3215000000-N SP   4 EA  1950.00 7800.00   GR ANCHOR TYPE III

0141 3287000000-N SP   20 EA  3400.00 68000.00   GR END TYPE TL-3

0142 3317000000-N SP   4 EA  1870.00 7480.00   GR ANCHOR TYPE B-77

0143 3360000000-E 863  2,787 LF  1.10 3065.70   REMOVE EXISTING GUARDRAIL

0144 3628000000-E 876  2,840 TON 71.00 201640.00   RIP RAP, CLASS I

0145 3635000000-E 876  1,050 TON 75.00 78750.00   RIP RAP, CLASS II

0146 3642000000-E 876  230 TON 63.00 14490.00   RIP RAP, CLASS A

0147 3649000000-E 876  4,700 TON 61.00 286700.00   RIP RAP, CLASS B

0148 3656000000-E 876  12,240 SY  1.70 20808.00   GEOTEXTILE FOR DRAINGE

0149 4072000000-E 903  2,636 LF  7.05 18583.80   SUPPORT, 3-LB STL U-CHAN

0150 4096000000-N 904  2 EA  190.00 380.00   SIGN ERECTION, TYPE D

0151 4102000000-N 904  126 EA  190.00 23940.00   SIGN ERECTION, TYPE E

0152 4108000000-N 904  25 EA  190.00 4750.00   SIGN ERECTION, TYPE F

0153 4116100000-N 904  1 EA  195.00 195.00   SIGN ERECT, RELOC ** GRD MTD
(E)

0154 4155000000-N 907  63 EA  27.00 1701.00   DISPOSE SIGN SYST U-CHAN

0155 4158000000-N 907  4 EA  55.00 220.00   DISPOSE SIGN SYST WOOD

0156 4400000000-E 1110  1,145 SF  7.05 8072.25   WORK ZONE SIGNS (STAT)

0157 4405000000-E 1110  288 SF  8.50 2448.00   WORK ZONE SIGNS (PORT)

0158 4410000000-E 1110  422 SF  7.05 2975.10   WORK ZONE SIGNS (BARR)

0159 4415000000-N 1115  2 EA  4000.00 8000.00   FLASHING ARROW BOARD

0160 4420000000-N 1120  7 EA  4200.00 29400.00   PORTABLE CHANGE MSG SIGN

0161 4422000000-N 1120  250 DAY 40.00 10000.00   PORT CHANGE MSG SIGN (SHORT TERM)

0162 4430000000-N 1130  630 EA  25.00 15750.00   DRUMS

0163 4435000000-N 1135  630 EA  20.00 12600.00   CONES

0164 4445000000-E 1145  336 LF  32.00 10752.00   BARRICADES (TYPE III)

0165 4455000000-N 1150  440 DAY 260.00 114400.00   FLAGGER

0166 4465000000-N 1160  5 EA  9000.00 45000.00   TEMPORARY CRASH CUSHIONS

0167 4470000000-N 1160  3 EA  3000.00 9000.00   REM & RES CRASH CUSHION

0168 4485000000-E 1170  2,744 LF  27.00 74088.00   PORT CONC BARRIER

0169 4490000000-E 1170  600 LF  40.00 24000.00   PORT CONC BARRIER(ANCHRD)
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0170 4500000000-E 1170  930 LF  5.50 5115.00   REM & RES PORT CONC BARRIER

0171 4510000000-N 1190  80 HR  60.00 4800.00   LAW ENFORCEMENT

0172 4516000000-N 1180  630 EA  34.00 21420.00   SKINNY DRUM

0173 4685000000-E 1205  10,440 LF  0.66 6890.40   THERMO PVT MKG LINES 4"90

0174 4686000000-E 1205  11,735 LF  0.75 8801.25   THERMO PVT MKG LINES 4"120

0175 4688000000-E 1205  65,408 LF  0.95 62137.60   THERMO PVT MKG LINES,6"90 MILS

0176 4690000000-E 1205  21,943 LF  1.05 23040.15   THERMO PVT MKG LINES 6"120 MILS

0177 4695000000-E 1205  141 LF  4.40 620.40   THERMO PVT MKG LINES 8"90 MILS

0178 4697000000-E 1205  1,903 LF  4.40 8373.20   THERMO PVT MKG LINE 8"120 MILS

0179 4700000000-E 1205  16,834 LF  4.40 74069.60   12"WIDE THERMO 90 MILS

0180 4702000000-E 1205  501 LF  4.40 2204.40   12"WIDE THERMO 120 MILS

0181 4710000000-E 1205  1,335 LF  16.50 22027.50   24"WIDE THERMO 120 MILS

0182 4721000000-E 1205  20 EA  125.00 2500.00   THERMO PVT MKG CHARACTER 120

0183 4725000000-E 1205  310 EA  145.00 44950.00   THERMO PVT SYMBOL 90MILS

0184 4770000000-E 1205  2,720 LF  2.75 7480.00   4" COLD APPL PLSTIC LINES TYPE **
(IV)

0185 4775000000-E 1205  1,063 LF  4.00 4252.00   6" COLD APPL PLSTIC LINES TYPE **
(II)

0186 4785000000-E 1205  241 LF  5.50 1325.50   12" COLD PLSTIC LINES TYPE **
(II)

0187 4805000000-N 1205  4 EA  275.00 1100.00   COLD APPL PLASTIC SYM TYPE **
(IV)

0188 4810000000-E 1205  603,025 LF  0.16 96484.00   PAINT PVMT MARKINGS 4"

0189 4815000000-E 1205  88,414 LF  0.55 48627.70   PAINT PVMT MARKINGS 6"

0190 4820000000-E 1205  13,182 LF  1.10 14500.20   PAINT PVMT MARKINGS 8"

0191 4825000000-E 1205  17,576 LF  1.10 19333.60   PAINT PVMT MARKINGS 12"

0192 4835000000-E 1205  3,903 LF  3.30 12879.90   PAINT PVT MKG LINES 24"

0193 4840000000-N 1205  24 EA  40.00 960.00   PAINT PVT MKG CHARACTER

0194 4845000000-N 1205  694 EA  40.00 27760.00   PAINT PVT MKG SYMBOL

0195 4850000000-E 1205  90,046 LF  0.40 36018.40   LINE REMOVAL 4" WIDE

0196 4860000000-E 1205  1,480 LF  0.55 814.00   LINE REMOVAL 8" WIDE

0197 4870000000-E 1205  350 LF  3.30 1155.00   LINE REMOVAL 24" WIDE

0198 4875000000-N 1205  54 EA  40.00 2160.00   REMOVAL OF SYMBL & CHARAC

0199 4900000000-N 1251  315 EA  8.80 2772.00   PERM RAISED PVMT MARKERS

0200 4905000000-N 1253  1,960 EA  30.00 58800.00   SNOWPLB PVMT MRKER

0201 4955000000-N 1264  3 EA  34.00 102.00   OBJECT MARKERS (END OF RD)

0202 5255000000-N 1413 Lump Sum 11000.00   PORTABLE LIGHTING

0203 5325600000-E 1510  389 LF  115.00 44735.00   6" WATER LINE

0204 5325800000-E 1510  314 LF  135.00 42390.00   8" WATER LINE

0205 5326000000-E 1510  98 LF  145.00 14210.00   10" WATER LINE

0206 5326200000-E 1510  1,272 LF  160.00 203520.00   12" WATER LINE



NC-42 FROM EAST OF SR-1902 (GLEN LAUREL RD) TO SR-1003 (BUFFALO RD).

CONTI ENTERPRISES, INC

EDISON,  NJ   

OCT 15, 2018 03:25 PM JOHNSTON 2:00 PM 19 /  24 004

34552.3.5 OCT 02 2018 C204108

TIP NO 4.640 MIR-3825B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0207 5327400000-E 1510  23,951 LF  240.00 5748240.00   24" WATER LINE

0208 5329000000-E 1510  108,510 LB  9.25 1003717.50   DI H2O PIPE FITTINGS

0209 5540000000-E 1515  28 EA  1700.00 47600.00   6" VALVE

0210 5546000000-E 1515  7 EA  2500.00 17500.00   8" VALVE

0211 5552000000-E 1515  2 EA  3300.00 6600.00   10" VALVE

0212 5558000000-E 1515  9 EA  4000.00 36000.00   12" VALVE

0213 5559400000-E 1515  17 EA  27000.00 459000.00   24" VALVE

0214 5571600000-E 1515  1 EA  11000.00 11000.00   6" TAPPING SLEEVE & VALVE

0215 5589200000-E 1515  23 EA  6000.00 138000.00   2" AIR RELEASE VALVE

0216 5648000000-N 1515  11 EA  1800.00 19800.00   RELOCATE WATER METER

0217 5649000000-N 1515  1 EA  3400.00 3400.00   RECONNECT WATER METER

0218 5672000000-N 1515  12 EA  9500.00 114000.00   RELOCATE FIRE HYDRANT

0219 5673000000-E 1515  182 LF  120.00 21840.00   FIRE HYDRANT LEG

0220 5678400000-E 1515  2 EA  11400.00 22800.00   6" LINE STOP

0221 5678600000-E 1515  3 EA  14500.00 43500.00   8" LINE STOP

0222 5678800000-E 1515  1 EA  17500.00 17500.00   10" LINE STOP

0223 5679000000-E 1515  6 EA  19000.00 114000.00   12" LINE STOP

0224 5686500000-E 1515  752 LF  50.00 37600.00   WATER SERVICE LINE

0225 5691300000-E 1520  80 LF  155.00 12400.00   8" SANITARY GRAVITY SEWER

0226 5691500000-E 1520  161 LF  220.00 35420.00   12" SANITARY GRAVITY SEWER

0227 5709300000-E 1520  325 LF  45.00 14625.00   6" FORCE MAIN SEWER

0228 5709400000-E 1520  7,307 LF  60.00 438420.00   8" FORCE MAIN SEWER

0229 5709600000-E 1520  19,311 LF  105.00 2027655.00   12" FORCE MAIN SEWER

0230 5769000000-E 1520  24,365 LB  16.00 389840.00   DI SEWER PIPE FITTINGS

0231 5775000000-E 1525  3 EA  4000.00 12000.00   4' DIA UTILITY MANHOLE

0232 5776000000-E 1525  16 EA  9200.00 147200.00   5' DIA UTILITY MANHOLE

0233 5782000000-E 1525  7 LF  310.00 2170.00   UTILITY MANHOLE WALL 5' DIA

0234 5800000000-E 1530  220 LF  16.00 3520.00   ABANDON 6" UTILITY PIPE

0235 5801000000-E 1530  7,653 LF  21.00 160713.00   ABANDON 8" UTILITY PIPE

0236 5802000000-E 1530  58 LF  29.00 1682.00   ABANDON 10" UTILITY PIPE

0237 5804000000-E 1530  43,111 LF  30.00 1293330.00   ABANDON 12" UTILITY PIPE

0238 5816000000-N 1530  2 EA  6200.00 12400.00   ABANDON UTILITY MANHOLE

0239 5828000000-N 1530  1 EA  1430.00 1430.00   REMOVE UTILITY MANHOLE

0240 5835700000-E 1540  270 LF  210.00 56700.00   16" ENCASEMENT PIPE

0241 5836000000-E 1540  406 LF  220.00 89320.00   24" ENCASEMENT PIPE

0242 5836400000-E 1540  1,157 LF  466.00 539162.00   36" ENCASEMENT PIPE

0243 5872500000-E 1550  346 LF  480.00 166080.00   BORE & JACK **"
(24")

0244 5872500000-E 1550  51 LF  740.00 37740.00   BORE & JACK **"
(36")
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0245 5872600000-E 1550  815 LF  2000.00 1630000.00   DIRECT DRILL **"
(24")

0246 5882000000-N SP   1 EA  7900.00 7900.00   GENERIC UTILITY ITEM (EA)
10" PLUG VALVE

0247 5882000000-N SP   24 EA  9400.00 225600.00   GENERIC UTILITY ITEM (EA)
12" PLUG VALVE

0248 5882000000-N SP   1 EA  6000.00 6000.00   GENERIC UTILITY ITEM (EA)
8" PLUG VALVE

0249 6000000000-E 1605  55,000 LF  2.20 121000.00   TEMPORARY SILT FENCE

0250 6006000000-E 1610  5,100 TON 27.50 140250.00   EROS CONTRL STONE CL A

0251 6009000000-E 1610  9,000 TON 27.50 247500.00   EROS CONTRL STONE CL B

0252 6012000000-E 1610  7,350 TON 27.50 202125.00   SEDIMENT CONTROL STONE

0253 6015000000-E 1615  400 ACR 880.00 352000.00   TEMPORARY MULCHING

0254 6018000000-E 1620  18,000 LB  3.30 59400.00   SEED FOR TEMP SEEDING

0255 6021000000-E 1620  100 TON 1100.00 110000.00   FERT FOR TEMP SEEDING

0256 6024000000-E 1622  6,000 LF  9.90 59400.00   TEMPORARY SLOPE DRAINS

0257 6029000000-E SP   3,000 LF  1.35 4050.00   SAFETY FENCE

0258 6030000000-E 1630  30,500 CY  8.10 247050.00   SILT EXCAVATION

0259 6036000000-E 1631  72,000 SY  1.50 108000.00   MATTING FOR EROS CONTROL

0260 6037000000-E SP   650 SY  6.60 4290.00   COIR FIBER MAT

0261 6038000000-E SP   15,650 SY  6.60 103290.00   PERM SOIL REINF MAT

0262 6042000000-E 1632  9,200 LF  4.40 40480.00   1/4" HARDWARE CLOTH

0263 6043000000-E SP   925 SY  4.40 4070.00   LOW PERMEABILITY GEOTEXTILE

0264 6045000000-E SP   160 LF  190.00 30400.00   **" TEMPORARY PIPE
(36")

0265 6048000000-E SP   3,000 SY  60.00 180000.00   FLOAT TURBIDITY CURTAIN

0266 6070000000-N 1639  2 EA  610.00 1220.00   SPECIAL STILLING BASINS

0267 6071012000-E SP   9,100 LF  9.90 90090.00   COIR FIBER WATTLE

0268 6071013000-E SP   190 LF  9.90 1881.00   WATTLE BARRIER

0269 6071020000-E SP   8,000 LB  11.00 88000.00   POLYACRYLAMIDE (PAM)

0270 6071030000-E 1640  6,300 LF  7.70 48510.00   COIR FIBER BAFFLE

0271 6071050000-E SP   53 EA  660.00 34980.00   **" SKIMMER
(1-1/2")

0272 6071050000-E SP   1 EA  770.00 770.00   **" SKIMMER
(2")

0273 6084000000-E 1660  250 ACR 2200.00 550000.00   SEEDING AND MULCHING

0274 6087000000-E 1660  250 ACR 110.00 27500.00   MOWING

0275 6090000000-E 1661  4,350 LB  2.20 9570.00   SEED FOR REPAIR SEEDING

0276 6093000000-E 1661 11.5 TON 1100.00 12650.00   FERT FOR REPAIR SEEDING

0277 6096000000-E 1662  7,175 LB  2.20 15785.00   SEED FOR SUPP SEEDING

0278 6102000000-E 1664  7,270 SY  7.70 55979.00   SODDING

0279 6105000000-E 1664  135 M/G 275.00 37125.00   WATER
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0280 6108000000-E 1665 215.25 TON 1100.00 236775.00   FERTILIZER TOPDRESSING

0281 6111000000-E SP   297 LF  210.00 62370.00   IMPERVIOUS DIKE

0282 6114500000-N 1667  75 MHR 33.00 2475.00   SPECIALIZED HAND MOWING

0283 6117000000-N SP   100 EA  1.10 110.00   RESPONSE FOR EROS CONTROL

0284 6117500000-N SP   12 EA  5500.00 66000.00   CONC WASHOUT STRUCTURE

0285 6123000000-E 1670  5 ACR 6600.00 33000.00   REFORESTATION

0286 6132000000-N SP   150 EA  550.00 82500.00   GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0287 6132000000-N SP   50 EA  550.00 27500.00   GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0288 6132000000-N SP   40 EA  550.00 22000.00   GENERIC EROSION CONTROL ITEM (EA)
FLOCCULANT BLOCK

0289 6135000000-E SP   5 ACR 2750.00 13750.00   GENERIC EROSION CONTROL ITEM (ACR)
COMPOST BLANKET

0290 7048500000-E 1705  16 EA  952.00 15232.00   16" PEDEST SIG HEAD 1 SEC W/CD

0291 7060000000-E 1705  19,150 LF  2.80 53620.00   SIGNAL CABLE

0292 7120000000-E 1705  90 EA  880.00 79200.00   VEHICLE SIGNAL HD (12", 3 SECT)

0293 7132000000-E 1705  15 EA  1080.00 16200.00   VEHICLE SIGNAL HD (12", 4 SECT)

0294 7144000000-E 1705  6 EA  1480.00 8880.00   VEHICLE SIGNAL HD (12", 5 SECT)

0295 7252000000-E 1710  15,600 LF  2.30 35880.00   MESSENGER CABLE (1/4")

0296 7264000000-E 1710  2,950 LF  5.15 15192.50   MESSENGER CABLE (3/8")

0297 7279000000-E 1715  7,600 LF  1.05 7980.00   TRACER WIRE

0298 7300000000-E 1715  11,120 LF  6.10 67832.00   UNPAVED TRENCH (***********)
(1, 2")

0299 7300000000-E 1715  310 LF  7.20 2232.00   UNPAVED TRENCH (***********)
(2, 2")

0300 7300000000-E 1715  340 LF  8.50 2890.00   UNPAVED TRENCH (***********)
(3, 2")

0301 7301000000-E 1715  2,860 LF  18.80 53768.00   DIRECT DRILL (***********)
(2, 2")

0302 7324000000-N 1716  38 EA  290.00 11020.00   JUNCTION BOX (STANDARD SIZE)

0303 7348000000-N 1716  52 EA  575.00 29900.00   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0304 7360000000-N 1720  16 EA  1300.00 20800.00   WOOD POLE

0305 7372000000-N 1721  69 EA  790.00 54510.00   GUY ASSEMBLY

0306 7408000000-E 1722  4 EA  288.00 1152.00   1" RISER WITH WEATHERHEAD

0307 7420000000-E 1722  12 EA  520.00 6240.00   2" RISER WITH WEATHERHEAD

0308 7432000000-E 1722  10 EA  600.00 6000.00   2" RISER WITH TUBING

0309 7444000000-E 1725  7,400 LF  6.30 46620.00   INDUCTIVE LOOP SAWCUT

0310 7456000000-E 1726  21,620 LF  2.10 45402.00   LEAD-IN CABLE(********)
(14-2)

0311 7481000000-N SP   4 EA  1350.00 5400.00   SITE SURVEY

0312 7481240000-N SP   23 EA  3300.00 75900.00   CAMERA W/O INT LOOP EMUL PROCESS

0313 7481260000-N SP   4 EA  9900.00 39600.00   EXT LOOP EMULATOR PROCESS UNIT
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0314 7481280000-N SP   1 EA  990.00 990.00   RELOCATE CAMERA SENSOR UNIT

0315 7516000000-E 1730  24,600 LF  2.70 66420.00   COMMUNICATIONS CABLE (** FIBER)
(24)

0316 7528000000-E 1730  700 LF  3.00 2100.00   DROP CABLE

0317 7540000000-N 1731  6 EA  2500.00 15000.00   SPLICE ENCLOSURE

0318 7552000000-N 1731  6 EA  1800.00 10800.00   INTERCONNECT CENTER

0319 7566000000-N 1733  16 EA  155.00 2480.00   DELINEATOR MARKER

0320 7576000000-N SP   4 EA  10000.00 40000.00   METAL STRAIN SIGNAL POLE

0321 7588000000-N SP   14 EA  19000.00 266000.00   SGNL MAST ARM WITH METAL POLE

0322 7590000000-N SP   2 EA  24000.00 48000.00   DBL MAST ARM WITH METAL POLE

0323 7613000000-N SP   20 EA  770.00 15400.00   SOIL TEST

0324 7614100000-E SP   160 CY  1100.00 176000.00   DRILLED PIER FOUND

0325 7631000000-N SP   16 EA  78.00 1248.00   MAST ARM W/ MTL POLE DES

0326 7636000000-N 1745  24 EA  700.00 16800.00   SIGN FOR SIGNALS

0327 7642200000-N 1743  8 EA  2050.00 16400.00   TYPE II PED W/ FOUNDATION

0328 7684000000-N 1750  6 EA  1300.00 7800.00   SIGNAL CABINET FOUNDATION

0329 7696000000-N 1751  6 EA  14800.00 88800.00   CONTLRS WITH CBNT (**************)
(TYPE 2070E, BASE MOUNTED)

0330 7744000000-N 1751  46 EA  118.00 5428.00   DETECTOR CARD (TYPE 170)

0331 7901000000-N 1753  6 EA  600.00 3600.00   CABINET BASE EXTENDER

0332 7960000000-N SP   2 EA  3300.00 6600.00   METAL POLE FOUND REMVL

0333 7972000000-N SP   2 EA  1580.00 3160.00   METAL POLE REMOVAL

0334 7980000000-N SP   6 EA  3400.00 20400.00   GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0335 7980000000-N SP   30 EA  135.00 4050.00   GENERIC SIGNAL ITEM (EA)
JUNCTION BOX MARKER

0336 7980000000-N SP   1 EA  10100.00 10100.00   GENERIC SIGNAL ITEM (EA)
MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE
ZONES

0337 7980000000-N SP   2 EA  2900.00 5800.00   GENERIC SIGNAL ITEM (EA)
PROTECTIVE COAT FOR DUAL MAST ARM POLE (BLACK)

0338 7980000000-N SP   8 EA  47.00 376.00   GENERIC SIGNAL ITEM (EA)
PROTECTIVE COAT FOR SIGNAL PEDESTAL (BLACK)

0339 7980000000-N SP   14 EA  2585.00 36190.00   GENERIC SIGNAL ITEM (EA)
PROTECTIVE COAT FOR SINGLE MAST ARM POLE
(BLACK)

0377 1275000000-E 600  8,218 GAL 6.00 49308.00   PRIME COAT

0378 4650000000-N 1251  1,925 EA  8.80 16940.00   TEMP RAISED PVMT MRKS

0379 5666000000-N 1515  11 EA  7000.00 77000.00   FIRE HYDRANT

380 5815500000-N 1530  11 EA  500.00 5500.00   REMOVE FIRE HYDRANT

381 6045000000-E SP   97 LF  100.00 9700.00   **" TEMPORARY PIPE
(24")
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CONTI ENTERPRISES, INC

EDISON,  NJ   

OCT 15, 2018 03:25 PM JOHNSTON 2:00 PM 23 /  24 004

34552.3.5 OCT 02 2018 C204108

TIP NO 4.640 MIR-3825B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

CULVERT ITEMS

0340 8056000000-N 402 Lump Sum 13905.00   REMV EXIST STR **********
(114+23.00 -L-)

0341 8056000000-N 402 Lump Sum 28060.00   REMV EXIST STR **********
(167+03.45 -L-)

0342 8065000000-N SP  Lump Sum 2700.00   ASBESTOS ASSESSMENT

0343 8126000000-N 414 Lump Sum 532422.00   CULV EXCAV @ ************
(114+23.00 -L-)

0344 8126000000-N 414 Lump Sum 154150.00   CULV EXCAV @ ************
(167+03.45 -L-)

0345 8133000000-E 414  610 TON 38.00 23180.00   FND CONDIT MAT, BOX CULV

0346 8196000000-E 420 948.4 CY  1100.00 1043240.00   CLASS A CONCRETE (CULV)

0347 8245000000-E 425  161,058 LB  1.30 209375.40   REINF STEEL (CULVERT)

0348 8821000000-E SP   10,600 SF  2.00 21200.00   GENERIC CULVERT ITEM (SF)
TEMPORARY SHORING FOR RISER CONSTRUCTION

WALL ITEMS

0349 8847000000-E SP   54,652 SF  2.75 150293.00   GENERIC RET WALL ITEM (SF)
ARCHITECTURAL SURFACE TREATMENT

0350 8847000000-E SP   6,822 SF  45.00 306990.00   GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NW2

0351 8847000000-E SP   12,147 SF  45.00 546615.00   GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NW2A

0352 8847000000-E SP   14,955 SF  45.00 672975.00   GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NW3

STRUCTURE ITEMS

0353 8017000000-N SP  Lump Sum 622000.00   CM&R TEMP ACCESS ***********
(64+20.00 -L-)

0354 8035000000-N 402 Lump Sum 738000.00   REMV EXIST STR **********
(64+20.00 -L-)

0355 8065000000-N SP  Lump Sum 3000.00   ASBESTOS ASSESSMENT

0356 8105500000-E 411 108.5 LF  2100.00 227850.00   **'-**" DRILLD PIER IN SOIL
(4'-6")

0357 8105600000-E 411  144 LF  2150.00 309600.00   **'-**" DRILLD PIER NO SOIL
(4'-6")

0358 8111000000-E 411 125.55 LF  400.00 50220.00   PERM STL CASING FOR ** PIER
(4'-6")

0359 8113000000-N 411  1 EA  220.00 220.00   SID INSPECTIONS

0360 8115000000-N 411  1 EA  21000.00 21000.00   CSL TESTING

0361 8121000000-N 412 Lump Sum 125000.00   UNCL STR EXCAV STA *****
(64+20.00 -L-)

0362 8147000000-E 420  36,378 SF  33.00 1200474.00   REINF CONCRETE DECK SLAB

0363 8161000000-E 420  30,818 SF  1.20 36981.60   GROOVING BRIDGE FLOORS

0364 8182000000-E 420 421.4 CY  1300.00 547820.00   CLASS A CONCRETE (BRIDGE)

0365 8210000000-N 422 Lump Sum 376426.56   BRG APPR SLAB ***********
(64+20.00 -L-)



NC-42 FROM EAST OF SR-1902 (GLEN LAUREL RD) TO SR-1003 (BUFFALO RD).

CONTI ENTERPRISES, INC

EDISON,  NJ   

OCT 15, 2018 03:25 PM JOHNSTON 2:00 PM 24 /  24 004

34552.3.5 OCT 02 2018 C204108

TIP NO 4.640 MIR-3825B

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0366 8217000000-E 425  96,044 LB  1.20 115252.80   REINF STEEL (BRIDGE)

0367 8238000000-E 425  12,290 LB  2.20 27038.00   SPIRAL COL REINF STL BRG

0368 8277000000-E 430 4,097.5 LF  425.00 1741437.50   72" MOD PRESTR CONC GIRDR

0369 8328200000-E 450  40 EA  550.00 22000.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP12 X 53)

0370 8364000000-E 450  1,200 LF  54.00 64800.00   HP12X53 PILES

0371 8475000000-E 460 733.67 LF  120.00 88040.40   TWO BAR METAL RAIL

0372 8517000000-E 460 748.67 LF  115.00 86097.05   1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0373 8517000000-E 460 423.33 LF  110.00 46566.30   1'-**"X*****"CONC PARAPET
(1'-2" X 2'-8")

0374 8608000000-E 876  1,033 TON 20.00 20660.00   RIP RAP II (2'-0")

0375 8622000000-E 876  1,149 SY  2.00 2298.00   GEOTEXTILE FOR DRAINAGE

0376 8657000000-N 430 Lump Sum 166481.44   ELASTOMERIC BEARINGS

 

    TOTAL 68340757.00   CONTRACT TOTAL

 

    SUB-TOTAL 57996387.95   ROADWAY ITEMS

    SUB-TOTAL 2028232.40   CULVERT ITEMS

    SUB-TOTAL 1676873.00   WALL ITEMS

    SUB-TOTAL 6639263.65   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  58736436.91   W C ENGLISH INCORPORATED

     2  61982139.25   FSC II LLC DBA FRED SMITH COMPANY

     3  64948703.29   S T WOOTEN CORPORATION

     4  68340757.00   CONTI ENTERPRISES, INC



NC-125 FROM I-95 TO OLD FARM RD SOUTH; SR-1627 (THREE BRIDGE RD) FROM NC-125 TO PREMIER BLVD.

W C ENGLISH INCORPORATED

LYNCHBURG,  VA

PLT RBP JV CONSTRUCTION THALLE CONSTRUCTION CO., INC.

WILSON,  NC HILLSBOROUGH,  NC

OCT 15, 2018 03:25 PM HALIFAX 2:00 PM 1 /  16 005

50162.3.1 OCT 02 2018 C204149

TIP NO 3.141 MIR-3822, U-5725

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1225000.00 1243000.00  1250000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 476000.00 262000.00  250000.00CONSTRUCTION SURVEYING

0003 0000900000-N SP  Lump Sum 289000.00 125000.00  50000.00GENERIC MISCELLANEOUS ITEM (LS)
UTILITY COORDINATOR

0004 0001000000-E 200 Lump Sum 1760000.00 1715898.00  613950.00CLEARING & GRUBBING

0005 0008000000-E 200  2 ACR 5800.00 11600.00 7000.00 14000.00 7000.00  14000.00SUPP CLEARING & GRUBBING

0006 0022000000-E 225  37,400 CY  7.30 273020.00 7.00 261800.00 18.00  673200.00UNCLASSIFIED EXCAVATION

0007 0030000000-N SP  Lump Sum 25000.00 30000.00  29000.00TYPE II MODIFIED APPR **********
(99+17.60 -L1-)

0008 0036000000-E 225  32,300 CY  8.20 264860.00 7.50 242250.00 18.00  581400.00UNDERCUT EXCAVATION

0009 0106000000-E 230  215,300 CY  9.35 2013055.00 7.00 1507100.00 9.00  1937700.00BORROW EXCAVATION

0010 0134000000-E 240  110 CY  17.00 1870.00 20.00 2200.00 12.00  1320.00DRAINAGE DITCH EXCAVATION

0011 0156000000-E 250  3,070 SY  1.35 4144.50 4.00 12280.00 13.00  39910.00REMOVAL OF EXT ASPHALT PVMT

0012 0195000000-E 265  33,000 CY  9.60 316800.00 13.00 429000.00 15.00  495000.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  28,300 SY  1.75 49525.00 3.00 84900.00 2.00  56600.00GEOTEXTILE SOIL STABILIZATION

0014 0199000000-E SP   1,200 SF  46.00 55200.00 70.00 84000.00 50.00  60000.00TEMPORARY SHORING

0015 0318000000-E 300  3,450 TON 33.85 116782.50 34.00 117300.00 45.00  155250.00FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  10,830 SY  2.90 31407.00 4.00 43320.00 3.00  32490.00FND CONDIT GEOTEXTILE

0017 0335000000-E 305  28 LF  237.25 6643.00 190.00 5320.00 285.00  7980.00**" DRAINAGE PIPE
(54")

0018 0335000000-E 305  264 LF  305.00 80520.00 195.00 51480.00 320.00  84480.00**" DRAINAGE PIPE
(60")

0019 0335100000-E 305  28 LF  33.00 924.00 40.00 1120.00 78.00  2184.0012" DRAINAGE PIPE

0020 0335300000-E 305  632 LF  48.50 30652.00 44.00 27808.00 67.00  42344.0018" DRAINAGE PIPE

0021 0335400000-E 305  340 LF  61.00 20740.00 66.00 22440.00 79.00  26860.0024" DRAINAGE PIPE

0022 0335500000-E 305  248 LF  75.00 18600.00 70.00 17360.00 93.00  23064.0030" DRAINAGE PIPE

0023 0335600000-E 305  108 LF  95.95 10362.60 85.00 9180.00 122.00  13176.0036" DRAINAGE PIPE

0024 0335700000-E 305  392 LF  113.00 44296.00 106.00 41552.00 137.00  53704.0042" DRAINAGE PIPE

0025 0335800000-E 305  56 LF  132.00 7392.00 120.00 6720.00 162.00  9072.0048" DRAINAGE PIPE

0026 0335850000-E 305  4 EA  347.00 1388.00 635.00 2540.00 600.00  2400.00**" DRAINAGE PIPE ELBOW
(18")

0027 0344000000-E 310  204 LF  48.50 9894.00 60.00 12240.00 60.00  12240.0018" SIDE DRAIN PIPE

0028 0345000000-E 310  260 LF  61.00 15860.00 76.00 19760.00 65.00  16900.0024" SIDE DRAIN PIPE

0029 0448000000-E 310  1,184 LF  211.00 249824.00 200.00 236800.00 225.00  266400.00***" RCP CULV CLASS IV
(48")

0030 0448000000-E 310  516 LF  270.00 139320.00 280.00 144480.00 362.00  186792.00***" RCP CULV CLASS IV
(54")

0031 0448000000-E 310  388 LF  359.00 139292.00 325.00 126100.00 400.00  155200.00***" RCP CULV CLASS IV
(60")

0032 0448200000-E 310  12 LF  48.00 576.00 50.00 600.00 105.00  1260.0015" RCP CULV CLASS IV

0033 0448300000-E 310  14,200 LF  53.00 752600.00 65.00 923000.00 100.00  1420000.0018" RCP CULV CLASS IV

0034 0448400000-E 310  2,932 LF  86.50 253618.00 100.00 293200.00 100.00  293200.0024" RCP CULV CLASS IV

0035 0448500000-E 310  1,284 LF  112.80 144835.20 115.00 147660.00 125.00  160500.0030" RCP CULV CLASS IV



NC-125 FROM I-95 TO OLD FARM RD SOUTH; SR-1627 (THREE BRIDGE RD) FROM NC-125 TO PREMIER BLVD.

W C ENGLISH INCORPORATED

LYNCHBURG,  VA

PLT RBP JV CONSTRUCTION THALLE CONSTRUCTION CO., INC.

WILSON,  NC HILLSBOROUGH,  NC

OCT 15, 2018 03:25 PM HALIFAX 2:00 PM 2 /  16 005

50162.3.1 OCT 02 2018 C204149

TIP NO 3.141 MIR-3822, U-5725

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0036 0448600000-E 310  700 LF  146.50 102550.00 135.00 94500.00 168.00  117600.0036" RCP CULV CLASS IV

0037 0448700000-E 310  244 LF  181.00 44164.00 170.00 41480.00 170.00  41480.0042" RCP CULV CLASS IV

0038 0453000000-E 310  2 EA  1265.00 2530.00 1750.00 3500.00 2000.00  4000.00**" PIPE END SECTION
(18")

0039 0995000000-E 340  2,840 LF  21.10 59924.00 20.00 56800.00 35.00  99400.00PIPE REMOVAL

0040 0996000000-N 350  1 EA  4218.00 4218.00 4500.00 4500.00 2700.00  2700.00PIPE CLEAN OUT

0041 1011000000-N 500 Lump Sum 268800.00 1436614.00  850000.00FINE GRADING

0042 1099500000-E 505  1,500 CY  13.65 20475.00 10.00 15000.00 10.00  15000.00SHALLOW UNDERCUT

0043 1099700000-E 505  2,500 TON 22.30 55750.00 25.00 62500.00 10.00  25000.00CLASS IV SUBGRD STABILIZATION

0044 1121000000-E 520  67 TON 45.25 3031.75 30.00 2010.00 45.00  3015.00AGGREGATE BASE COURSE

0045 1220000000-E 545  500 TON 24.50 12250.00 30.00 15000.00 30.00  15000.00INCIDENTAL STONE BASE

0046 1297000000-E 607  120 SY  34.30 4116.00 30.00 3600.00 20.00  2400.00MILL ASP PVMT *****" DTH
(1-1/2")

0047 1308000000-E 607  900 SY  22.85 20565.00 20.00 18000.00 5.00  4500.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0048 1330000000-E 607  1,520 SY  17.15 26068.00 15.00 22800.00 10.00  15200.00INCIDENTAL MILLING

0049 1491000000-E 610  25,900 TON 48.00 1243200.00 42.00 1087800.00 45.00  1165500.00ASP CONC BASE CRS B25.0C

0050 1503000000-E 610  23,390 TON 48.60 1136754.00 42.50 994075.00 42.50  994075.00ASP CONC INTR CRS I19.0C

0051 1523000000-E 610  16,530 TON 49.00 809970.00 42.85 708310.50 42.85  708310.50ASP CONC SURF CRS S9.5C

0052 1575000000-E 620  3,285 TON 742.80 2440098.00 650.00 2135250.00 650.00  2135250.00ASP FOR PLANT MIX

0053 1693000000-E 654  580 TON 228.60 132588.00 200.00 116000.00 200.00  116000.00ASPH PLT MIX PVMT REPAIR

0054 2000000000-N 806  84 EA  300.00 25200.00 300.00 25200.00 284.00  23856.00RIGHT-OF-WAY MARKERS

0055 2022000000-E 815  649 CY  21.00 13629.00 26.00 16874.00 22.00  14278.00SUBDRAIN EXCAVATION

0056 2026000000-E 815  2,895 SY  9.50 27502.50 9.00 26055.00 2.50  7237.50GEOTEXTILE FOR SUBSURF DRNS

0057 2036000000-E 815  487 CY  63.30 30827.10 60.00 29220.00 35.00  17045.00SUBDRAIN COARSE AGGREGATE

0058 2044000000-E 815  2,895 LF  15.80 45741.00 15.00 43425.00 10.00  28950.006" PERF SUBDRN PIPE

0059 2070000000-N 815  6 EA  42.20 253.20 350.00 2100.00 500.00  3000.00SUBDRN PIPE OUTLET

0060 2077000000-E 815  36 LF  42.20 1519.20 40.00 1440.00 20.00  720.006" OUTLET PIPE

0061 2190000000-N 828  2 EA  527.00 1054.00 750.00 1500.00 4000.00  8000.00TEMP STL PLT COVER FOR MDS

0062 2209000000-E 838 19.9 CY  980.00 19502.00 1050.00 20895.00 1300.00  25870.00ENDWALLS

0063 2220000000-E 838  27 CY  1318.00 35586.00 1050.00 28350.00 2500.00  67500.00REINFORCED ENDWALLS

0064 2253000000-E 840 0.4 CY  1580.00 632.00 1000.00 400.00 2500.00  1000.00PIPE COLLARS

0065 2275000000-E SP   9 CY  370.00 3330.00 500.00 4500.00 700.00  6300.00FLOWABLE FILL

0066 2286000000-N 840  166 EA  1486.00 246676.00 1600.00 265600.00 3500.00  581000.00MASNRY DRAINAGE STRUCT

0067 2297000000-E 840  53 CY  2530.00 134090.00 1725.00 91425.00 3000.00  159000.00MASNRY DRAINAGE STRUCT

0068 2308000000-E 840  75 LF  369.00 27675.00 400.00 30000.00 280.00  21000.00MASNRY DRAINAGE STRUCT

0069 2364000000-N 840  11 EA  660.00 7260.00 780.00 8580.00 1000.00  11000.00FRAME W/2GRTS 840.16 STD

0070 2374000000-N 840  17 EA  727.00 12359.00 835.00 14195.00 1000.00  17000.00FRAME-GRT-HD 840.03 **
(E)

0071 2374000000-N 840  59 EA  738.00 43542.00 880.00 51920.00 1000.00  59000.00FRAME-GRT-HD 840.03 **
(F)



NC-125 FROM I-95 TO OLD FARM RD SOUTH; SR-1627 (THREE BRIDGE RD) FROM NC-125 TO PREMIER BLVD.

W C ENGLISH INCORPORATED

LYNCHBURG,  VA

PLT RBP JV CONSTRUCTION THALLE CONSTRUCTION CO., INC.

WILSON,  NC HILLSBOROUGH,  NC

OCT 15, 2018 03:25 PM HALIFAX 2:00 PM 3 /  16 005

50162.3.1 OCT 02 2018 C204149

TIP NO 3.141 MIR-3822, U-5725

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0072 2374000000-N 840  93 EA  738.00 68634.00 880.00 81840.00 1000.00  93000.00FRAME-GRT-HD 840.03 **
(G)

0073 2396000000-N 840  2 EA  500.00 1000.00 520.00 1040.00 850.00  1700.00FRAME W/COVER STD 840.54

0074 2440000000-N 852  14 EA  395.00 5530.00 750.00 10500.00 700.00  9800.00CONC TRANS SECT FOR CATCH BASIN

0075 2451000000-N 852  3 EA  395.00 1185.00 1000.00 3000.00 700.00  2100.00CONC TRANS SECT FOR DROP INLET

0076 2538000000-E 846  350 LF  25.00 8750.00 23.00 8050.00 21.95  7682.50**'-**" CONCRETE CURB & GUTTER
(2'-9")

0077 2542000000-E 846  11,600 LF  21.80 252880.00 15.00 174000.00 16.72  193952.001'-6" CONC CURB & GUTTER

0078 2549000000-E 846  35,360 LF  24.00 848640.00 18.50 654160.00 19.96  705785.602'-6" CONC CURB & GUTTER

0079 2591000000-E 848  330 SY  42.00 13860.00 33.50 11055.00 36.99  12206.704" CONCRETE SIDEWALK

0080 2605000000-N 848  10 EA  1960.00 19600.00 1800.00 18000.00 2100.00  21000.00CONCRETE CURB RAMPS

0081 2612000000-E 848  1,480 SY  45.00 66600.00 47.00 69560.00 48.78  72194.406" CONCRETE DRIVEWAY

0082 2655000000-E 852  690 SY  41.00 28290.00 53.00 36570.00 58.95  40675.505" MONO CONC ISLDS (KEY IN)

0083 2800000000-N 858  3 EA  790.00 2370.00 920.00 2760.00 743.61  2230.83ADJ CATCH BASINS

0084 2830000000-N 858  14 EA  1819.00 25466.00 770.00 10780.00 750.00  10500.00ADJ MANHOLES

0085 2845000000-N 858  55 EA  1097.00 60335.00 560.00 30800.00 500.00  27500.00ADJ METER OR VALVE BOXES

0086 3030000000-E 862  2,450 LF  18.45 45202.50 17.50 42875.00 17.50  42875.00STL BEAM GUARDRAIL

0087 3045000000-E 862  100 LF  22.15 2215.00 21.00 2100.00 21.00  2100.00SBGR SHOP CURVED

0088 3150000000-N 862  5 EA  11.60 58.00 11.00 55.00 11.00  55.00ADDIT GUARDRAIL POSTS

0089 3210000000-N 862  3 EA  658.00 1974.00 650.00 1950.00 650.00  1950.00GR END TYPE CAT-1

0090 3215000000-N SP   4 EA  1845.00 7380.00 1750.00 7000.00 1750.00  7000.00GR ANCHOR TYPE III

0091 3287000000-N SP   7 EA  3321.00 23247.00 3150.00 22050.00 3150.00  22050.00GR END TYPE TL-3

0092 3360000000-E 863  942 LF  5.60 5275.20 1.00 942.00 1.00  942.00REMOVE EXISTING GUARDRAIL

0093 3503000000-E 866  200 LF  10.55 2110.00 10.00 2000.00 10.00  2000.00WOVEN WIRE FENCE 47" FAB

0094 3509000000-E 866  9 EA  31.60 284.40 30.00 270.00 30.00  270.004" TIMBER POSTS 7'-6"LONG

0095 3515000000-E 866  10 EA  42.20 422.00 40.00 400.00 40.00  400.005" TIMBER POSTS 8'-0"LONG

0096 3572000000-E 867  65 LF  26.40 1716.00 25.00 1625.00 25.00  1625.00CHAIN LINK FENCE RESET

0097 3628000000-E 876  1,223 TON 50.50 61761.50 60.00 73380.00 75.00  91725.00RIP RAP, CLASS I

0098 3635000000-E 876  326 TON 54.50 17767.00 65.00 21190.00 100.00  32600.00RIP RAP, CLASS II

0099 3649000000-E 876  1,433 TON 47.00 67351.00 60.00 85980.00 65.00  93145.00RIP RAP, CLASS B

0100 3656000000-E 876  11,535 SY  2.30 26530.50 4.00 46140.00 3.00  34605.00GEOTEXTILE FOR DRAINGE

0101 4025000000-E 901  7 SF  17.70 123.90 16.85 117.95 17.00  119.00CONTR FURN, TYPE ***SIGN
(D)

0102 4025000000-E 901  472 SF  16.00 7552.00 15.30 7221.60 16.00  7552.00CONTR FURN, TYPE ***SIGN
(E)

0103 4025000000-E 901  90 SF  16.00 1440.00 15.90 1431.00 16.00  1440.00CONTR FURN, TYPE ***SIGN
(F)

0104 4072000000-E 903  1,395 LF  5.30 7393.50 5.05 7044.75 5.00  6975.00SUPPORT, 3-LB STL U-CHAN

0105 4096000000-N 904  1 EA  126.00 126.00 120.00 120.00 120.00  120.00SIGN ERECTION, TYPE D

0106 4102000000-N 904  60 EA  89.00 5340.00 85.00 5100.00 85.00  5100.00SIGN ERECTION, TYPE E

0107 4108000000-N 904  8 EA  115.00 920.00 110.00 880.00 110.00  880.00SIGN ERECTION, TYPE F



NC-125 FROM I-95 TO OLD FARM RD SOUTH; SR-1627 (THREE BRIDGE RD) FROM NC-125 TO PREMIER BLVD.

W C ENGLISH INCORPORATED

LYNCHBURG,  VA

PLT RBP JV CONSTRUCTION THALLE CONSTRUCTION CO., INC.

WILSON,  NC HILLSBOROUGH,  NC

OCT 15, 2018 03:25 PM HALIFAX 2:00 PM 4 /  16 005

50162.3.1 OCT 02 2018 C204149

TIP NO 3.141 MIR-3822, U-5725

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0108 4116100000-N 904  10 EA  158.15 1581.50 150.00 1500.00 150.00  1500.00SIGN ERECT, RELOC ** GRD MTD
(D)

0109 4155000000-N 907  30 EA  5.25 157.50 5.00 150.00 5.00  150.00DISPOSE SIGN SYST U-CHAN

0110 4158000000-N 907  3 EA  5.25 15.75 5.00 15.00 5.00  15.00DISPOSE SIGN SYST WOOD

0111 4192000000-N 907  10 EA  5.25 52.50 5.00 50.00 5.00  50.00DISPOSE SUPPORT, U-CHAN

0112 4400000000-E 1110  376 SF  11.10 4173.60 11.32 4256.32 11.00  4136.00WORK ZONE SIGNS (STAT)

0113 4405000000-E 1110  168 SF  12.75 2142.00 50.00 8400.00 9.00  1512.00WORK ZONE SIGNS (PORT)

0114 4410000000-E 1110  202 SF  9.60 1939.20 9.71 1961.42 9.00  1818.00WORK ZONE SIGNS (BARR)

0115 4415000000-N 1115  4 EA  4750.00 19000.00 6650.00 26600.00 2480.00  9920.00FLASHING ARROW BOARD

0116 4420000000-N 1120  4 EA  8787.00 35148.00 15400.00 61600.00 10650.00  42600.00PORTABLE CHANGE MSG SIGN

0117 4430000000-N 1130  340 EA  45.30 15402.00 80.00 27200.00 42.00  14280.00DRUMS

0118 4435000000-N 1135  140 EA  32.95 4613.00 37.00 5180.00 16.00  2240.00CONES

0119 4445000000-E 1145  248 LF  49.00 12152.00 26.69 6619.12 25.00  6200.00BARRICADES (TYPE III)

0120 4455000000-N 1150  105 DAY 300.00 31500.00 200.00 21000.00 335.00  35175.00FLAGGER

0121 4465000000-N 1160  4 EA  5060.00 20240.00 4800.00 19200.00 8000.00  32000.00TEMPORARY CRASH CUSHIONS

0122 4470000000-N 1160  2 EA  2635.00 5270.00 2500.00 5000.00 2000.00  4000.00REM & RES CRASH CUSHION

0123 4485000000-E 1170  392 LF  37.85 14837.20 18.50 7252.00 50.00  19600.00PORT CONC BARRIER

0124 4490000000-E 1170  262 LF  64.00 16768.00 29.50 7729.00 65.00  17030.00PORT CONC BARRIER(ANCHRD)

0125 4505000000-E 1170  216 LF  34.00 7344.00 7.00 1512.00 15.00  3240.00REM & RES PORT CONC BARR, ANCH

0126 4510000000-N 1190  100 HR  114.00 11400.00 50.00 5000.00 35.00  3500.00LAW ENFORCEMENT

0127 4685000000-E 1205  4,179 LF  1.05 4387.95 1.00 4179.00 1.00  4179.00THERMO PVT MKG LINES 4"90

0128 4686000000-E 1205  39,014 LF  1.50 58521.00 1.40 54619.60 1.40  54619.60THERMO PVT MKG LINES 4"120

0129 4690000000-E 1205  359 LF  2.65 951.35 2.50 897.50 2.50  897.50THERMO PVT MKG LINES 6"120 MILS

0130 4695000000-E 1205  2,054 LF  3.70 7599.80 3.50 7189.00 3.50  7189.00THERMO PVT MKG LINES 8"90 MILS

0131 4700000000-E 1205  220 LF  4.45 979.00 4.25 935.00 4.25  935.0012"WIDE THERMO 90 MILS

0132 4710000000-E 1205  623 LF  10.55 6572.65 10.00 6230.00 10.00  6230.0024"WIDE THERMO 120 MILS

0133 4721000000-E 1205  8 EA  105.00 840.00 100.00 800.00 100.00  800.00THERMO PVT MKG CHARACTER 120

0134 4725000000-E 1205  147 EA  131.80 19374.60 125.00 18375.00 125.00  18375.00THERMO PVT SYMBOL 90MILS

0135 4810000000-E 1205  127,308 LF  0.15 19096.20 0.15 19096.20 0.50  63654.00PAINT PVMT MARKINGS 4"

0136 4820000000-E 1205  1,448 LF  1.05 1520.40 1.00 1448.00 1.00  1448.00PAINT PVMT MARKINGS 8"

0137 4835000000-E 1205  1,040 LF  3.15 3276.00 3.00 3120.00 3.00  3120.00PAINT PVT MKG LINES 24"

0138 4840000000-N 1205  16 EA  26.35 421.60 25.00 400.00 25.00  400.00PAINT PVT MKG CHARACTER

0139 4845000000-N 1205  126 EA  36.90 4649.40 35.00 4410.00 35.00  4410.00PAINT PVT MKG SYMBOL

0140 4847010000-E 1205  1,972 LF  4.75 9367.00 4.50 8874.00 4.50  8874.00POLYUREA LINES (4", 20 MILS)

0141 4850000000-E 1205  21,977 LF  0.60 13186.20 0.55 12087.35 0.55  12087.35LINE REMOVAL 4" WIDE

0142 4860000000-E 1205  195 LF  1.00 195.00 0.95 185.25 0.95  185.25LINE REMOVAL 8" WIDE

0143 4870000000-E 1205  171 LF  3.15 538.65 3.00 513.00 3.00  513.00LINE REMOVAL 24" WIDE

0144 4875000000-N 1205  26 EA  52.70 1370.20 50.00 1300.00 50.00  1300.00REMOVAL OF SYMBL & CHARAC

0145 4900000000-N 1251  770 EA  9.50 7315.00 9.00 6930.00 9.00  6930.00PERM RAISED PVMT MARKERS

0146 4915000000-E 1264  6 EA  158.15 948.90 45.00 270.00 28.00  168.007' U-CHANNEL POSTS
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0147 4955000000-N 1264  3 EA  131.80 395.40 125.00 375.00 75.00  225.00OBJECT MARKERS (END OF RD)

0148 4957000000-N 1264  3 EA  195.00 585.00 185.00 555.00 75.00  225.00OBJECT MARKERS (TYPE **)
(III)

0149 5325800000-E 1510  1,167 LF  73.00 85191.00 120.00 140040.00 60.00  70020.008" WATER LINE

0150 5326200000-E 1510  6,649 LF  63.20 420216.80 65.00 432185.00 60.00  398940.0012" WATER LINE

0151 5326600000-E 1510  500 LF  142.35 71175.00 178.00 89000.00 115.00  57500.0016" WATER LINE

0152 5329000000-E 1510  13,020 LB  9.50 123690.00 5.00 65100.00 6.00  78120.00DI H2O PIPE FITTINGS

0153 5546000000-E 1515  9 EA  1650.00 14850.00 1700.00 15300.00 2000.00  18000.008" VALVE

0154 5558000000-E 1515  17 EA  3005.00 51085.00 2920.00 49640.00 3500.00  59500.0012" VALVE

0155 5558600000-E 1515  2 EA  7980.00 15960.00 9100.00 18200.00 8500.00  17000.0016" VALVE

0156 5571800000-E 1515  1 EA  9024.00 9024.00 6050.00 6050.00 7000.00  7000.008" TAPPING SLEEVE & VALVE

0157 5606000000-E 1515  3 EA  4428.00 13284.00 4085.00 12255.00 5000.00  15000.002" BLOW OFF

0158 5648000000-N 1515  5 EA  1000.00 5000.00 1200.00 6000.00 650.00  3250.00RELOCATE WATER METER

0159 5649000000-N 1515  10 EA  1000.00 10000.00 710.00 7100.00 550.00  5500.00RECONNECT WATER METER

0160 5666000000-N 1515  16 EA  6537.00 104592.00 5735.00 91760.00 5800.00  92800.00FIRE HYDRANT

0161 5672000000-N 1515  1 EA  5272.00 5272.00 3780.00 3780.00 2500.00  2500.00RELOCATE FIRE HYDRANT

0162 5673000000-E 1515  180 LF  47.45 8541.00 78.00 14040.00 60.00  10800.00FIRE HYDRANT LEG

0163 5686500000-E 1515  1,189 LF  29.50 35075.50 26.00 30914.00 15.00  17835.00WATER SERVICE LINE

0164 5691600000-E 1520  205 LF  263.00 53915.00 320.00 65600.00 200.00  41000.0016" SANITARY GRAVITY SEWER

0165 5709000000-E 1520  202 LF  47.45 9584.90 97.00 19594.00 50.00  10100.00**" FORCE MAIN SEWER
(2-3/4")

0166 5781000000-E 1525  12 LF  1370.00 16440.00 725.00 8700.00 1000.00  12000.00UTILITY MANHOLE WALL 4' DIA

0167 5798000000-E 1530  198 LF  18.00 3564.00 35.00 6930.00 27.00  5346.00ABANDON **" UTILITY PIPE
(15")

0168 5798000000-E 1530  1,051 LF  5.25 5517.75 6.00 6306.00 6.00  6306.00ABANDON **" UTILITY PIPE
(2")

0169 5798000000-E 1530  190 LF  5.25 997.50 32.00 6080.00 6.00  1140.00ABANDON **" UTILITY PIPE
(2-3/4")

0170 5801000000-E 1530  600 LF  8.45 5070.00 22.00 13200.00 10.00  6000.00ABANDON 8" UTILITY PIPE

0171 5804000000-E 1530  6,313 LF  13.70 86488.10 9.00 56817.00 12.00  75756.00ABANDON 12" UTILITY PIPE

0172 5810000000-E 1530  450 LF  19.00 8550.00 21.00 9450.00 20.00  9000.00ABANDON 16" UTILITY PIPE

0173 5815500000-N 1530  6 EA  632.00 3792.00 1340.00 8040.00 900.00  5400.00REMOVE FIRE HYDRANT

0174 5828000000-N 1530  1 EA  1580.00 1580.00 1520.00 1520.00 2700.00  2700.00REMOVE UTILITY MANHOLE

0175 5836000000-E 1540  514 LF  148.00 76072.00 265.00 136210.00 200.00  102800.0024" ENCASEMENT PIPE

0176 5836200000-E 1540  65 LF  190.00 12350.00 295.00 19175.00 285.00  18525.0030" ENCASEMENT PIPE

0177 5872500000-E 1550  436 LF  380.00 165680.00 965.00 420740.00 220.00  95920.00BORE & JACK **"
(24")

0178 5882000000-N SP   1 EA  26140.00 26140.00 18110.00 18110.00 18400.00  18400.00GENERIC UTILITY ITEM (EA)
12" INSERTION VALVE ASSEMBLY

0179 6000000000-E 1605  38,000 LF  2.20 83600.00 1.90 72200.00 3.00  114000.00TEMPORARY SILT FENCE

0180 6006000000-E 1610  1,450 TON 41.70 60465.00 60.00 87000.00 35.00  50750.00EROS CONTRL STONE CL A

0181 6009000000-E 1610  5,880 TON 45.00 264600.00 60.00 352800.00 35.00  205800.00EROS CONTRL STONE CL B
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0182 6012000000-E 1610  5,785 TON 39.30 227350.50 45.00 260325.00 35.00  202475.00SEDIMENT CONTROL STONE

0183 6015000000-E 1615  99 ACR 595.75 58979.25 565.00 55935.00 800.00  79200.00TEMPORARY MULCHING

0184 6018000000-E 1620  5,500 LB  3.50 19250.00 3.29 18095.00 3.00  16500.00SEED FOR TEMP SEEDING

0185 6021000000-E 1620  29 TON 859.00 24911.00 815.00 23635.00 1000.00  29000.00FERT FOR TEMP SEEDING

0186 6024000000-E 1622  2,500 LF  11.00 27500.00 20.00 50000.00 25.00  62500.00TEMPORARY SLOPE DRAINS

0187 6029000000-E SP   400 LF  2.20 880.00 4.00 1600.00 1.25  500.00SAFETY FENCE

0188 6030000000-E 1630  23,250 CY  0.02 465.00 5.00 116250.00 6.00  139500.00SILT EXCAVATION

0189 6036000000-E 1631  83,800 SY  1.40 117320.00 1.35 113130.00 1.40  117320.00MATTING FOR EROS CONTROL

0190 6037000000-E SP   200 SY  4.75 950.00 4.50 900.00 6.00  1200.00COIR FIBER MAT

0191 6038000000-E SP   1,000 SY  3.85 3850.00 3.65 3650.00 6.00  6000.00PERM SOIL REINF MAT

0192 6042000000-E 1632  13,750 LF  4.20 57750.00 5.25 72187.50 4.00  55000.001/4" HARDWARE CLOTH

0193 6043000000-E SP   300 SY  6.10 1830.00 5.00 1500.00 4.00  1200.00LOW PERMEABILITY GEOTEXTILE

0194 6045000000-E SP   120 LF  50.00 6000.00 95.00 11400.00 80.00  9600.00**" TEMPORARY PIPE
(42")

0195 6070000000-N 1639  23 EA  544.00 12512.00 500.00 11500.00 1200.00  27600.00SPECIAL STILLING BASINS

0196 6071020000-E SP   425 LB  9.50 4037.50 9.00 3825.00 10.00  4250.00POLYACRYLAMIDE (PAM)

0197 6071030000-E 1640  5,850 LF  4.90 28665.00 6.25 36562.50 7.00  40950.00COIR FIBER BAFFLE

0198 6071050000-E SP   9 EA  935.00 8415.00 975.00 8775.00 1200.00  10800.00**" SKIMMER
(1-1/2")

0199 6071050000-E SP   9 EA  1055.00 9495.00 1100.00 9900.00 1600.00  14400.00**" SKIMMER
(2")

0200 6071050000-E SP   2 EA  1220.00 2440.00 1200.00 2400.00 4000.00  8000.00**" SKIMMER
(2-1/2")

0201 6084000000-E 1660  94 ACR 1735.00 163090.00 3325.00 312550.00 2000.00  188000.00SEEDING AND MULCHING

0202 6087000000-E 1660  47 ACR 90.00 4230.00 85.00 3995.00 100.00  4700.00MOWING

0203 6090000000-E 1661  1,050 LB  11.30 11865.00 16.00 16800.00 2.00  2100.00SEED FOR REPAIR SEEDING

0204 6093000000-E 1661 3.5 TON 1265.00 4427.50 1725.00 6037.50 1000.00  3500.00FERT FOR REPAIR SEEDING

0205 6096000000-E 1662  2,250 LB  7.55 16987.50 7.15 16087.50 2.00  4500.00SEED FOR SUPP SEEDING

0206 6108000000-E 1665  67 TON 763.40 51147.80 724.00 48508.00 1000.00  67000.00FERTILIZER TOPDRESSING

0207 6111000000-E SP   176 LF  100.00 17600.00 30.00 5280.00 160.00  28160.00IMPERVIOUS DIKE

0208 6114500000-N 1667  20 MHR 58.00 1160.00 55.00 1100.00 30.00  600.00SPECIALIZED HAND MOWING

0209 6117000000-N SP   150 EA  105.00 15750.00 200.00 30000.00 1.00  150.00RESPONSE FOR EROS CONTROL

0210 6117500000-N SP   8 EA  1000.00 8000.00 1200.00 9600.00 2500.00  20000.00CONC WASHOUT STRUCTURE

0211 6120000000-E SP   110 CY  30.00 3300.00 30.00 3300.00 200.00  22000.00CULVERT DIVERSION CHANNEL

0212 6123000000-E 1670  1 ACR 2952.40 2952.40 2800.00 2800.00 6000.00  6000.00REFORESTATION

0213 7060000000-E 1705  4,055 LF  4.20 17031.00 1.75 7096.25 4.00  16220.00SIGNAL CABLE

0214 7120000000-E 1705  35 EA  765.00 26775.00 750.00 26250.00 725.00  25375.00VEHICLE SIGNAL HD (12", 3 SECT)

0215 7132000000-E 1705  1 EA  1212.00 1212.00 1000.00 1000.00 1150.00  1150.00VEHICLE SIGNAL HD (12", 4 SECT)

0216 7264000000-E 1710  1,435 LF  3.70 5309.50 3.75 5381.25 3.50  5022.50MESSENGER CABLE (3/8")

0217 7300000000-E 1715  3,060 LF  7.90 24174.00 10.00 30600.00 7.50  22950.00UNPAVED TRENCH (***********)
(2, 2")
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0218 7300100000-E 1715  365 LF  4.25 1551.25 5.00 1825.00 4.00  1460.00UNPAVED TRENCH TEMP LEADIN

0219 7324000000-N 1716  38 EA  237.25 9015.50 575.00 21850.00 225.00  8550.00JUNCTION BOX (STANDARD SIZE)

0220 7360000000-N 1720  14 EA  1028.00 14392.00 1500.00 21000.00 975.00  13650.00WOOD POLE

0221 7372000000-N 1721  26 EA  232.00 6032.00 500.00 13000.00 220.00  5720.00GUY ASSEMBLY

0222 7396000000-E 1722  14 EA  395.00 5530.00 450.00 6300.00 375.00  5250.001/2" RISER WITH WEATHERHEAD

0223 7408000000-E 1722  14 EA  395.00 5530.00 850.00 11900.00 375.00  5250.001" RISER WITH WEATHERHEAD

0224 7444000000-E 1725  4,415 LF  6.85 30242.75 6.50 28697.50 6.50  28697.50INDUCTIVE LOOP SAWCUT

0225 7456000000-E 1726  11,325 LF  1.60 18120.00 1.25 14156.25 1.50  16987.50LEAD-IN CABLE(********)
(14-2)

0226 7575142060-N SP   1 EA  1581.00 1581.00 4100.00 4100.00 1500.00  1500.00MOD RADIO INSTALL

0227 7636000000-N 1745  19 EA  420.00 7980.00 725.00 13775.00 400.00  7600.00SIGN FOR SIGNALS

0228 7684000000-N 1750  3 EA  950.00 2850.00 1000.00 3000.00 900.00  2700.00SIGNAL CABINET FOUNDATION

0229 7756000000-N 1751  3 EA  13500.00 40500.00 17000.00 51000.00 12800.00  38400.00CONTLR WITH CBNT, 2070L BASE MTD

0230 7780000000-N 1751  21 EA  131.80 2767.80 200.00 4200.00 125.00  2625.00DETECTOR CARD (TYPE 2070L)

0231 7901000000-N 1753  3 EA  395.41 1186.23 400.00 1200.00 375.00  1125.00CABINET BASE EXTENDER

0232 7948000000-N 1757  1 EA  2635.00 2635.00 5000.00 5000.00 2500.00  2500.00TRAFFIC SIGNAL REMOVAL

0233 7980000000-N SP   1 EA  6115.00 6115.00 8000.00 8000.00 5800.00  5800.00GENERIC SIGNAL ITEM (EA)
FIRESTATION PREEMPTION PUSH-  BUTTON

CULVERT ITEMS

0234 8056000000-N 402 Lump Sum 8000.00 15000.00  40000.00REMV EXIST STR **********
(84+52.00 -L-)

0235 8126000000-N 414 Lump Sum 28000.00 65000.00  40000.00CULV EXCAV @ ************
(84+52.00 -L-)

0236 8133000000-E 414  123 TON 40.00 4920.00 50.00 6150.00 50.00  6150.00FND CONDIT MAT, BOX CULV

0237 8196000000-E 420  154 CY  830.00 127820.00 1150.00 177100.00 1200.00  184800.00CLASS A CONCRETE (CULV)

0238 8245000000-E 425  17,448 LB  1.50 26172.00 1.15 20065.20 0.01  174.48REINF STEEL (CULVERT)

STRUCTURE ITEMS

0239 8017000000-N SP  Lump Sum 660000.00 315000.00  400000.00CM&R TEMP ACCESS ***********
(99+17.60 -L1-)

0240 8105560000-E 411  186 LF  600.00 111600.00 575.00 106950.00 700.00  130200.004'-0" DRILLD PIER IN SOIL

0241 8105660000-E 411  116 LF  1875.00 217500.00 1650.00 191400.00 1700.00  197200.004'-0" DRILLD PIER NO SOIL

0242 8111600000-E 411  126 LF  400.00 50400.00 420.00 52920.00 380.00  47880.00PERM STL CASING FOR 4' PIER

0243 8112730000-N 450  1 EA  5200.00 5200.00 3300.00 3300.00 2600.00  2600.00PDA TESTING

0244 8115000000-N 411  4 EA  2600.00 10400.00 2900.00 11600.00 2500.00  10000.00CSL TESTING

0245 8121000000-N 412 Lump Sum 55000.00 16000.00  15000.00UNCL STR EXCAV STA *****
(99+17.60 -L1-)

0246 8147000000-E 420  23,682 SF  32.60 772033.20 40.00 947280.00 40.00  947280.00REINF CONCRETE DECK SLAB

0247 8161000000-E 420  20,458 SF  0.62 12683.96 0.60 12274.80 0.50  10229.00GROOVING BRIDGE FLOORS

0248 8182000000-E 420 314.4 CY  1150.00 361560.00 1200.00 377280.00 1200.00  377280.00CLASS A CONCRETE (BRIDGE)

0249 8210000000-N 422 Lump Sum 45000.00 50000.00  47600.00BRG APPR SLAB ***********
(99+17.60 -L1-)
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0250 8217000000-E 425  69,089 LB  0.95 65634.55 1.00 69089.00 1.00  69089.00REINF STEEL (BRIDGE)

0251 8238000000-E 425  10,092 LB  1.64 16550.88 1.75 17661.00 2.50  25230.00SPIRAL COL REINF STL BRG

0252 8265000000-E 430 2,423.5 LF  250.00 605875.00 240.00 581640.00 325.00  787637.5054" PRESTR CONCRETE GIRDR

0253 8328200000-E 450  16 EA  750.00 12000.00 4500.00 72000.00 700.00  11200.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)

0254 8384000000-E 450  400 LF  61.00 24400.00 48.15 19260.00 100.00  40000.00HP14X73 PILES

0255 8391000000-N 450  16 EA  140.00 2240.00 80.25 1284.00 160.00  2560.00STEEL PILE POINTS

0256 8475000000-E 460 840.7 LF  110.00 92477.00 117.00 98361.90 140.00  117698.00TWO BAR METAL RAIL

0257 8517000000-E 460 427.9 LF  98.00 41934.20 130.00 55627.00 170.00  72743.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0258 8517000000-E 460 427.9 LF  122.00 52203.80 150.00 64185.00 220.00  94138.001'-**"X*****"CONC PARAPET
(1'-2" X 3"-3")

0259 8608000000-E 876  597 TON 57.00 34029.00 55.00 32835.00 60.00  35820.00RIP RAP II (2'-0")

0260 8622000000-E 876  663 SY  3.00 1989.00 4.00 2652.00 2.00  1326.00GEOTEXTILE FOR DRAINAGE

0261 8657000000-N 430 Lump Sum 43000.00 17750.00  64000.00ELASTOMERIC BEARINGS

0262 8706000000-N SP  Lump Sum 63000.00 75000.00  122000.00EXPANSION JOINT SEALS

 

    TOTAL 24511813.22 TOTAL 24849287.71 TOTAL  25261129.71CONTRACT TOTAL

 

    SUB-TOTAL 20960190.63 SUB-TOTAL 21374622.81 SUB-TOTAL  21361294.73ROADWAY ITEMS

    SUB-TOTAL 194912.00 SUB-TOTAL 283315.20 SUB-TOTAL  271124.48CULVERT ITEMS

    SUB-TOTAL 3356710.59 SUB-TOTAL 3191349.70 SUB-TOTAL  3628710.50STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1470000.00 1635000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 450000.00 1000000.00  CONSTRUCTION SURVEYING

0003 0000900000-N SP  Lump Sum 225000.00 250000.00  GENERIC MISCELLANEOUS ITEM (LS)
UTILITY COORDINATOR

0004 0001000000-E 200 Lump Sum 1500000.00 3000000.00  CLEARING & GRUBBING

0005 0008000000-E 200  2 ACR 7350.00 14700.00 3000.00 6000.00  SUPP CLEARING & GRUBBING

0006 0022000000-E 225  37,400 CY  15.85 592790.00 9.00 336600.00  UNCLASSIFIED EXCAVATION

0007 0030000000-N SP  Lump Sum 40000.00 30000.00  TYPE II MODIFIED APPR **********
(99+17.60 -L1-)

0008 0036000000-E 225  32,300 CY  19.65 634695.00 13.00 419900.00  UNDERCUT EXCAVATION

0009 0106000000-E 230  215,300 CY  17.95 3864635.00 15.00 3229500.00  BORROW EXCAVATION

0010 0134000000-E 240  110 CY  28.91 3180.10 20.00 2200.00  DRAINAGE DITCH EXCAVATION

0011 0156000000-E 250  3,070 SY  8.80 27016.00 8.55 26248.50  REMOVAL OF EXT ASPHALT PVMT

0012 0195000000-E 265  33,000 CY  22.85 754050.00 22.00 726000.00  SELECT GRANULAR MATERIAL

0013 0196000000-E 270  28,300 SY  2.30 65090.00 1.00 28300.00  GEOTEXTILE SOIL STABILIZATION

0014 0199000000-E SP   1,200 SF  70.00 84000.00 81.00 97200.00  TEMPORARY SHORING

0015 0318000000-E 300  3,450 TON 35.50 122475.00 29.00 100050.00  FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  10,830 SY  3.00 32490.00 1.00 10830.00  FND CONDIT GEOTEXTILE

0017 0335000000-E 305  28 LF  236.60 6624.80 290.00 8120.00  **" DRAINAGE PIPE
(54")

0018 0335000000-E 305  264 LF  303.30 80071.20 204.00 53856.00  **" DRAINAGE PIPE
(60")

0019 0335100000-E 305  28 LF  34.60 968.80 50.50 1414.00  12" DRAINAGE PIPE

0020 0335300000-E 305  632 LF  49.75 31442.00 52.10 32927.20  18" DRAINAGE PIPE

0021 0335400000-E 305  340 LF  62.65 21301.00 65.65 22321.00  24" DRAINAGE PIPE

0022 0335500000-E 305  248 LF  76.50 18972.00 96.30 23882.40  30" DRAINAGE PIPE

0023 0335600000-E 305  108 LF  97.50 10530.00 110.40 11923.20  36" DRAINAGE PIPE

0024 0335700000-E 305  392 LF  114.85 45021.20 99.20 38886.40  42" DRAINAGE PIPE

0025 0335800000-E 305  56 LF  135.45 7585.20 151.35 8475.60  48" DRAINAGE PIPE

0026 0335850000-E 305  4 EA  330.00 1320.00 405.00 1620.00  **" DRAINAGE PIPE ELBOW
(18")

0027 0344000000-E 310  204 LF  49.75 10149.00 69.20 14116.80  18" SIDE DRAIN PIPE

0028 0345000000-E 310  260 LF  62.65 16289.00 77.00 20020.00  24" SIDE DRAIN PIPE

0029 0448000000-E 310  1,184 LF  209.45 247988.80 187.55 222059.20  ***" RCP CULV CLASS IV
(48")

0030 0448000000-E 310  516 LF  266.60 137565.60 248.70 128329.20  ***" RCP CULV CLASS IV
(54")

0031 0448000000-E 310  388 LF  353.30 137080.40 302.80 117486.40  ***" RCP CULV CLASS IV
(60")

0032 0448200000-E 310  12 LF  48.30 579.60 104.60 1255.20  15" RCP CULV CLASS IV

0033 0448300000-E 310  14,200 LF  53.75 763250.00 64.40 914480.00  18" RCP CULV CLASS IV

0034 0448400000-E 310  2,932 LF  86.65 254057.80 91.65 268717.80  24" RCP CULV CLASS IV

0035 0448500000-E 310  1,284 LF  112.45 144385.80 121.80 156391.20  30" RCP CULV CLASS IV
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0036 0448600000-E 310  700 LF  145.80 102060.00 133.85 93695.00  36" RCP CULV CLASS IV

0037 0448700000-E 310  244 LF  179.85 43883.40 179.75 43859.00  42" RCP CULV CLASS IV

0038 0453000000-E 310  2 EA  1200.00 2400.00 1800.00 3600.00  **" PIPE END SECTION
(18")

0039 0995000000-E 340  2,840 LF  20.00 56800.00 9.15 25986.00  PIPE REMOVAL

0040 0996000000-N 350  1 EA  4000.00 4000.00 5370.00 5370.00  PIPE CLEAN OUT

0041 1011000000-N 500 Lump Sum 2469000.00 3472495.00  FINE GRADING

0042 1099500000-E 505  1,500 CY  22.40 33600.00 21.25 31875.00  SHALLOW UNDERCUT

0043 1099700000-E 505  2,500 TON 38.70 96750.00 34.10 85250.00  CLASS IV SUBGRD STABILIZATION

0044 1121000000-E 520  67 TON 52.80 3537.60 68.60 4596.20  AGGREGATE BASE COURSE

0045 1220000000-E 545  500 TON 38.95 19475.00 90.00 45000.00  INCIDENTAL STONE BASE

0046 1297000000-E 607  120 SY  30.00 3600.00 44.65 5358.00  MILL ASP PVMT *****" DTH
(1-1/2")

0047 1308000000-E 607  900 SY  20.00 18000.00 13.00 11700.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0048 1330000000-E 607  1,520 SY  15.00 22800.00 21.90 33288.00  INCIDENTAL MILLING

0049 1491000000-E 610  25,900 TON 42.00 1087800.00 62.00 1605800.00  ASP CONC BASE CRS B25.0C

0050 1503000000-E 610  23,390 TON 42.50 994075.00 53.80 1258382.00  ASP CONC INTR CRS I19.0C

0051 1523000000-E 610  16,530 TON 42.85 708310.50 58.00 958740.00  ASP CONC SURF CRS S9.5C

0052 1575000000-E 620  3,285 TON 650.00 2135250.00 560.00 1839600.00  ASP FOR PLANT MIX

0053 1693000000-E 654  580 TON 175.00 101500.00 212.00 122960.00  ASPH PLT MIX PVMT REPAIR

0054 2000000000-N 806  84 EA  150.00 12600.00 745.00 62580.00  RIGHT-OF-WAY MARKERS

0055 2022000000-E 815  649 CY  26.00 16874.00 6.65 4315.85  SUBDRAIN EXCAVATION

0056 2026000000-E 815  2,895 SY  9.00 26055.00 4.30 12448.50  GEOTEXTILE FOR SUBSURF DRNS

0057 2036000000-E 815  487 CY  60.00 29220.00 69.70 33943.90  SUBDRAIN COARSE AGGREGATE

0058 2044000000-E 815  2,895 LF  15.00 43425.00 19.90 57610.50  6" PERF SUBDRN PIPE

0059 2070000000-N 815  6 EA  350.00 2100.00 335.00 2010.00  SUBDRN PIPE OUTLET

0060 2077000000-E 815  36 LF  40.00 1440.00 27.80 1000.80  6" OUTLET PIPE

0061 2190000000-N 828  2 EA  500.00 1000.00 8540.00 17080.00  TEMP STL PLT COVER FOR MDS

0062 2209000000-E 838 19.9 CY  930.00 18507.00 1320.00 26268.00  ENDWALLS

0063 2220000000-E 838  27 CY  1250.00 33750.00 1010.00 27270.00  REINFORCED ENDWALLS

0064 2253000000-E 840 0.4 CY  1500.00 600.00 6830.00 2732.00  PIPE COLLARS

0065 2275000000-E SP   9 CY  350.00 3150.00 405.00 3645.00  FLOWABLE FILL

0066 2286000000-N 840  166 EA  1410.00 234060.00 2195.00 364370.00  MASNRY DRAINAGE STRUCT

0067 2297000000-E 840  53 CY  2400.00 127200.00 3345.00 177285.00  MASNRY DRAINAGE STRUCT

0068 2308000000-E 840  75 LF  350.00 26250.00 320.00 24000.00  MASNRY DRAINAGE STRUCT

0069 2364000000-N 840  11 EA  625.00 6875.00 535.00 5885.00  FRAME W/2GRTS 840.16 STD

0070 2374000000-N 840  17 EA  690.00 11730.00 610.00 10370.00  FRAME-GRT-HD 840.03 **
(E)

0071 2374000000-N 840  59 EA  700.00 41300.00 640.00 37760.00  FRAME-GRT-HD 840.03 **
(F)
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0072 2374000000-N 840  93 EA  700.00 65100.00 640.00 59520.00  FRAME-GRT-HD 840.03 **
(G)

0073 2396000000-N 840  2 EA  475.00 950.00 495.00 990.00  FRAME W/COVER STD 840.54

0074 2440000000-N 852  14 EA  650.00 9100.00 575.00 8050.00  CONC TRANS SECT FOR CATCH BASIN

0075 2451000000-N 852  3 EA  650.00 1950.00 575.00 1725.00  CONC TRANS SECT FOR DROP INLET

0076 2538000000-E 846  350 LF  32.91 11518.50 19.20 6720.00  **'-**" CONCRETE CURB & GUTTER
(2'-9")

0077 2542000000-E 846  11,600 LF  17.55 203580.00 16.15 187340.00  1'-6" CONC CURB & GUTTER

0078 2549000000-E 846  35,360 LF  22.71 803025.60 17.45 617032.00  2'-6" CONC CURB & GUTTER

0079 2591000000-E 848  330 SY  44.43 14661.90 53.50 17655.00  4" CONCRETE SIDEWALK

0080 2605000000-N 848  10 EA  1250.00 12500.00 1225.00 12250.00  CONCRETE CURB RAMPS

0081 2612000000-E 848  1,480 SY  59.88 88622.40 54.00 79920.00  6" CONCRETE DRIVEWAY

0082 2655000000-E 852  690 SY  71.10 49059.00 54.00 37260.00  5" MONO CONC ISLDS (KEY IN)

0083 2800000000-N 858  3 EA  1250.00 3750.00 830.00 2490.00  ADJ CATCH BASINS

0084 2830000000-N 858  14 EA  600.00 8400.00 694.00 9716.00  ADJ MANHOLES

0085 2845000000-N 858  55 EA  500.00 27500.00 360.00 19800.00  ADJ METER OR VALVE BOXES

0086 3030000000-E 862  2,450 LF  17.50 42875.00 17.50 42875.00  STL BEAM GUARDRAIL

0087 3045000000-E 862  100 LF  21.00 2100.00 21.00 2100.00  SBGR SHOP CURVED

0088 3150000000-N 862  5 EA  11.00 55.00 11.00 55.00  ADDIT GUARDRAIL POSTS

0089 3210000000-N 862  3 EA  650.00 1950.00 650.00 1950.00  GR END TYPE CAT-1

0090 3215000000-N SP   4 EA  1750.00 7000.00 1750.00 7000.00  GR ANCHOR TYPE III

0091 3287000000-N SP   7 EA  3150.00 22050.00 3150.00 22050.00  GR END TYPE TL-3

0092 3360000000-E 863  942 LF  1.00 942.00 1.00 942.00  REMOVE EXISTING GUARDRAIL

0093 3503000000-E 866  200 LF  10.00 2000.00 10.00 2000.00  WOVEN WIRE FENCE 47" FAB

0094 3509000000-E 866  9 EA  30.00 270.00 30.00 270.00  4" TIMBER POSTS 7'-6"LONG

0095 3515000000-E 866  10 EA  40.00 400.00 40.00 400.00  5" TIMBER POSTS 8'-0"LONG

0096 3572000000-E 867  65 LF  25.00 1625.00 25.00 1625.00  CHAIN LINK FENCE RESET

0097 3628000000-E 876  1,223 TON 63.75 77966.25 73.30 89645.90  RIP RAP, CLASS I

0098 3635000000-E 876  326 TON 82.00 26732.00 90.35 29454.10  RIP RAP, CLASS II

0099 3649000000-E 876  1,433 TON 59.90 85836.70 64.80 92858.40  RIP RAP, CLASS B

0100 3656000000-E 876  11,535 SY  4.25 49023.75 2.00 23070.00  GEOTEXTILE FOR DRAINGE

0101 4025000000-E 901  7 SF  16.85 117.95 16.85 117.95  CONTR FURN, TYPE ***SIGN
(D)

0102 4025000000-E 901  472 SF  15.30 7221.60 15.30 7221.60  CONTR FURN, TYPE ***SIGN
(E)

0103 4025000000-E 901  90 SF  15.90 1431.00 15.90 1431.00  CONTR FURN, TYPE ***SIGN
(F)

0104 4072000000-E 903  1,395 LF  5.05 7044.75 5.05 7044.75  SUPPORT, 3-LB STL U-CHAN

0105 4096000000-N 904  1 EA  120.00 120.00 120.00 120.00  SIGN ERECTION, TYPE D

0106 4102000000-N 904  60 EA  85.00 5100.00 85.00 5100.00  SIGN ERECTION, TYPE E

0107 4108000000-N 904  8 EA  110.00 880.00 110.00 880.00  SIGN ERECTION, TYPE F
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0108 4116100000-N 904  10 EA  150.00 1500.00 150.00 1500.00  SIGN ERECT, RELOC ** GRD MTD
(D)

0109 4155000000-N 907  30 EA  5.00 150.00 5.00 150.00  DISPOSE SIGN SYST U-CHAN

0110 4158000000-N 907  3 EA  5.00 15.00 5.00 15.00  DISPOSE SIGN SYST WOOD

0111 4192000000-N 907  10 EA  5.00 50.00 5.00 50.00  DISPOSE SUPPORT, U-CHAN

0112 4400000000-E 1110  376 SF  10.60 3985.60 15.35 5771.60  WORK ZONE SIGNS (STAT)

0113 4405000000-E 1110  168 SF  70.00 11760.00 47.00 7896.00  WORK ZONE SIGNS (PORT)

0114 4410000000-E 1110  202 SF  18.00 3636.00 16.00 3232.00  WORK ZONE SIGNS (BARR)

0115 4415000000-N 1115  4 EA  2900.00 11600.00 3585.00 14340.00  FLASHING ARROW BOARD

0116 4420000000-N 1120  4 EA  9655.00 38620.00 14050.00 56200.00  PORTABLE CHANGE MSG SIGN

0117 4430000000-N 1130  340 EA  91.50 31110.00 84.75 28815.00  DRUMS

0118 4435000000-N 1135  140 EA  43.85 6139.00 32.20 4508.00  CONES

0119 4445000000-E 1145  248 LF  33.87 8399.76 53.55 13280.40  BARRICADES (TYPE III)

0120 4455000000-N 1150  105 DAY 285.00 29925.00 500.00 52500.00  FLAGGER

0121 4465000000-N 1160  4 EA  4800.00 19200.00 12275.00 49100.00  TEMPORARY CRASH CUSHIONS

0122 4470000000-N 1160  2 EA  2500.00 5000.00 12960.00 25920.00  REM & RES CRASH CUSHION

0123 4485000000-E 1170  392 LF  18.50 7252.00 71.80 28145.60  PORT CONC BARRIER

0124 4490000000-E 1170  262 LF  29.50 7729.00 105.80 27719.60  PORT CONC BARRIER(ANCHRD)

0125 4505000000-E 1170  216 LF  7.00 1512.00 31.55 6814.80  REM & RES PORT CONC BARR, ANCH

0126 4510000000-N 1190  100 HR  60.00 6000.00 55.00 5500.00  LAW ENFORCEMENT

0127 4685000000-E 1205  4,179 LF  1.00 4179.00 1.00 4179.00  THERMO PVT MKG LINES 4"90

0128 4686000000-E 1205  39,014 LF  1.40 54619.60 1.40 54619.60  THERMO PVT MKG LINES 4"120

0129 4690000000-E 1205  359 LF  2.50 897.50 2.50 897.50  THERMO PVT MKG LINES 6"120 MILS

0130 4695000000-E 1205  2,054 LF  3.50 7189.00 3.50 7189.00  THERMO PVT MKG LINES 8"90 MILS

0131 4700000000-E 1205  220 LF  4.25 935.00 4.25 935.00  12"WIDE THERMO 90 MILS

0132 4710000000-E 1205  623 LF  10.00 6230.00 10.00 6230.00  24"WIDE THERMO 120 MILS

0133 4721000000-E 1205  8 EA  100.00 800.00 100.00 800.00  THERMO PVT MKG CHARACTER 120

0134 4725000000-E 1205  147 EA  125.00 18375.00 125.00 18375.00  THERMO PVT SYMBOL 90MILS

0135 4810000000-E 1205  127,308 LF  0.15 19096.20 0.15 19096.20  PAINT PVMT MARKINGS 4"

0136 4820000000-E 1205  1,448 LF  1.00 1448.00 1.00 1448.00  PAINT PVMT MARKINGS 8"

0137 4835000000-E 1205  1,040 LF  3.00 3120.00 3.00 3120.00  PAINT PVT MKG LINES 24"

0138 4840000000-N 1205  16 EA  25.00 400.00 25.00 400.00  PAINT PVT MKG CHARACTER

0139 4845000000-N 1205  126 EA  35.00 4410.00 35.00 4410.00  PAINT PVT MKG SYMBOL

0140 4847010000-E 1205  1,972 LF  4.50 8874.00 4.50 8874.00  POLYUREA LINES (4", 20 MILS)

0141 4850000000-E 1205  21,977 LF  0.55 12087.35 0.55 12087.35  LINE REMOVAL 4" WIDE

0142 4860000000-E 1205  195 LF  0.95 185.25 0.95 185.25  LINE REMOVAL 8" WIDE

0143 4870000000-E 1205  171 LF  3.00 513.00 3.00 513.00  LINE REMOVAL 24" WIDE

0144 4875000000-N 1205  26 EA  50.00 1300.00 50.00 1300.00  REMOVAL OF SYMBL & CHARAC

0145 4900000000-N 1251  770 EA  9.00 6930.00 9.00 6930.00  PERM RAISED PVMT MARKERS

0146 4915000000-E 1264  6 EA  45.00 270.00 45.00 270.00  7' U-CHANNEL POSTS
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0147 4955000000-N 1264  3 EA  125.00 375.00 125.00 375.00  OBJECT MARKERS (END OF RD)

0148 4957000000-N 1264  3 EA  185.00 555.00 185.00 555.00  OBJECT MARKERS (TYPE **)
(III)

0149 5325800000-E 1510  1,167 LF  70.00 81690.00 45.00 52515.00  8" WATER LINE

0150 5326200000-E 1510  6,649 LF  60.00 398940.00 50.00 332450.00  12" WATER LINE

0151 5326600000-E 1510  500 LF  135.00 67500.00 90.00 45000.00  16" WATER LINE

0152 5329000000-E 1510  13,020 LB  9.00 117180.00 8.00 104160.00  DI H2O PIPE FITTINGS

0153 5546000000-E 1515  9 EA  1565.00 14085.00 2050.00 18450.00  8" VALVE

0154 5558000000-E 1515  17 EA  2850.00 48450.00 3480.00 59160.00  12" VALVE

0155 5558600000-E 1515  2 EA  7500.00 15000.00 9295.00 18590.00  16" VALVE

0156 5571800000-E 1515  1 EA  5000.00 5000.00 8100.00 8100.00  8" TAPPING SLEEVE & VALVE

0157 5606000000-E 1515  3 EA  4200.00 12600.00 1875.00 5625.00  2" BLOW OFF

0158 5648000000-N 1515  5 EA  950.00 4750.00 1950.00 9750.00  RELOCATE WATER METER

0159 5649000000-N 1515  10 EA  950.00 9500.00 1225.00 12250.00  RECONNECT WATER METER

0160 5666000000-N 1515  16 EA  6200.00 99200.00 5500.00 88000.00  FIRE HYDRANT

0161 5672000000-N 1515  1 EA  5000.00 5000.00 1100.00 1100.00  RELOCATE FIRE HYDRANT

0162 5673000000-E 1515  180 LF  45.00 8100.00 55.00 9900.00  FIRE HYDRANT LEG

0163 5686500000-E 1515  1,189 LF  28.00 33292.00 25.00 29725.00  WATER SERVICE LINE

0164 5691600000-E 1520  205 LF  250.00 51250.00 245.00 50225.00  16" SANITARY GRAVITY SEWER

0165 5709000000-E 1520  202 LF  45.00 9090.00 54.00 10908.00  **" FORCE MAIN SEWER
(2-3/4")

0166 5781000000-E 1525  12 LF  1300.00 15600.00 1390.00 16680.00  UTILITY MANHOLE WALL 4' DIA

0167 5798000000-E 1530  198 LF  17.00 3366.00 30.00 5940.00  ABANDON **" UTILITY PIPE
(15")

0168 5798000000-E 1530  1,051 LF  5.00 5255.00 3.00 3153.00  ABANDON **" UTILITY PIPE
(2")

0169 5798000000-E 1530  190 LF  5.00 950.00 6.00 1140.00  ABANDON **" UTILITY PIPE
(2-3/4")

0170 5801000000-E 1530  600 LF  8.00 4800.00 12.00 7200.00  ABANDON 8" UTILITY PIPE

0171 5804000000-E 1530  6,313 LF  13.00 82069.00 13.00 82069.00  ABANDON 12" UTILITY PIPE

0172 5810000000-E 1530  450 LF  18.00 8100.00 26.00 11700.00  ABANDON 16" UTILITY PIPE

0173 5815500000-N 1530  6 EA  600.00 3600.00 1000.00 6000.00  REMOVE FIRE HYDRANT

0174 5828000000-N 1530  1 EA  1500.00 1500.00 1515.00 1515.00  REMOVE UTILITY MANHOLE

0175 5836000000-E 1540  514 LF  140.00 71960.00 220.00 113080.00  24" ENCASEMENT PIPE

0176 5836200000-E 1540  65 LF  180.00 11700.00 250.00 16250.00  30" ENCASEMENT PIPE

0177 5872500000-E 1550  436 LF  360.00 156960.00 175.00 76300.00  BORE & JACK **"
(24")

0178 5882000000-N SP   1 EA  23000.00 23000.00 28900.00 28900.00  GENERIC UTILITY ITEM (EA)
12" INSERTION VALVE ASSEMBLY

0179 6000000000-E 1605  38,000 LF  2.09 79420.00 2.09 79420.00  TEMPORARY SILT FENCE

0180 6006000000-E 1610  1,450 TON 60.00 87000.00 64.80 93960.00  EROS CONTRL STONE CL A

0181 6009000000-E 1610  5,880 TON 62.50 367500.00 51.90 305172.00  EROS CONTRL STONE CL B
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0182 6012000000-E 1610  5,785 TON 47.80 276523.00 30.00 173550.00  SEDIMENT CONTROL STONE

0183 6015000000-E 1615  99 ACR 565.00 55935.00 565.00 55935.00  TEMPORARY MULCHING

0184 6018000000-E 1620  5,500 LB  3.29 18095.00 3.29 18095.00  SEED FOR TEMP SEEDING

0185 6021000000-E 1620  29 TON 815.00 23635.00 815.00 23635.00  FERT FOR TEMP SEEDING

0186 6024000000-E 1622  2,500 LF  20.00 50000.00 19.60 49000.00  TEMPORARY SLOPE DRAINS

0187 6029000000-E SP   400 LF  2.09 836.00 2.09 836.00  SAFETY FENCE

0188 6030000000-E 1630  23,250 CY  12.00 279000.00 10.00 232500.00  SILT EXCAVATION

0189 6036000000-E 1631  83,800 SY  1.35 113130.00 1.35 113130.00  MATTING FOR EROS CONTROL

0190 6037000000-E SP   200 SY  4.50 900.00 4.50 900.00  COIR FIBER MAT

0191 6038000000-E SP   1,000 SY  3.65 3650.00 3.65 3650.00  PERM SOIL REINF MAT

0192 6042000000-E 1632  13,750 LF  3.85 52937.50 4.50 61875.00  1/4" HARDWARE CLOTH

0193 6043000000-E SP   300 SY  6.15 1845.00 5.40 1620.00  LOW PERMEABILITY GEOTEXTILE

0194 6045000000-E SP   120 LF  95.00 11400.00 95.00 11400.00  **" TEMPORARY PIPE
(42")

0195 6070000000-N 1639  23 EA  1620.00 37260.00 850.00 19550.00  SPECIAL STILLING BASINS

0196 6071020000-E SP   425 LB  9.00 3825.00 14.65 6226.25  POLYACRYLAMIDE (PAM)

0197 6071030000-E 1640  5,850 LF  4.65 27202.50 4.65 27202.50  COIR FIBER BAFFLE

0198 6071050000-E SP   9 EA  2730.00 24570.00 1570.00 14130.00  **" SKIMMER
(1-1/2")

0199 6071050000-E SP   9 EA  2865.00 25785.00 1665.00 14985.00  **" SKIMMER
(2")

0200 6071050000-E SP   2 EA  3015.00 6030.00 1770.00 3540.00  **" SKIMMER
(2-1/2")

0201 6084000000-E 1660  94 ACR 1645.00 154630.00 1645.00 154630.00  SEEDING AND MULCHING

0202 6087000000-E 1660  47 ACR 85.00 3995.00 85.00 3995.00  MOWING

0203 6090000000-E 1661  1,050 LB  17.55 18427.50 10.73 11266.50  SEED FOR REPAIR SEEDING

0204 6093000000-E 1661 3.5 TON 1884.27 6594.95 1200.00 4200.00  FERT FOR REPAIR SEEDING

0205 6096000000-E 1662  2,250 LB  7.15 16087.50 7.15 16087.50  SEED FOR SUPP SEEDING

0206 6108000000-E 1665  67 TON 724.00 48508.00 724.00 48508.00  FERTILIZER TOPDRESSING

0207 6111000000-E SP   176 LF  30.00 5280.00 30.00 5280.00  IMPERVIOUS DIKE

0208 6114500000-N 1667  20 MHR 55.00 1100.00 55.00 1100.00  SPECIALIZED HAND MOWING

0209 6117000000-N SP   150 EA  850.00 127500.00 100.00 15000.00  RESPONSE FOR EROS CONTROL

0210 6117500000-N SP   8 EA  1500.00 12000.00 4500.00 36000.00  CONC WASHOUT STRUCTURE

0211 6120000000-E SP   110 CY  30.00 3300.00 30.00 3300.00  CULVERT DIVERSION CHANNEL

0212 6123000000-E 1670  1 ACR 2800.00 2800.00 2800.00 2800.00  REFORESTATION

0213 7060000000-E 1705  4,055 LF  4.00 16220.00 4.00 16220.00  SIGNAL CABLE

0214 7120000000-E 1705  35 EA  725.00 25375.00 725.00 25375.00  VEHICLE SIGNAL HD (12", 3 SECT)

0215 7132000000-E 1705  1 EA  1150.00 1150.00 1150.00 1150.00  VEHICLE SIGNAL HD (12", 4 SECT)

0216 7264000000-E 1710  1,435 LF  3.50 5022.50 3.50 5022.50  MESSENGER CABLE (3/8")

0217 7300000000-E 1715  3,060 LF  7.50 22950.00 7.50 22950.00  UNPAVED TRENCH (***********)
(2, 2")



NC-125 FROM I-95 TO OLD FARM RD SOUTH; SR-1627 (THREE BRIDGE RD) FROM NC-125 TO PREMIER BLVD.

S T WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

OCT 15, 2018 03:25 PM HALIFAX 2:00 PM 15 /  16 005

50162.3.1 OCT 02 2018 C204149

TIP NO 3.141 MIR-3822, U-5725

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0218 7300100000-E 1715  365 LF  4.00 1460.00 4.00 1460.00  UNPAVED TRENCH TEMP LEADIN

0219 7324000000-N 1716  38 EA  225.00 8550.00 225.00 8550.00  JUNCTION BOX (STANDARD SIZE)

0220 7360000000-N 1720  14 EA  975.00 13650.00 975.00 13650.00  WOOD POLE

0221 7372000000-N 1721  26 EA  220.00 5720.00 220.00 5720.00  GUY ASSEMBLY

0222 7396000000-E 1722  14 EA  375.00 5250.00 375.00 5250.00  1/2" RISER WITH WEATHERHEAD

0223 7408000000-E 1722  14 EA  375.00 5250.00 375.00 5250.00  1" RISER WITH WEATHERHEAD

0224 7444000000-E 1725  4,415 LF  6.50 28697.50 6.50 28697.50  INDUCTIVE LOOP SAWCUT

0225 7456000000-E 1726  11,325 LF  1.50 16987.50 1.50 16987.50  LEAD-IN CABLE(********)
(14-2)

0226 7575142060-N SP   1 EA  1500.00 1500.00 1500.00 1500.00  MOD RADIO INSTALL

0227 7636000000-N 1745  19 EA  400.00 7600.00 400.00 7600.00  SIGN FOR SIGNALS

0228 7684000000-N 1750  3 EA  900.00 2700.00 900.00 2700.00  SIGNAL CABINET FOUNDATION

0229 7756000000-N 1751  3 EA  12800.00 38400.00 12800.00 38400.00  CONTLR WITH CBNT, 2070L BASE MTD

0230 7780000000-N 1751  21 EA  125.00 2625.00 125.00 2625.00  DETECTOR CARD (TYPE 2070L)

0231 7901000000-N 1753  3 EA  375.00 1125.00 375.00 1125.00  CABINET BASE EXTENDER

0232 7948000000-N 1757  1 EA  2500.00 2500.00 2500.00 2500.00  TRAFFIC SIGNAL REMOVAL

0233 7980000000-N SP   1 EA  5800.00 5800.00 5800.00 5800.00  GENERIC SIGNAL ITEM (EA)
FIRESTATION PREEMPTION PUSH-  BUTTON

CULVERT ITEMS

0234 8056000000-N 402 Lump Sum 15000.00 15000.00  REMV EXIST STR **********
(84+52.00 -L-)

0235 8126000000-N 414 Lump Sum 65000.00 65000.00  CULV EXCAV @ ************
(84+52.00 -L-)

0236 8133000000-E 414  123 TON 50.00 6150.00 50.00 6150.00  FND CONDIT MAT, BOX CULV

0237 8196000000-E 420  154 CY  1150.00 177100.00 1150.00 177100.00  CLASS A CONCRETE (CULV)

0238 8245000000-E 425  17,448 LB  1.15 20065.20 1.15 20065.20  REINF STEEL (CULVERT)

STRUCTURE ITEMS

0239 8017000000-N SP  Lump Sum 650000.00 1215000.00  CM&R TEMP ACCESS ***********
(99+17.60 -L1-)

0240 8105560000-E 411  186 LF  1200.00 223200.00 575.00 106950.00  4'-0" DRILLD PIER IN SOIL

0241 8105660000-E 411  116 LF  1200.00 139200.00 1650.00 191400.00  4'-0" DRILLD PIER NO SOIL

0242 8111600000-E 411  126 LF  380.00 47880.00 420.00 52920.00  PERM STL CASING FOR 4' PIER

0243 8112730000-N 450  1 EA  2900.00 2900.00 3300.00 3300.00  PDA TESTING

0244 8115000000-N 411  4 EA  2500.00 10000.00 2900.00 11600.00  CSL TESTING

0245 8121000000-N 412 Lump Sum 15500.00 16000.00  UNCL STR EXCAV STA *****
(99+17.60 -L1-)

0246 8147000000-E 420  23,682 SF  38.50 911757.00 40.00 947280.00  REINF CONCRETE DECK SLAB

0247 8161000000-E 420  20,458 SF  0.35 7160.30 0.60 12274.80  GROOVING BRIDGE FLOORS

0248 8182000000-E 420 314.4 CY  1100.00 345840.00 1200.00 377280.00  CLASS A CONCRETE (BRIDGE)

0249 8210000000-N 422 Lump Sum 55000.00 50000.00  BRG APPR SLAB ***********
(99+17.60 -L1-)



NC-125 FROM I-95 TO OLD FARM RD SOUTH; SR-1627 (THREE BRIDGE RD) FROM NC-125 TO PREMIER BLVD.

S T WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

OCT 15, 2018 03:25 PM HALIFAX 2:00 PM 16 /  16 005

50162.3.1 OCT 02 2018 C204149

TIP NO 3.141 MIR-3822, U-5725

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0250 8217000000-E 425  69,089 LB  1.25 86361.25 1.00 69089.00  REINF STEEL (BRIDGE)

0251 8238000000-E 425  10,092 LB  2.15 21697.80 1.75 17661.00  SPIRAL COL REINF STL BRG

0252 8265000000-E 430 2,423.5 LF  245.00 593757.50 240.00 581640.00  54" PRESTR CONCRETE GIRDR

0253 8328200000-E 450  16 EA  900.00 14400.00 4500.00 72000.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)

0254 8384000000-E 450  400 LF  53.50 21400.00 48.15 19260.00  HP14X73 PILES

0255 8391000000-N 450  16 EA  250.00 4000.00 80.25 1284.00  STEEL PILE POINTS

0256 8475000000-E 460 840.7 LF  120.00 100884.00 117.00 98361.90  TWO BAR METAL RAIL

0257 8517000000-E 460 427.9 LF  90.00 38511.00 130.00 55627.00  1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0258 8517000000-E 460 427.9 LF  104.00 44501.60 150.00 64185.00  1'-**"X*****"CONC PARAPET
(1'-2" X 3"-3")

0259 8608000000-E 876  597 TON 60.00 35820.00 55.00 32835.00  RIP RAP II (2'-0")

0260 8622000000-E 876  663 SY  3.00 1989.00 4.00 2652.00  GEOTEXTILE FOR DRAINAGE

0261 8657000000-N 430 Lump Sum 14000.00 17500.00  ELASTOMERIC BEARINGS

0262 8706000000-N SP  Lump Sum 89500.00 75000.00  EXPANSION JOINT SEALS

 

    TOTAL 29636407.56 TOTAL 32776425.60  CONTRACT TOTAL

 

    SUB-TOTAL 25877832.91 SUB-TOTAL 28402010.70  ROADWAY ITEMS

    SUB-TOTAL 283315.20 SUB-TOTAL 283315.20  CULVERT ITEMS

    SUB-TOTAL 3475259.45 SUB-TOTAL 4091099.70  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  24511813.22   W C ENGLISH INCORPORATED

     2  24849287.71   PLT RBP JV CONSTRUCTION

     3  25261129.71   THALLE CONSTRUCTION CO., INC.

     4  29636407.56   S T WOOTEN CORPORATION

     5  32776425.60   BARNHILL CONTRACTING COMPANY



23 SECTIONS OF SECONDARY ROADS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

S T WOOTEN CORPORATION CAROLINA SUNROCK LLC

WILSON,  NC RALEIGH,  NC

OCT 15, 2018 03:25 PM FRANKLIN 2:00 PM 1 /  1 006

2020CPT.05.03.20351.1 OCT 02 2018 C204240

TIP NO 30.934 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 190000.00 200000.00  113226.38MOBILIZATION

0002 0106000000-E 230  915 CY  33.00 30195.00 30.00 27450.00 27.92  25546.80BORROW EXCAVATION

0003 0264000000-E SP  54.77 SMI 1500.00 82155.00 2530.00 138568.10 2497.99  136814.91GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  1,460 TON 15.00 21900.00 50.00 73000.00 64.68  94432.80INCIDENTAL STONE BASE

0005 1260000000-E SP   3,045 TON 22.25 67751.25 20.00 60900.00 16.81  51186.45AGGREGATE SHOULDER BORROW

0006 1297000000-E 607  41,346 SY  1.45 59951.70 1.83 75663.18 3.83  158355.18MILL ASP PVMT *****" DTH
(1-1/2")

0007 1330000000-E 607  10,710 SY  3.79 40590.90 3.79 40590.90 4.50  48195.00INCIDENTAL MILLING

0008 1519000000-E 610  32,955 TON 32.00 1054560.00 42.50 1400587.50 47.63  1569646.65ASP CONC SURF CRS S9.5B

0009 1575000000-E 620  2,207 TON 550.00 1213850.00 450.00 993150.00 600.00  1324200.00ASP FOR PLANT MIX

0010 1704000000-E SP   5,714 TON 110.00 628540.00 110.00 628540.00 128.81  736020.34PATCHING EXIST PAVEMENT

0011 2845000000-N 858  3 EA  600.00 1800.00 600.00 1800.00 1200.00  3600.00ADJ METER OR VALVE BOXES

0012 4413000000-E SP   3,292 SF  6.00 19752.00 7.00 23044.00 7.00  23044.00WORK ZONE ADV/GEN WARN SIGN

0013 4457000000-N SP  Lump Sum 131500.00 97500.00  15194.09TEMP TRAFFIC CONTROL (SP)

0014 4685000000-E 1205  297,031 LF  0.46 136634.26 0.46 136634.26 0.46  136634.26THERMO PVT MKG LINES 4"90

0015 4686000000-E 1205  291,324 LF  0.56 163141.44 0.56 163141.44 0.56  163141.44THERMO PVT MKG LINES 4"120

0016 4695000000-E 1205  153 LF  5.00 765.00 5.00 765.00 5.00  765.00THERMO PVT MKG LINES 8"90 MILS

0017 4700000000-E 1205  243 LF  10.00 2430.00 10.00 2430.00 10.00  2430.0012"WIDE THERMO 90 MILS

0018 4710000000-E 1205  92 LF  15.00 1380.00 15.00 1380.00 15.00  1380.0024"WIDE THERMO 120 MILS

0019 4725000000-E 1205  9 EA  200.00 1800.00 200.00 1800.00 200.00  1800.00THERMO PVT SYMBOL 90MILS

0020 4770000000-E 1205  1,124 LF  4.50 5058.00 4.50 5058.00 4.50  5058.004" COLD APPL PLSTIC LINES TYPE **
(II)

0021 4850000000-E 1205  1,124 LF  2.50 2810.00 2.50 2810.00 2.50  2810.00LINE REMOVAL 4" WIDE

0022 6000000000-E 1605  1,330 LF  1.00 1330.00 1.95 2593.50 5.53  7354.90TEMPORARY SILT FENCE

0023 6071010000-E SP   3,370 LF  1.00 3370.00 1.00 3370.00 10.32  34778.40WATTLE

0024 6084000000-E 1660 13.29 ACR 1200.00 15948.00 3000.00 39870.00 3000.00  39870.00SEEDING AND MULCHING

 

    TOTAL 3877212.55 TOTAL 4120645.88 TOTAL  4695484.60CONTRACT TOTAL

 

    SUB-TOTAL 3877212.55 SUB-TOTAL 4120645.88 SUB-TOTAL  4695484.60ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3877212.55   FSC II LLC DBA FRED SMITH COMPANY

     2  4120645.88   S T WOOTEN CORPORATION

     3  4695484.60   CAROLINA SUNROCK LLC



91 SECTIONS OF SECONDARY ROADS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

THE LANE CONSTRUCTION
CORPORATION

S T WOOTEN CORPORATION

CHESHIRE,  CT WILSON,  NC

OCT 15, 2018 03:25 PM WAKE 2:00 PM 1 /  2 007

2020CPT.05.04.20921.1 OCT 02 2018 C204250

TIP NO 40.440 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SIGNALS, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 298000.00 160000.00  325000.00MOBILIZATION

0002 0106000000-E 230  465 CY  30.00 13950.00 35.00 16275.00 42.50  19762.50BORROW EXCAVATION

0003 0264000000-E SP  36.57 SMI 1500.00 54855.00 3175.00 116109.75 3025.00  110624.25GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  1,900 TON 15.00 28500.00 55.00 104500.00 50.00  95000.00INCIDENTAL STONE BASE

0005 1260000000-E SP   2,239 TON 19.00 42541.00 20.00 44780.00 19.25  43100.75AGGREGATE SHOULDER BORROW

0006 1297000000-E 607  323,992 SY  1.55 502187.60 2.75 890978.00 1.55  502187.60MILL ASP PVMT *****" DTH
(1-1/2")

0007 1308000000-E 607  880 SY  7.95 6996.00 10.30 9064.00 7.95  6996.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0008 1330000000-E 607  20,484 SY  6.75 138267.00 9.25 189477.00 6.95  142363.80INCIDENTAL MILLING

0009 1519000000-E 610  51,909 TON 35.50 1842769.50 35.00 1816815.00 50.25  2608427.25ASP CONC SURF CRS S9.5B

0010 1575000000-E 620  3,482 TON 530.00 1845460.00 530.00 1845460.00 450.00  1566900.00ASP FOR PLANT MIX

0011 1704000000-E SP   5,410 TON 105.00 568050.00 105.00 568050.00 111.50  603215.00PATCHING EXIST PAVEMENT

0012 2752000000-E SP   10 LF  75.00 750.00 110.00 1100.00 75.00  750.00GENERIC PAVING ITEM (LF)
REMOVE AND REPLACE 2'-6" C  &  G

0013 2815000000-N 858  1 EA  500.00 500.00 1600.00 1600.00 500.00  500.00ADJ DROP INLETS

0014 2830000000-N 858  3 EA  500.00 1500.00 800.00 2400.00 500.00  1500.00ADJ MANHOLES

0015 2845000000-N 858  6 EA  500.00 3000.00 585.00 3510.00 500.00  3000.00ADJ METER OR VALVE BOXES

0016 4413000000-E SP   4,749 SF  6.00 28494.00 9.00 42741.00 6.75  32055.75WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 186000.00 200000.00  123550.00TEMP TRAFFIC CONTROL (SP)

0018 4510000000-N 1190  120 HR  40.00 4800.00 45.00 5400.00 50.00  6000.00LAW ENFORCEMENT

0019 4685000000-E 1205  229,238 LF  0.48 110034.24 0.50 114619.00 0.48  110034.24THERMO PVT MKG LINES 4"90

0020 4686000000-E 1205  243,324 LF  0.58 141127.92 0.60 145994.40 0.58  141127.92THERMO PVT MKG LINES 4"120

0021 4695000000-E 1205  3,477 LF  2.50 8692.50 2.65 9214.05 2.50  8692.50THERMO PVT MKG LINES 8"90 MILS

0022 4697000000-E 1205  311 LF  2.50 777.50 2.65 824.15 2.50  777.50THERMO PVT MKG LINE 8"120 MILS

0023 4700000000-E 1205  2,245 LF  3.00 6735.00 3.15 7071.75 3.00  6735.0012"WIDE THERMO 90 MILS

0024 4702000000-E 1205  153 LF  3.00 459.00 3.15 481.95 3.00  459.0012"WIDE THERMO 120 MILS

0025 4705000000-E 1205  250 LF  10.00 2500.00 10.50 2625.00 10.00  2500.00THERMO LINES 16" 120MILS

0026 4710000000-E 1205  1,904 LF  12.00 22848.00 12.50 23800.00 12.00  22848.0024"WIDE THERMO 120 MILS

0027 4721000000-E 1205  48 EA  95.00 4560.00 100.00 4800.00 95.00  4560.00THERMO PVT MKG CHARACTER 120

0028 4725000000-E 1205  213 EA  125.00 26625.00 125.00 26625.00 125.00  26625.00THERMO PVT SYMBOL 90MILS

0029 4770000000-E 1205  1,725 LF  2.50 4312.50 2.50 4312.50 2.50  4312.504" COLD APPL PLSTIC LINES TYPE **
(II)

0030 4810000000-E 1205  124,106 LF  0.10 12410.60 0.15 18615.90 0.10  12410.60PAINT PVMT MARKINGS 4"

0031 4820000000-E 1205  3,788 LF  0.58 2197.04 0.65 2462.20 0.58  2197.04PAINT PVMT MARKINGS 8"

0032 4825000000-E 1205  2,645 LF  0.68 1798.60 0.75 1983.75 0.68  1798.60PAINT PVMT MARKINGS 12"

0033 4830000000-E 1205  150 LF  2.00 300.00 2.15 322.50 2.00  300.00PAINT PVT MKGS LINES 16"

0034 4835000000-E 1205  1,684 LF  2.00 3368.00 2.15 3620.60 2.00  3368.00PAINT PVT MKG LINES 24"

0035 4840000000-N 1205  23 EA  25.00 575.00 25.50 586.50 25.00  575.00PAINT PVT MKG CHARACTER

0036 4845000000-N 1205  198 EA  25.00 4950.00 25.50 5049.00 25.00  4950.00PAINT PVT MKG SYMBOL



91 SECTIONS OF SECONDARY ROADS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

THE LANE CONSTRUCTION
CORPORATION

S T WOOTEN CORPORATION

CHESHIRE,  CT WILSON,  NC

OCT 15, 2018 03:25 PM WAKE 2:00 PM 2 /  2 007

2020CPT.05.04.20921.1 OCT 02 2018 C204250

TIP NO 40.440 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, SIGNALS, AND SHOULDER RECONSTRUCTION.

0037 4850000000-E 1205  1,725 LF  1.00 1725.00 1.00 1725.00 1.00  1725.00LINE REMOVAL 4" WIDE

0038 6000000000-E 1605  670 LF  4.00 2680.00 3.00 2010.00 1.95  1306.50TEMPORARY SILT FENCE

0039 6071010000-E SP   1,760 LF  4.00 7040.00 7.00 12320.00 1.00  1760.00WATTLE

0040 6084000000-E 1660 6.75 ACR 3000.00 20250.00 3100.00 20925.00 3000.00  20250.00SEEDING AND MULCHING

0041 7444000000-E 1725  4,596 LF  5.74 26381.04 6.50 29874.00 5.74  26381.04INDUCTIVE LOOP SAWCUT

 

    TOTAL 5978967.04 TOTAL 6458122.00 TOTAL  6596626.34CONTRACT TOTAL

 

    SUB-TOTAL 5978967.04 SUB-TOTAL 6458122.00 SUB-TOTAL  6596626.34ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5978967.04   FSC II LLC DBA FRED SMITH COMPANY

     2  6458122.00   THE LANE CONSTRUCTION CORPORATION

     3  6596626.34   S T WOOTEN CORPORATION



BURLINGTON - GRAHAM SIGNAL SYSTEM.

ALS OF NORTH CAROLINA LLC

FAYETTEVILLE,  NC

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

FULCHER ELECTRIC OF
FAYETTEVILLE INC

MABLETON,  GA FAYETTEVILLE,  NC

OCT 15, 2018 03:25 PM ALAMANCE 2:00 PM 1 /  10 008

47160.3.1 OCT 02 2018 C204111

TIP NO 55.000 MIU-6015

FED AID NO STBG-0701(036)

COMPUTERIZED TRAFFIC SIGNAL SYSTEM.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 332500.00 461100.00  675000.00MOBILIZATION

0002 2591000000-E 848  62 SY  218.00 13516.00 161.00 9982.00 358.00  22196.004" CONCRETE SIDEWALK

0003 4405000000-E 1110  800 SF  13.25 10600.00 38.40 30720.00 3.50  2800.00WORK ZONE SIGNS (PORT)

0004 4410000000-E 1110  72 SF  13.25 954.00 66.10 4759.20 5.50  396.00WORK ZONE SIGNS (BARR)

0005 4415000000-N 1115  4 EA  820.00 3280.00 7970.00 31880.00 3515.00  14060.00FLASHING ARROW BOARD

0006 4420000000-N 1120  4 EA  1730.00 6920.00 16050.00 64200.00 6800.00  27200.00PORTABLE CHANGE MSG SIGN

0007 4430000000-N 1130  150 EA  13.00 1950.00 105.00 15750.00 5.00  750.00DRUMS

0008 4435000000-N 1135  150 EA  21.00 3150.00 63.25 9487.50 10.00  1500.00CONES

0009 4445000000-E 1145  50 LF  31.00 1550.00 155.55 7777.50 5.00  250.00BARRICADES (TYPE III)

0010 4455000000-N 1150  600 DAY 39.00 23400.00 57.25 34350.00 280.00  168000.00FLAGGER

0011 4480000000-N 1165  4 EA  3300.00 13200.00 14690.00 58760.00 4500.00  18000.00TMA

0012 4510000000-N 1190  500 HR  100.00 50000.00 53.65 26825.00 45.00  22500.00LAW ENFORCEMENT

0013 4516000000-N 1180  100 EA  24.00 2400.00 50.55 5055.00 15.00  1500.00SKINNY DRUM

0014 4697000000-E 1205  170 LF  5.16 877.20 12.10 2057.00 3.75  637.50THERMO PVT MKG LINE 8"120 MILS

0015 4710000000-E 1205  66 LF  15.49 1022.34 42.30 2791.80 1.40  92.4024"WIDE THERMO 120 MILS

0016 4725000000-E 1205  25 EA  144.76 3619.00 302.00 7550.00 105.00  2625.00THERMO PVT SYMBOL 90MILS

0017 4850000000-E 1205  90 LF  2.06 185.40 12.10 1089.00 4.00  360.00LINE REMOVAL 4" WIDE

0018 4870000000-E 1205  54 LF  4.13 223.02 24.20 1306.80 14.00  756.00LINE REMOVAL 24" WIDE

0019 7048500000-E 1705  4 EA  907.33 3629.32 861.00 3444.00 1250.00  5000.0016" PEDEST SIG HEAD 1 SEC W/CD

0020 7060000000-E 1705  53,020 LF  2.05 108691.00 5.00 265100.00 4.85  257147.00SIGNAL CABLE

0021 7120000000-E 1705  285 EA  700.00 199500.00 850.75 242463.75 795.00  226575.00VEHICLE SIGNAL HD (12", 3 SECT)

0022 7132000000-E 1705  97 EA  794.00 77018.00 1055.00 102335.00 950.00  92150.00VEHICLE SIGNAL HD (12", 4 SECT)

0023 7144000000-E 1705  8 EA  1025.00 8200.00 1330.00 10640.00 1220.00  9760.00VEHICLE SIGNAL HD (12", 5 SECT)

0024 7180000000-N 1706  2 EA  140.00 280.00 113.00 226.00 380.00  760.00BACKPLATE

0025 7204000000-N 1705  4 EA  191.97 767.88 214.00 856.00 150.00  600.00LOUVER

0026 7252000000-E 1710  47,895 LF  2.02 96747.90 6.55 313712.25 2.78  133148.10MESSENGER CABLE (1/4")

0027 7264000000-E 1710  5,637 LF  2.89 16290.93 11.30 63698.10 4.50  25366.50MESSENGER CABLE (3/8")

0028 7279000000-E 1715  52,120 LF  0.48 25017.60 0.50 26060.00 0.62  32314.40TRACER WIRE

0029 7301000000-E 1715  1,100 LF  12.74 14014.00 21.20 23320.00 16.50  18150.00DIRECT DRILL (***********)
(1, 2")

0030 7301000000-E 1715  12,870 LF  13.67 175932.90 22.50 289575.00 18.00  231660.00DIRECT DRILL (***********)
(2, 2")

0031 7312000000-N 1716  38 EA  647.49 24604.62 855.25 32499.50 648.00  24624.00JUNCTION BOX (***************)
(SPECIAL-SIZED)

0032 7324000000-N 1716  86 EA  260.50 22403.00 372.00 31992.00 358.00  30788.00JUNCTION BOX (STANDARD SIZE)

0033 7348000000-N 1716  78 EA  472.30 36839.40 820.00 63960.00 525.00  40950.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0034 7360000000-N 1720  13 EA  1390.90 18081.70 1180.00 15340.00 1250.00  16250.00WOOD POLE

0035 7372000000-N 1721  334 EA  479.14 160032.76 415.00 138610.00 425.00  141950.00GUY ASSEMBLY

0036 7384000000-E 1722  11 EA  381.10 4192.10 670.00 7370.00 395.00  4345.00***" RISER WITH **************
(1.25", HEAT SHRINK TUBING)



BURLINGTON - GRAHAM SIGNAL SYSTEM.

ALS OF NORTH CAROLINA LLC

FAYETTEVILLE,  NC

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

FULCHER ELECTRIC OF
FAYETTEVILLE INC

MABLETON,  GA FAYETTEVILLE,  NC

OCT 15, 2018 03:25 PM ALAMANCE 2:00 PM 2 /  10 008

47160.3.1 OCT 02 2018 C204111

TIP NO 55.000 MIU-6015

FED AID NO STBG-0701(036)

COMPUTERIZED TRAFFIC SIGNAL SYSTEM.

0037 7384000000-E 1722  77 EA  452.08 34810.16 605.00 46585.00 550.00  42350.00***" RISER WITH **************
(2", HEAT SHRINK TUBING)

0038 7396000000-E 1722  4 EA  331.09 1324.36 325.00 1300.00 425.00  1700.001/2" RISER WITH WEATHERHEAD

0039 7408000000-E 1722  27 EA  318.66 8603.82 855.00 23085.00 500.00  13500.001" RISER WITH WEATHERHEAD

0040 7420000000-E 1722  75 EA  428.17 32112.75 805.00 60375.00 580.00  43500.002" RISER WITH WEATHERHEAD

0041 7444000000-E 1725  6,360 LF  6.32 40195.20 11.70 74412.00 6.25  39750.00INDUCTIVE LOOP SAWCUT

0042 7456000000-E 1726  66,985 LF  1.46 97798.10 1.70 113874.50 1.98  132630.30LEAD-IN CABLE(********)
(14-2)

0043 7516000000-E 1730  64,905 LF  1.32 85674.60 1.30 84376.50 2.12  137598.60COMMUNICATIONS CABLE (** FIBER)
(12)

0044 7516000000-E 1730  139,430 LF  1.41 196596.30 1.45 202173.50 2.19  305351.70COMMUNICATIONS CABLE (** FIBER)
(24)

0045 7516000000-E 1730  91,080 LF  1.52 138441.60 1.65 150282.00 2.39  217681.20COMMUNICATIONS CABLE (** FIBER)
(36)

0046 7516000000-E 1730  38,830 LF  1.64 63681.20 1.80 69894.00 2.53  98239.90COMMUNICATIONS CABLE (** FIBER)
(48)

0047 7528000000-E 1730  84,655 LF  1.40 118517.00 1.75 148146.25 2.25  190473.75DROP CABLE

0048 7540000000-N 1731  161 EA  1822.18 293370.98 1270.00 204470.00 1445.00  232645.00SPLICE ENCLOSURE

0049 7552000000-N 1731  208 EA  1394.95 290149.60 1000.00 208000.00 1542.00  320736.00INTERCONNECT CENTER

0050 7566000000-N 1733  3 EA  269.73 809.19 96.15 288.45 200.00  600.00DELINEATOR MARKER

0051 7575142200-N SP   10 EA  1270.47 12704.70 2740.00 27400.00 1480.00  14800.00NEW ELECTRICAL SERVICE

0052 7575160000-E 1734  35,220 LF  0.72 25358.40 1.15 40503.00 0.64  22540.80REM EXT COMM CABLE

0053 7575180000-N 1735  10 EA  290.14 2901.40 115.00 1150.00 525.00  5250.00CABLE TRANSFER

0054 7613000000-N SP   19 EA  1486.86 28250.34 1270.00 24130.00 1250.00  23750.00SOIL TEST

0055 7614100000-E SP   171 CY  908.44 155343.24 1125.00 192375.00 925.00  158175.00DRILLED PIER FOUND

0056 7636000000-N 1745  13 EA  328.12 4265.56 270.00 3510.00 325.00  4225.00SIGN FOR SIGNALS

0057 7642100000-N 1743  2 EA  1413.09 2826.18 1075.00 2150.00 2400.00  4800.00TYPE I POST W/ FOUNDATION

0058 7684000000-N 1750  50 EA  901.80 45090.00 635.00 31750.00 1100.00  55000.00SIGNAL CABINET FOUNDATION

0059 7686000000-N 1752  14 EA  539.84 7557.76 815.00 11410.00 850.00  11900.00CONDUIT ENTR INTO EXT FOUND

0060 7687000000-N 1752  6 EA  965.61 5793.66 925.00 5550.00 500.00  3000.00MODIFY FOUND FOR CONTRLR CBNT

0061 7696000000-N 1751  133 EA  10833.47 1440851.51 11525.00 1532825.00 11248.00  1495984.00CONTLRS WITH CBNT (**************)
(2070LX, 332)

0062 7696000000-N 1751  67 EA  9563.21 640735.07 10345.00 693115.00 10245.00  686415.00CONTLRS WITH CBNT (**************)
(2070LX, 336S)

0063 7708000000-N 1751  946 EA  75.45 71375.70 115.00 108790.00 78.00  73788.00DETECTOR CARD (***********)
(MODEL 222)

0064 7901000000-N 1753  72 EA  377.07 27149.04 435.00 31320.00 315.00  22680.00CABINET BASE EXTENDER

0065 7901010000-N 1753  7 EA  411.20 2878.40 485.00 3395.00 315.00  2205.00CABINET BASE ADAPTER

0066 7960000000-N SP   1 EA  2151.00 2151.00 345.00 345.00 3500.00  3500.00METAL POLE FOUND REMVL

0067 7972000000-N SP   1 EA  744.62 744.62 430.00 430.00 1500.00  1500.00METAL POLE REMOVAL

0068 7980000000-N SP   2 EA  4374.11 8748.22 3005.00 6010.00 4250.00  8500.00GENERIC SIGNAL ITEM (EA)
2.4 GHZ ETHERNET RADIO

0069 7980000000-N SP   62 EA  57.50 3565.00 200.00 12400.00 280.00  17360.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE



BURLINGTON - GRAHAM SIGNAL SYSTEM.

ALS OF NORTH CAROLINA LLC

FAYETTEVILLE,  NC

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

FULCHER ELECTRIC OF
FAYETTEVILLE INC

MABLETON,  GA FAYETTEVILLE,  NC

OCT 15, 2018 03:25 PM ALAMANCE 2:00 PM 3 /  10 008

47160.3.1 OCT 02 2018 C204111

TIP NO 55.000 MIU-6015

FED AID NO STBG-0701(036)

COMPUTERIZED TRAFFIC SIGNAL SYSTEM.

0070 7980000000-N SP   6 EA  4550.65 27303.90 3815.00 22890.00 3439.60  20637.60GENERIC SIGNAL ITEM (EA)
CCTV CABINET (336A)

0071 7980000000-N SP   1 EA  3369.99 3369.99 3550.00 3550.00 3159.00  3159.00GENERIC SIGNAL ITEM (EA)
CCTV CABINET (NEMA)

0072 7980000000-N SP   2 EA  428.74 857.48 575.00 1150.00 525.00  1050.00GENERIC SIGNAL ITEM (EA)
CCTV CABINET DISCONNECT

0073 7980000000-N SP   40 EA  4336.88 173475.20 4055.00 162200.00 4345.00  173800.00GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0074 7980000000-N SP   19 EA  5423.10 103038.90 5800.00 110200.00 7148.00  135812.00GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0075 7980000000-N SP   1 EA  11026.65 11026.65 4125.00 4125.00 3165.00  3165.00GENERIC SIGNAL ITEM (EA)
CCTV TEST CABINET

0076 7980000000-N SP   3 EA  1603.80 4811.40 1105.00 3315.00 3200.00  9600.00GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

0077 7980000000-N SP   2 EA  4277.07 8554.14 4700.00 9400.00 10980.00  21960.00GENERIC SIGNAL ITEM (EA)
COMMUNICATIONS RACK

0078 7980000000-N SP   4 EA  4565.75 18263.00 5295.00 21180.00 4015.00  16060.00GENERIC SIGNAL ITEM (EA)
COMPUTER WORKSTATION

0079 7980000000-N SP   2 EA  29882.41 59764.82 37560.00 75120.00 32988.00  65976.00GENERIC SIGNAL ITEM (EA)
CONSOLES

0080 7980000000-N SP   10 EA  6540.35 65403.50 6760.00 67600.00 6985.00  69850.00GENERIC SIGNAL ITEM (EA)
DIGITAL DISPLAY MONITOR

0081 7980000000-N SP   4 EA  284.28 1137.12 350.00 1400.00 850.00  3400.00GENERIC SIGNAL ITEM (EA)
DIGITAL DISPLAY MONITOR (RELO-CATE)

0082 7980000000-N SP   1 EA  72738.45 72738.45 79770.00 79770.00 73042.00  73042.00GENERIC SIGNAL ITEM (EA)
ETHERNET CORE SWITCH

0083 7980000000-N SP   209 EA  1338.96 279842.64 1325.00 276925.00 1198.00  250382.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0084 7980000000-N SP   1 EA  5016.15 5016.15 3405.00 3405.00 3114.00  3114.00GENERIC SIGNAL ITEM (EA)
FIREWALL

0085 7980000000-N SP   1 EA  2570.96 2570.96 2665.00 2665.00 4150.00  4150.00GENERIC SIGNAL ITEM (EA)
FURNISH 2.4 GHZ ETHERNET RADIO

0086 7980000000-N SP   10 EA  1018.26 10182.60 980.00 9800.00 954.00  9540.00GENERIC SIGNAL ITEM (EA)
FURNISH 2018 ENHANCED CONFLICTMONITOR

0087 7980000000-N SP   2 EA  4241.22 8482.44 4680.00 9360.00 4025.00  8050.00GENERIC SIGNAL ITEM (EA)
FURNISH 2070 CONTROLLER TESTER

0088 7980000000-N SP   10 EA  1599.37 15993.70 1930.00 19300.00 1599.00  15990.00GENERIC SIGNAL ITEM (EA)
FURNISH 2070LX CONTROLLER

0089 7980000000-N SP   7 EA  7376.74 51637.18 9930.00 69510.00 7125.00  49875.00GENERIC SIGNAL ITEM (EA)
FURNISH 332 CABINET

0090 7980000000-N SP   3 EA  2808.84 8426.52 8740.00 26220.00 6500.00  19500.00GENERIC SIGNAL ITEM (EA)
FURNISH 336S CABINET

0091 7980000000-N SP   1 EA  2789.11 2789.11 3815.00 3815.00 2839.00  2839.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CABINET

0092 7980000000-N SP   1 EA  3135.78 3135.78 3560.00 3560.00 3110.00  3110.00GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CAMERA ASSEMBLY

0093 7980000000-N SP   2 EA  21617.23 43234.46 24255.00 48510.00 20531.00  41062.00GENERIC SIGNAL ITEM (EA)
FURNISH CONFLICT MONITOR      TESTER
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0094 7980000000-N SP   48 EA  75.11 3605.28 113.00 5424.00 78.00  3744.00GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD (MODEL  222)

0095 7980000000-N SP   11 EA  1005.35 11058.85 1165.00 12815.00 1098.00  12078.00GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET EDGE SWITCH

0096 7980000000-N SP   2 EA  1882.90 3765.80 1140.00 2280.00 1500.00  3000.00GENERIC SIGNAL ITEM (EA)
FURNISH FIBER-OPTIC POWER     METER

0097 7980000000-N SP   4 EA  1056.69 4226.76 640.00 2560.00 2524.00  10096.00GENERIC SIGNAL ITEM (EA)
FURNISH OPTICAL LIGHT GENERA- TOR

0098 7980000000-N SP   1 EA  5194.09 5194.09 5960.00 5960.00 5000.00  5000.00GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO MONITOR

0099 7980000000-N SP   2 EA  1227.70 2455.40 890.00 1780.00 3985.00  7970.00GENERIC SIGNAL ITEM (EA)
FURNISH VISUAL FAULT LOCATOR

0100 7980000000-N SP   63 EA  348.40 21949.20 235.00 14805.00 801.00  50463.00GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (AERIAL)

0101 7980000000-N SP   38 EA  515.35 19583.30 1155.00 43890.00 515.00  19570.00GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (SIDEWALK)

0102 7980000000-N SP   130 EA  77.47 10071.10 88.75 11537.50 105.00  13650.00GENERIC SIGNAL ITEM (EA)
HEAT SHRINK TUBING KIT

0103 7980000000-N SP   8 EA  17426.52 139412.16 14680.00 117440.00 24385.15  195081.20GENERIC SIGNAL ITEM (EA)
ITS SERVER

0104 7980000000-N SP   1 EA  4476.07 4476.07 3370.00 3370.00 4498.00  4498.00GENERIC SIGNAL ITEM (EA)
KVM SWITCH

0105 7980000000-N SP   8 EA  2930.10 23440.80 3970.00 31760.00 3005.00  24040.00GENERIC SIGNAL ITEM (EA)
LAPTOP COMPUTER

0106 7980000000-N SP   124 EA  469.43 58209.32 850.00 105400.00 855.00  106020.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL    SERVICE

0107 7980000000-N SP   1 EA  516.51 516.51 4775.00 4775.00 1200.00  1200.00GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING SPLICE

0108 7980000000-N SP   1 EA  7959.46 7959.46 10320.00 10320.00 9284.00  9284.00GENERIC SIGNAL ITEM (EA)
NETWORK VIDEO RECORDER

0109 7980000000-N SP   3 EA  929.72 2789.16 1340.00 4020.00 1025.00  3075.00GENERIC SIGNAL ITEM (EA)
PTZ JOYSTICK

0110 7980000000-N SP   3 EA  6300.00 18900.00 8695.00 26085.00 7210.00  21630.00GENERIC SIGNAL ITEM (EA)
SMALL FORM FACTOR COMPUTER

0111 7980000000-N SP   9 EA  295.45 2659.05 525.00 4725.00 3250.00  29250.00GENERIC SIGNAL ITEM (EA)
TERMINAL SPLICE CABINET

0112 7980000000-N SP   1 EA  14000.00 14000.00 15950.00 15950.00 14050.00  14050.00GENERIC SIGNAL ITEM (EA)
TYPE 332 TEST CONTROLLER WITH CABINET

0113 7980000000-N SP   1 EA  13500.00 13500.00 15345.00 15345.00 13700.00  13700.00GENERIC SIGNAL ITEM (EA)
TYPE 336 TEST CONTROLLER WITH CABINET

0114 7980000000-N SP   1 EA  4613.11 4613.11 5715.00 5715.00 4415.00  4415.00GENERIC SIGNAL ITEM (EA)
UPS (TCC)

0115 7980000000-N SP   1 EA  2311.62 2311.62 7830.00 7830.00 1988.00  1988.00GENERIC SIGNAL ITEM (EA)
WIRELESS ACCESS POINT

0116 7980000000-N SP   19 EA  438.83 8337.77 250.00 4750.00 295.00  5605.00GENERIC SIGNAL ITEM (EA)
WORKSTATION MONITOR

0117 7985000000-N SP  Lump Sum 11000.00 11600.00  11054.00GENERIC SIGNAL ITEM (LS)
CCTV SOFTWARE (MODIFY)
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0118 7985000000-N SP  Lump Sum 291000.00 321840.00  278140.00GENERIC SIGNAL ITEM (LS)
MAINTENANCE MANAGEMENT SYSTEM SOFTWARE

0119 7985000000-N SP  Lump Sum 50000.00 20300.00  48105.00GENERIC SIGNAL ITEM (LS)
NETWORK MANAGEMENT SOFTWARE   (MODIFY)

0120 7985000000-N SP  Lump Sum 470000.00 522025.00  435000.00GENERIC SIGNAL ITEM (LS)
SIGNAL SYSTEM SOFTWARE

0121 7985000000-N SP  Lump Sum 4014.53 3545.00  3298.00GENERIC SIGNAL ITEM (LS)
SIGNAL TIMING DATABASE CONVER- SION SOFTWARE

0122 7985000000-N SP  Lump Sum 17267.90 17480.00  16000.00GENERIC SIGNAL ITEM (LS)
SYSTEM SUPPORT SOFTWARE &     DEVICES

0123 7985000000-N SP  Lump Sum 13000.00 30110.00  32500.00GENERIC SIGNAL ITEM (LS)
TCC BUILDING MODIFICATIONS

0124 7985000000-N SP  Lump Sum 125000.00 28780.00  140555.00GENERIC SIGNAL ITEM (LS)
TRAINING

0125 7985000000-N SP  Lump Sum 5300.00 5420.00  5100.00GENERIC SIGNAL ITEM (LS)
VIDEO MANAGEMENT SOFTWARE

0126 7985000000-N SP  Lump Sum 103000.00 126935.00  105000.00GENERIC SIGNAL ITEM (LS)
VIDEO WALL SOFTWARE

0127 7990000000-E SP   190 LF  9.50 1805.00 6.00 1140.00 8.25  1567.50GENERIC SIGNAL ITEM (LF)
AERIAL CABLE PROTECTOR

0128 7990000000-E SP   2,660 LF  1.81 4814.60 1.20 3192.00 2.28  6064.80GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER-OPTIC CABLE

0129 7990000000-E SP   7,185 LF  2.51 18034.35 2.40 17244.00 4.88  35062.80GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE

0130 7990000000-E SP   405 LF  3.34 1352.70 18.25 7391.25 9.50  3847.50GENERIC SIGNAL ITEM (LF)
SERVICE CONDUCTORS

0131 7990000000-E SP   75 LF  5.68 426.00 13.20 990.00 8.50  637.50GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1, 1")

0132 7990000000-E SP   5,637 LF  6.77 38162.49 13.55 76381.35 7.40  41713.80GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1, 2")

0133 7990000000-E SP   9,100 LF  7.49 68159.00 15.05 136955.00 9.50  86450.00GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (2, 2")

 

    TOTAL 7938392.20 TOTAL 9347297.70 TOTAL  9456916.85CONTRACT TOTAL

 

    SUB-TOTAL 7938392.20 SUB-TOTAL 9347297.70 SUB-TOTAL  9456916.85ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 471250.00   MOBILIZATION

0002 2591000000-E 848  62 SY  201.00 12462.00   4" CONCRETE SIDEWALK

0003 4405000000-E 1110  800 SF  9.25 7400.00   WORK ZONE SIGNS (PORT)

0004 4410000000-E 1110  72 SF  8.35 601.20   WORK ZONE SIGNS (BARR)

0005 4415000000-N 1115  4 EA  4845.00 19380.00   FLASHING ARROW BOARD

0006 4420000000-N 1120  4 EA  16450.00 65800.00   PORTABLE CHANGE MSG SIGN

0007 4430000000-N 1130  150 EA  46.50 6975.00   DRUMS

0008 4435000000-N 1135  150 EA  19.00 2850.00   CONES

0009 4445000000-E 1145  50 LF  39.00 1950.00   BARRICADES (TYPE III)

0010 4455000000-N 1150  600 DAY 345.00 207000.00   FLAGGER

0011 4480000000-N 1165  4 EA  18275.00 73100.00   TMA

0012 4510000000-N 1190  500 HR  61.00 30500.00   LAW ENFORCEMENT

0013 4516000000-N 1180  100 EA  20.50 2050.00   SKINNY DRUM

0014 4697000000-E 1205  170 LF  12.00 2040.00   THERMO PVT MKG LINE 8"120 MILS

0015 4710000000-E 1205  66 LF  18.50 1221.00   24"WIDE THERMO 120 MILS

0016 4725000000-E 1205  25 EA  305.00 7625.00   THERMO PVT SYMBOL 90MILS

0017 4850000000-E 1205  90 LF  6.10 549.00   LINE REMOVAL 4" WIDE

0018 4870000000-E 1205  54 LF  36.50 1971.00   LINE REMOVAL 24" WIDE

0019 7048500000-E 1705  4 EA  926.00 3704.00   16" PEDEST SIG HEAD 1 SEC W/CD

0020 7060000000-E 1705  53,020 LF  2.15 113993.00   SIGNAL CABLE

0021 7120000000-E 1705  285 EA  1190.00 339150.00   VEHICLE SIGNAL HD (12", 3 SECT)

0022 7132000000-E 1705  97 EA  1275.00 123675.00   VEHICLE SIGNAL HD (12", 4 SECT)

0023 7144000000-E 1705  8 EA  1670.00 13360.00   VEHICLE SIGNAL HD (12", 5 SECT)

0024 7180000000-N 1706  2 EA  265.00 530.00   BACKPLATE

0025 7204000000-N 1705  4 EA  330.00 1320.00   LOUVER

0026 7252000000-E 1710  47,895 LF  3.00 143685.00   MESSENGER CABLE (1/4")

0027 7264000000-E 1710  5,637 LF  4.40 24802.80   MESSENGER CABLE (3/8")

0028 7279000000-E 1715  52,120 LF  0.65 33878.00   TRACER WIRE

0029 7301000000-E 1715  1,100 LF  20.00 22000.00   DIRECT DRILL (***********)
(1, 2")

0030 7301000000-E 1715  12,870 LF  26.50 341055.00   DIRECT DRILL (***********)
(2, 2")

0031 7312000000-N 1716  38 EA  980.00 37240.00   JUNCTION BOX (***************)
(SPECIAL-SIZED)

0032 7324000000-N 1716  86 EA  433.00 37238.00   JUNCTION BOX (STANDARD SIZE)

0033 7348000000-N 1716  78 EA  728.00 56784.00   JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0034 7360000000-N 1720  13 EA  1568.00 20384.00   WOOD POLE

0035 7372000000-N 1721  334 EA  528.00 176352.00   GUY ASSEMBLY

0036 7384000000-E 1722  11 EA  411.00 4521.00   ***" RISER WITH **************
(1.25", HEAT SHRINK TUBING)



BURLINGTON - GRAHAM SIGNAL SYSTEM.

TRAFFIC CONTROL DEVICES INC

ALTAMONTE SPRINGS,  FL   

OCT 15, 2018 03:25 PM ALAMANCE 2:00 PM 7 /  10 008

47160.3.1 OCT 02 2018 C204111

TIP NO 55.000 MIU-6015

FED AID NO STBG-0701(036)

COMPUTERIZED TRAFFIC SIGNAL SYSTEM.

0037 7384000000-E 1722  77 EA  671.00 51667.00   ***" RISER WITH **************
(2", HEAT SHRINK TUBING)

0038 7396000000-E 1722  4 EA  316.00 1264.00   1/2" RISER WITH WEATHERHEAD

0039 7408000000-E 1722  27 EA  385.00 10395.00   1" RISER WITH WEATHERHEAD

0040 7420000000-E 1722  75 EA  626.00 46950.00   2" RISER WITH WEATHERHEAD

0041 7444000000-E 1725  6,360 LF  12.50 79500.00   INDUCTIVE LOOP SAWCUT

0042 7456000000-E 1726  66,985 LF  1.95 130620.75   LEAD-IN CABLE(********)
(14-2)

0043 7516000000-E 1730  64,905 LF  2.20 142791.00   COMMUNICATIONS CABLE (** FIBER)
(12)

0044 7516000000-E 1730  139,430 LF  2.30 320689.00   COMMUNICATIONS CABLE (** FIBER)
(24)

0045 7516000000-E 1730  91,080 LF  2.45 223146.00   COMMUNICATIONS CABLE (** FIBER)
(36)

0046 7516000000-E 1730  38,830 LF  2.60 100958.00   COMMUNICATIONS CABLE (** FIBER)
(48)

0047 7528000000-E 1730  84,655 LF  2.25 190473.75   DROP CABLE

0048 7540000000-N 1731  161 EA  1578.00 254058.00   SPLICE ENCLOSURE

0049 7552000000-N 1731  208 EA  1663.00 345904.00   INTERCONNECT CENTER

0050 7566000000-N 1733  3 EA  134.00 402.00   DELINEATOR MARKER

0051 7575142200-N SP   10 EA  1274.00 12740.00   NEW ELECTRICAL SERVICE

0052 7575160000-E 1734  35,220 LF  0.65 22893.00   REM EXT COMM CABLE

0053 7575180000-N 1735  10 EA  457.00 4570.00   CABLE TRANSFER

0054 7613000000-N SP   19 EA  1218.00 23142.00   SOIL TEST

0055 7614100000-E SP   171 CY  1234.00 211014.00   DRILLED PIER FOUND

0056 7636000000-N 1745  13 EA  454.00 5902.00   SIGN FOR SIGNALS

0057 7642100000-N 1743  2 EA  1499.00 2998.00   TYPE I POST W/ FOUNDATION

0058 7684000000-N 1750  50 EA  2287.00 114350.00   SIGNAL CABINET FOUNDATION

0059 7686000000-N 1752  14 EA  1079.00 15106.00   CONDUIT ENTR INTO EXT FOUND

0060 7687000000-N 1752  6 EA  1782.00 10692.00   MODIFY FOUND FOR CONTRLR CBNT

0061 7696000000-N 1751  133 EA  12490.00 1661170.00   CONTLRS WITH CBNT (**************)
(2070LX, 332)

0062 7696000000-N 1751  67 EA  11438.00 766346.00   CONTLRS WITH CBNT (**************)
(2070LX, 336S)

0063 7708000000-N 1751  946 EA  151.00 142846.00   DETECTOR CARD (***********)
(MODEL 222)

0064 7901000000-N 1753  72 EA  358.00 25776.00   CABINET BASE EXTENDER

0065 7901010000-N 1753  7 EA  287.00 2009.00   CABINET BASE ADAPTER

0066 7960000000-N SP   1 EA  1494.00 1494.00   METAL POLE FOUND REMVL

0067 7972000000-N SP   1 EA  754.00 754.00   METAL POLE REMOVAL

0068 7980000000-N SP   2 EA  7992.00 15984.00   GENERIC SIGNAL ITEM (EA)
2.4 GHZ ETHERNET RADIO

0069 7980000000-N SP   62 EA  132.00 8184.00   GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE



BURLINGTON - GRAHAM SIGNAL SYSTEM.

TRAFFIC CONTROL DEVICES INC

ALTAMONTE SPRINGS,  FL   

OCT 15, 2018 03:25 PM ALAMANCE 2:00 PM 8 /  10 008

47160.3.1 OCT 02 2018 C204111

TIP NO 55.000 MIU-6015

FED AID NO STBG-0701(036)

COMPUTERIZED TRAFFIC SIGNAL SYSTEM.

0070 7980000000-N SP   6 EA  3426.00 20556.00   GENERIC SIGNAL ITEM (EA)
CCTV CABINET (336A)

0071 7980000000-N SP   1 EA  2339.00 2339.00   GENERIC SIGNAL ITEM (EA)
CCTV CABINET (NEMA)

0072 7980000000-N SP   2 EA  651.00 1302.00   GENERIC SIGNAL ITEM (EA)
CCTV CABINET DISCONNECT

0073 7980000000-N SP   40 EA  3582.00 143280.00   GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0074 7980000000-N SP   19 EA  6132.00 116508.00   GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0075 7980000000-N SP   1 EA  3070.00 3070.00   GENERIC SIGNAL ITEM (EA)
CCTV TEST CABINET

0076 7980000000-N SP   3 EA  1801.00 5403.00   GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

0077 7980000000-N SP   2 EA  10235.00 20470.00   GENERIC SIGNAL ITEM (EA)
COMMUNICATIONS RACK

0078 7980000000-N SP   4 EA  4948.00 19792.00   GENERIC SIGNAL ITEM (EA)
COMPUTER WORKSTATION

0079 7980000000-N SP   2 EA  30704.00 61408.00   GENERIC SIGNAL ITEM (EA)
CONSOLES

0080 7980000000-N SP   10 EA  6815.00 68150.00   GENERIC SIGNAL ITEM (EA)
DIGITAL DISPLAY MONITOR

0081 7980000000-N SP   4 EA  351.00 1404.00   GENERIC SIGNAL ITEM (EA)
DIGITAL DISPLAY MONITOR (RELO-CATE)

0082 7980000000-N SP   1 EA  74263.00 74263.00   GENERIC SIGNAL ITEM (EA)
ETHERNET CORE SWITCH

0083 7980000000-N SP   209 EA  1247.00 260623.00   GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0084 7980000000-N SP   1 EA  3217.00 3217.00   GENERIC SIGNAL ITEM (EA)
FIREWALL

0085 7980000000-N SP   1 EA  2746.00 2746.00   GENERIC SIGNAL ITEM (EA)
FURNISH 2.4 GHZ ETHERNET RADIO

0086 7980000000-N SP   10 EA  1126.00 11260.00   GENERIC SIGNAL ITEM (EA)
FURNISH 2018 ENHANCED CONFLICTMONITOR

0087 7980000000-N SP   2 EA  4875.00 9750.00   GENERIC SIGNAL ITEM (EA)
FURNISH 2070 CONTROLLER TESTER

0088 7980000000-N SP   10 EA  1813.00 18130.00   GENERIC SIGNAL ITEM (EA)
FURNISH 2070LX CONTROLLER

0089 7980000000-N SP   7 EA  8596.00 60172.00   GENERIC SIGNAL ITEM (EA)
FURNISH 332 CABINET

0090 7980000000-N SP   3 EA  2778.00 8334.00   GENERIC SIGNAL ITEM (EA)
FURNISH 336S CABINET

0091 7980000000-N SP   1 EA  2778.00 2778.00   GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CABINET

0092 7980000000-N SP   1 EA  3144.00 3144.00   GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CAMERA ASSEMBLY

0093 7980000000-N SP   2 EA  25542.00 51084.00   GENERIC SIGNAL ITEM (EA)
FURNISH CONFLICT MONITOR      TESTER



BURLINGTON - GRAHAM SIGNAL SYSTEM.

TRAFFIC CONTROL DEVICES INC

ALTAMONTE SPRINGS,  FL   

OCT 15, 2018 03:25 PM ALAMANCE 2:00 PM 9 /  10 008

47160.3.1 OCT 02 2018 C204111

TIP NO 55.000 MIU-6015

FED AID NO STBG-0701(036)

COMPUTERIZED TRAFFIC SIGNAL SYSTEM.

0094 7980000000-N SP   48 EA  89.50 4296.00   GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD (MODEL  222)

0095 7980000000-N SP   11 EA  1191.00 13101.00   GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET EDGE SWITCH

0096 7980000000-N SP   2 EA  1553.00 3106.00   GENERIC SIGNAL ITEM (EA)
FURNISH FIBER-OPTIC POWER     METER

0097 7980000000-N SP   4 EA  2614.00 10456.00   GENERIC SIGNAL ITEM (EA)
FURNISH OPTICAL LIGHT GENERA- TOR

0098 7980000000-N SP   1 EA  5395.00 5395.00   GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO MONITOR

0099 7980000000-N SP   2 EA  521.00 1042.00   GENERIC SIGNAL ITEM (EA)
FURNISH VISUAL FAULT LOCATOR

0100 7980000000-N SP   63 EA  315.00 19845.00   GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (AERIAL)

0101 7980000000-N SP   38 EA  622.00 23636.00   GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (SIDEWALK)

0102 7980000000-N SP   130 EA  116.00 15080.00   GENERIC SIGNAL ITEM (EA)
HEAT SHRINK TUBING KIT

0103 7980000000-N SP   8 EA  24429.00 195432.00   GENERIC SIGNAL ITEM (EA)
ITS SERVER

0104 7980000000-N SP   1 EA  3168.00 3168.00   GENERIC SIGNAL ITEM (EA)
KVM SWITCH

0105 7980000000-N SP   8 EA  3712.00 29696.00   GENERIC SIGNAL ITEM (EA)
LAPTOP COMPUTER

0106 7980000000-N SP   124 EA  622.00 77128.00   GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL    SERVICE

0107 7980000000-N SP   1 EA  1188.00 1188.00   GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING SPLICE

0108 7980000000-N SP   1 EA  9388.00 9388.00   GENERIC SIGNAL ITEM (EA)
NETWORK VIDEO RECORDER

0109 7980000000-N SP   3 EA  1097.00 3291.00   GENERIC SIGNAL ITEM (EA)
PTZ JOYSTICK

0110 7980000000-N SP   3 EA  7311.00 21933.00   GENERIC SIGNAL ITEM (EA)
SMALL FORM FACTOR COMPUTER

0111 7980000000-N SP   9 EA  2636.00 23724.00   GENERIC SIGNAL ITEM (EA)
TERMINAL SPLICE CABINET

0112 7980000000-N SP   1 EA  16067.00 16067.00   GENERIC SIGNAL ITEM (EA)
TYPE 332 TEST CONTROLLER WITH CABINET

0113 7980000000-N SP   1 EA  14900.00 14900.00   GENERIC SIGNAL ITEM (EA)
TYPE 336 TEST CONTROLLER WITH CABINET

0114 7980000000-N SP   1 EA  4386.00 4386.00   GENERIC SIGNAL ITEM (EA)
UPS (TCC)

0115 7980000000-N SP   1 EA  2193.00 2193.00   GENERIC SIGNAL ITEM (EA)
WIRELESS ACCESS POINT

0116 7980000000-N SP   19 EA  687.00 13053.00   GENERIC SIGNAL ITEM (EA)
WORKSTATION MONITOR

0117 7985000000-N SP  Lump Sum 11697.00   GENERIC SIGNAL ITEM (LS)
CCTV SOFTWARE (MODIFY)



BURLINGTON - GRAHAM SIGNAL SYSTEM.

TRAFFIC CONTROL DEVICES INC

ALTAMONTE SPRINGS,  FL   

OCT 15, 2018 03:25 PM ALAMANCE 2:00 PM 10 /  10 008

47160.3.1 OCT 02 2018 C204111

TIP NO 55.000 MIU-6015

FED AID NO STBG-0701(036)

COMPUTERIZED TRAFFIC SIGNAL SYSTEM.

0118 7985000000-N SP  Lump Sum 304605.75   GENERIC SIGNAL ITEM (LS)
MAINTENANCE MANAGEMENT SYSTEM SOFTWARE

0119 7985000000-N SP  Lump Sum 20470.00   GENERIC SIGNAL ITEM (LS)
NETWORK MANAGEMENT SOFTWARE   (MODIFY)

0120 7985000000-N SP  Lump Sum 493460.00   GENERIC SIGNAL ITEM (LS)
SIGNAL SYSTEM SOFTWARE

0121 7985000000-N SP  Lump Sum 3412.00   GENERIC SIGNAL ITEM (LS)
SIGNAL TIMING DATABASE CONVER- SION SOFTWARE

0122 7985000000-N SP  Lump Sum 16570.00   GENERIC SIGNAL ITEM (LS)
SYSTEM SUPPORT SOFTWARE &     DEVICES

0123 7985000000-N SP  Lump Sum 89150.00   GENERIC SIGNAL ITEM (LS)
TCC BUILDING MODIFICATIONS

0124 7985000000-N SP  Lump Sum 142250.00   GENERIC SIGNAL ITEM (LS)
TRAINING

0125 7985000000-N SP  Lump Sum 5117.00   GENERIC SIGNAL ITEM (LS)
VIDEO MANAGEMENT SOFTWARE

0126 7985000000-N SP  Lump Sum 119900.00   GENERIC SIGNAL ITEM (LS)
VIDEO WALL SOFTWARE

0127 7990000000-E SP   190 LF  6.10 1159.00   GENERIC SIGNAL ITEM (LF)
AERIAL CABLE PROTECTOR

0128 7990000000-E SP   2,660 LF  2.50 6650.00   GENERIC SIGNAL ITEM (LF)
BACK PULL FIBER-OPTIC CABLE

0129 7990000000-E SP   7,185 LF  2.50 17962.50   GENERIC SIGNAL ITEM (LF)
ETHERNET CABLE

0130 7990000000-E SP   405 LF  13.00 5265.00   GENERIC SIGNAL ITEM (LF)
SERVICE CONDUCTORS

0131 7990000000-E SP   75 LF  7.00 525.00   GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1, 1")

0132 7990000000-E SP   5,637 LF  7.25 40868.25   GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (1, 2")

0133 7990000000-E SP   9,100 LF  9.70 88270.00   GENERIC SIGNAL ITEM (LF)
UNDERGROUND CONDUIT (2, 2")

 

    TOTAL 10203203.00   CONTRACT TOTAL

 

    SUB-TOTAL 10203203.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7938392.20   ALS OF NORTH CAROLINA LLC

     2  9347297.70   BROOKS BERRY HAYNIE & ASSOCIATES, INC.

     3  9456916.85   FULCHER ELECTRIC OF FAYETTEVILLE INC

     4  10203203.00   TRAFFIC CONTROL DEVICES INC



2 SECTIONS OF US-21, 1 SECTION OF US-29, 1 SECTION OF NC-51, 1 SECTION OF NC-115, AND 44 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC

BLYTHE BROTHERS ASPHALT CO
LLC

THE LANE CONSTRUCTION
CORPORATION

CHARLOTTE,  NC CHESHIRE,  CT

OCT 15, 2018 03:25 PM MECKLENBURG, CABARRUS 2:00 PM 1 /  2 009

2020CPT.10.01.10601,  2020CPT.10.01.20601 OCT 02 2018 C204226

TIP NO 34.690 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 490000.00 400000.00  490000.00MOBILIZATION

0002 0106000000-E 230  4,032 CY  36.00 145152.00 45.00 181440.00 55.00  221760.00BORROW EXCAVATION

0003 1220000000-E 545  1,140 TON 42.00 47880.00 55.00 62700.00 55.00  62700.00INCIDENTAL STONE BASE

0004 1245000000-E SP  54.54 SMI 2700.00 147258.00 4250.00 231795.00 3100.00  169074.00SHOULDER RECONSTRUCTION

0005 1264000000-E SP   2,335 LF  13.00 30355.00 35.00 81725.00 17.50  40862.50DITCHING

0006 1297000000-E 607  96,213 SY  3.10 298260.30 2.25 216479.25 3.25  312692.25MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  71,158 SY  2.75 195684.50 2.50 177895.00 4.35  309537.30MILL ASP PVMT *****" DTH
(2")

0008 1308000000-E 607  5,106 SY  6.15 31401.90 4.00 20424.00 4.40  22466.40MILLN ASPHALT PVMT ***** - *****
(0 TO 1-1/2")

0009 1308000000-E 607  6,248 SY  8.95 55919.60 4.00 24992.00 6.00  37488.00MILLN ASPHALT PVMT ***** - *****
(0 TO 2")

0010 1330000000-E 607  3,024 SY  32.00 96768.00 6.00 18144.00 19.00  57456.00INCIDENTAL MILLING

0011 1491000000-E 610  1,353 TON 70.00 94710.00 65.00 87945.00 75.00  101475.00ASP CONC BASE CRS B25.0C

0012 1519000000-E 610  4,748 TON 54.00 256392.00 60.00 284880.00 52.00  246896.00ASP CONC SURF CRS S9.5B

0013 1520000000-E SP   185 TON 54.00 9990.00 65.00 12025.00 52.00  9620.00ASP CONC SURF CRS S9.5B LEVEL

0014 1523000000-E 610  49,419 TON 54.20 2678509.80 60.00 2965140.00 54.00  2668626.00ASP CONC SURF CRS S9.5C

0015 1524000000-E SP   3,180 TON 54.50 173310.00 65.00 206700.00 54.00  171720.00ASP CONC SURF CRS S9.5C LEVEL

0016 1575000000-E 620  3,601 TON 598.00 2153398.00 620.00 2232620.00 650.00  2340650.00ASP FOR PLANT MIX

0017 1704000000-E SP   3,443 TON 150.00 516450.00 140.00 482020.00 160.00  550880.00PATCHING EXIST PAVEMENT

0018 1775500000-E 660  267,280 SY  1.15 307372.00 1.90 507832.00 1.80  481104.00AST, MAT COAT, #*** STONE
(67)

0019 1838000000-E 660  93,490 GAL 2.80 261772.00 3.00 280470.00 2.00  186980.00EMULSION FOR AST

0020 2830000000-N 858  55 EA  1260.00 69300.00 1400.00 77000.00 985.00  54175.00ADJ MANHOLES

0021 2845000000-N 858  43 EA  1260.00 54180.00 1400.00 60200.00 915.00  39345.00ADJ METER OR VALVE BOXES

0022 4413000000-E SP   3,762 SF  9.35 35174.70 14.00 52668.00 7.10  26710.20WORK ZONE ADV/GEN WARN SIGN

0023 4457000000-N SP  Lump Sum 573000.00 125000.00  474500.00TEMP TRAFFIC CONTROL (SP)

0024 4510000000-N 1190  1,056 HR  60.00 63360.00 55.00 58080.00 75.00  79200.00LAW ENFORCEMENT

0025 4685000000-E 1205  297,513 LF  0.68 202308.84 0.80 238010.40 0.68  202308.84THERMO PVT MKG LINES 4"90

0026 4686000000-E 1205  335,945 LF  0.74 248599.30 0.85 285553.25 0.74  248599.30THERMO PVT MKG LINES 4"120

0027 4695000000-E 1205  3,005 LF  1.60 4808.00 2.00 6010.00 1.60  4808.00THERMO PVT MKG LINES 8"90 MILS

0028 4697000000-E 1205  528 LF  2.20 1161.60 2.60 1372.80 2.20  1161.60THERMO PVT MKG LINE 8"120 MILS

0029 4702000000-E 1205  1,273 LF  2.85 3628.05 3.30 4200.90 2.85  3628.0512"WIDE THERMO 120 MILS

0030 4705000000-E 1205  200 LF  6.00 1200.00 7.00 1400.00 6.00  1200.00THERMO LINES 16" 120MILS

0031 4710000000-E 1205  4,041 LF  11.00 44451.00 13.00 52533.00 11.00  44451.0024"WIDE THERMO 120 MILS

0032 4721000000-E 1205  109 EA  155.00 16895.00 180.00 19620.00 155.00  16895.00THERMO PVT MKG CHARACTER 120

0033 4725000000-E 1205  346 EA  155.00 53630.00 180.00 62280.00 155.00  53630.00THERMO PVT SYMBOL 90MILS

0034 4810000000-E 1205  183,355 LF  0.24 44005.20 0.30 55006.50 0.24  44005.20PAINT PVMT MARKINGS 4"

0035 4820000000-E 1205  2,783 LF  0.45 1252.35 0.55 1530.65 0.45  1252.35PAINT PVMT MARKINGS 8"

0036 4825000000-E 1205  100 LF  4.00 400.00 5.00 500.00 4.00  400.00PAINT PVMT MARKINGS 12"



2 SECTIONS OF US-21, 1 SECTION OF US-29, 1 SECTION OF NC-51, 1 SECTION OF NC-115, AND 44 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC

BLYTHE BROTHERS ASPHALT CO
LLC

THE LANE CONSTRUCTION
CORPORATION

CHARLOTTE,  NC CHESHIRE,  CT

OCT 15, 2018 03:25 PM MECKLENBURG, CABARRUS 2:00 PM 2 /  2 009

2020CPT.10.01.10601,  2020CPT.10.01.20601 OCT 02 2018 C204226

TIP NO 34.690 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0037 4840000000-N 1205  76 EA  65.00 4940.00 75.00 5700.00 65.00  4940.00PAINT PVT MKG CHARACTER

0038 4845000000-N 1205  239 EA  65.00 15535.00 75.00 17925.00 65.00  15535.00PAINT PVT MKG SYMBOL

0039 4900000000-N 1251  76 EA  20.00 1520.00 25.00 1900.00 20.00  1520.00PERM RAISED PVMT MARKERS

0040 4905000000-N 1253  590 EA  35.00 20650.00 42.00 24780.00 35.00  20650.00SNOWPLB PVMT MRKER

0041 5255000000-N 1413 Lump Sum 273000.00 80500.00  25000.00PORTABLE LIGHTING

0042 6000000000-E 1605  4,312 LF  4.00 17248.00 10.00 43120.00 3.50  15092.00TEMPORARY SILT FENCE

0043 6009000000-E 1610  577 TON 50.00 28850.00 65.00 37505.00 75.00  43275.00EROS CONTRL STONE CL B

0044 6012000000-E 1610  295 TON 50.00 14750.00 65.00 19175.00 75.00  22125.00SEDIMENT CONTROL STONE

0045 6071010000-E SP   862 LF  20.00 17240.00 8.00 6896.00 29.00  24998.00WATTLE

0046 6071020000-E SP   36 LB  100.00 3600.00 25.00 900.00 100.00  3600.00POLYACRYLAMIDE (PAM)

0047 6084000000-E 1660 2.5 ACR 8000.00 20000.00 4500.00 11250.00 5000.00  12500.00SEEDING AND MULCHING

 

    TOTAL 9825270.14 TOTAL 9825842.75 TOTAL  9967491.99CONTRACT TOTAL

 

    SUB-TOTAL 9825270.14 SUB-TOTAL 9825842.75 SUB-TOTAL  9967491.99ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  9825270.14   BLYTHE CONSTRUCTION INC

     2  9825842.75   BLYTHE BROTHERS ASPHALT CO LLC

     3  9967491.99   THE LANE CONSTRUCTION CORPORATION



I-77/SR-2136/US-21 DIVERGING DIAMOND INTERCHANGE IN HUNTERSVILLE.

BLYTHE DEVELOPMENT CO

CHARLOTTE,  NC

UNITED INFRASTRUCTURE GROUP
INC

BLYTHE CONSTRUCTION INC

GREAT FALLS,  SC CHARLOTTE,  NC

OCT 15, 2018 03:25 PM MECKLENBURG 2:00 PM 1 /  13 010

42376.3.1,  50127.3.1 OCT 02 2018 C204252

TIP NO 1.163 MIU-5114, I-5714

FED AID NO STATE FUNDED, NHPP-077-1(219)23

GRADING, DRAINAGE, PAVING, SIGNALS, RET WALLS & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1450000.00 1552631.05  1561300.92MOBILIZATION

0002 0000400000-N 801 Lump Sum 210000.00 207000.00  490000.00CONSTRUCTION SURVEYING

0003 0028000000-N SP  Lump Sum 66287.49 71124.25  55000.00TYPE I STANDARD APPR **********
(26+20.73 -YEB-)

0004 0036000000-E 225  3,650 CY  40.00 146000.00 57.64 210386.00 25.00  91250.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 3410000.00 2154620.42  4580000.00GRADING

0006 0050000000-E 226  1 ACR 4000.00 4000.00 11232.99 11232.99 10000.00  10000.00SUPP CLEARING & GRUBBING

0007 0134000000-E 240  80 CY  12.00 960.00 28.09 2247.20 7.75  620.00DRAINAGE DITCH EXCAVATION

0008 0141000000-E 240  140 LF  5.25 735.00 20.06 2808.40 5.00  700.00BERM DITCH CONSTRUCTION

0009 0192000000-N 260  10 HR  170.00 1700.00 336.03 3360.30 785.00  7850.00PROOF ROLLING

0010 0195000000-E 265  5,000 CY  52.00 260000.00 55.06 275300.00 45.00  225000.00SELECT GRANULAR MATERIAL

0011 0196000000-E 270  14,275 SY  1.90 27122.50 2.67 38114.25 3.80  54245.00GEOTEXTILE SOIL STABILIZATION

0012 0199000000-E SP   267 SF  160.00 42720.00 69.64 18593.88 80.00  21360.00TEMPORARY SHORING

0013 0255000000-E SP   2,405 TON 77.50 186387.50 137.17 329893.85 55.00  132275.00GENERIC GRADING ITEM (TON)
FLY ASH HAULING AND DISPOSAL

0014 0255000000-E SP   100 TON 54.00 5400.00 122.70 12270.00 60.00  6000.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL

0015 0318000000-E 300  1,765 TON 37.00 65305.00 40.86 72117.90 36.00  63540.00FND CONDIT MATL MINOR STRS

0016 0320000000-E 300  6,410 SY  2.60 16666.00 2.61 16730.10 4.50  28845.00FND CONDIT GEOTEXTILE

0017 0354000000-E 310  456 LF  55.00 25080.00 132.51 60424.56 63.45  28933.20***" RC PIPE CULV *****
(15", V)

0018 0366000000-E 310  1,316 LF  50.00 65800.00 126.68 166710.88 57.35  75472.6015" RC PIPE CULV III

0019 0372000000-E 310  768 LF  53.00 40704.00 131.51 100999.68 61.90  47539.2018" RC PIPE CULV III

0020 0378000000-E 310  568 LF  71.00 40328.00 142.82 81121.76 78.45  44559.6024" RC PIPE CULV III

0021 0384000000-E 310  272 LF  84.00 22848.00 221.09 60136.48 92.80  25241.6030" RC PIPE CULV III

0022 0390000000-E 310  604 LF  130.00 78520.00 198.33 119791.32 113.50  68554.0036" RC PIPE CULV III

0023 0402000000-E 310  132 LF  210.00 27720.00 337.60 44563.20 176.00  23232.0048" RC PIPE CULV III

0024 0448000000-E 310  80 LF  57.00 4560.00 167.97 13437.60 82.00  6560.00***" RCP CULV CLASS IV
(12")

0025 0448200000-E 310  5,280 LF  52.00 274560.00 113.27 598065.60 60.00  316800.0015" RCP CULV CLASS IV

0026 0448300000-E 310  2,220 LF  57.00 126540.00 119.33 264912.60 65.00  144300.0018" RCP CULV CLASS IV

0027 0448400000-E 310  536 LF  76.00 40736.00 132.75 71154.00 78.35  41995.6024" RCP CULV CLASS IV

0028 0448500000-E 310  232 LF  90.00 20880.00 187.67 43539.44 100.00  23200.0030" RCP CULV CLASS IV

0029 0448600000-E 310  776 LF  142.00 110192.00 176.11 136661.36 124.00  96224.0036" RCP CULV CLASS IV

0030 0582000000-E 310  116 LF  60.00 6960.00 99.63 11557.08 53.40  6194.4015" CS PIPE CULV 0.064"

0031 0636000000-E 310  6 EA  425.00 2550.00 1482.72 8896.32 525.00  3150.00**" CS ELBOW *****" THICK
(15", 0.064")

0032 0986000000-E SP   436 LF  80.00 34880.00 114.53 49935.08 91.60  39937.60GENERIC PIPE ITEM (LF)
30" HDPE PIPE CULVERTS WITH WRAPPED JOINTS

0033 0995000000-E 340  1,488 LF  16.00 23808.00 25.94 38598.72 39.00  58032.00PIPE REMOVAL

0034 1099500000-E 505  4,600 CY  19.00 87400.00 28.92 133032.00 50.00  230000.00SHALLOW UNDERCUT
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0035 1099700000-E 505  9,750 TON 30.00 292500.00 28.06 273585.00 30.00  292500.00CLASS IV SUBGRD STABILIZATION

0036 1121000000-E 520  1,852 TON 30.50 56486.00 34.62 64116.24 45.00  83340.00AGGREGATE BASE COURSE

0037 1220000000-E 545  200 TON 31.00 6200.00 46.39 9278.00 100.00  20000.00INCIDENTAL STONE BASE

0038 1275000000-E 600  1,311 GAL 3.00 3933.00 10.00 13110.00 7.00  9177.00PRIME COAT

0039 1297000000-E 607  7,500 SY  3.50 26250.00 19.00 142500.00 7.00  52500.00MILL ASP PVMT *****" DTH
(1-1/2")

0040 1308000000-E 607  1,630 SY  5.25 8557.50 3.00 4890.00 14.00  22820.00MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0041 1330000000-E 607  1,680 SY  20.00 33600.00 10.00 16800.00 18.00  30240.00INCIDENTAL MILLING

0042 1491000000-E 610  22,930 TON 70.50 1616565.00 79.15 1814909.50 80.00  1834400.00ASP CONC BASE CRS B25.0C

0043 1503000000-E 610  20,015 TON 70.50 1411057.50 78.10 1563171.50 81.00  1621215.00ASP CONC INTR CRS I19.0C

0044 1523000000-E 610  19,010 TON 68.50 1302185.00 73.50 1397235.00 81.00  1539810.00ASP CONC SURF CRS S9.5C

0045 1575000000-E 620  3,135 TON 620.00 1943700.00 609.00 1909215.00 597.00  1871595.00ASP FOR PLANT MIX

0046 1693000000-E 654  700 TON 135.00 94500.00 250.00 175000.00 215.00  150500.00ASPH PLT MIX PVMT REPAIR

0047 1891000000-E SP   740 SY  87.25 64565.00 116.50 86210.00 130.00  96200.00GENERIC PAVING ITEM (SY)
8" REINFORCED CONCRETE PAVEMENT

0048 2021000000-N SP   99 EA  135.00 13365.00 163.76 16212.24 140.00  13860.00GENERIC GRADING ITEM (EA)
RIGHT OF WAY MARKERS

0049 2022000000-E 815  217 CY  25.00 5425.00 30.00 6510.00 30.00  6510.00SUBDRAIN EXCAVATION

0050 2026000000-E 815  836 SY  9.00 7524.00 9.00 7524.00 9.00  7524.00GEOTEXTILE FOR SUBSURF DRNS

0051 2033000000-E 815  34 CY  55.00 1870.00 60.00 2040.00 60.00  2040.00SUBDRAIN FINE AGGREGATE

0052 2036000000-E 815  133 CY  65.00 8645.00 70.00 9310.00 70.00  9310.00SUBDRAIN COARSE AGGREGATE

0053 2044000000-E 815  1,036 LF  15.00 15540.00 18.00 18648.00 18.00  18648.006" PERF SUBDRN PIPE

0054 2070000000-N 815  4 EA  350.00 1400.00 350.00 1400.00 350.00  1400.00SUBDRN PIPE OUTLET

0055 2077000000-E 815  24 LF  40.00 960.00 40.00 960.00 40.00  960.006" OUTLET PIPE

0056 2209000000-E 838  6 CY  1610.00 9660.00 1835.22 11011.32 900.00  5400.00ENDWALLS

0057 2253000000-E 840 7.3 CY  800.00 5840.00 1446.41 10558.79 3350.00  24455.00PIPE COLLARS

0058 2275000000-E SP   393 CY  375.00 147375.00 197.67 77684.31 200.00  78600.00FLOWABLE FILL

0059 2286000000-N 840  207 EA  2085.00 431595.00 2028.04 419804.28 2045.00  423315.00MASNRY DRAINAGE STRUCT

0060 2308000000-E 840 140.2 LF  255.00 35751.00 2338.19 327814.24 325.00  45565.00MASNRY DRAINAGE STRUCT

0061 2354000000-N 840  1 EA  670.00 670.00 735.44 735.44 830.00  830.00FRAME W/GRATE 840.22 STD

0062 2364000000-N 840  34 EA  725.00 24650.00 861.46 29289.64 1050.00  35700.00FRAME W/2GRTS 840.16 STD

0063 2365000000-N 840  7 EA  670.00 4690.00 861.46 6030.22 1070.00  7490.00FRAME W/2GRTS 840.22 STD

0064 2366000000-N 840  7 EA  660.00 4620.00 861.46 6030.22 1080.00  7560.00FRAME W/2GRTS 840.24 STD

0065 2367000000-N 840  6 EA  670.00 4020.00 861.46 5168.76 1070.00  6420.00FRAME W/2GRTS 840.29 STD

0066 2374000000-N 840  19 EA  775.00 14725.00 1030.38 19577.22 1130.00  21470.00FRAME-GRT-HD 840.03 **
(E)

0067 2374000000-N 840  57 EA  800.00 45600.00 1030.38 58731.66 1130.00  64410.00FRAME-GRT-HD 840.03 **
(F)

0068 2374000000-N 840  63 EA  800.00 50400.00 1030.38 64913.94 1130.00  71190.00FRAME-GRT-HD 840.03 **
(G)

0069 2396000000-N 840  19 EA  485.00 9215.00 692.54 13158.26 945.00  17955.00FRAME W/COVER STD 840.54
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0070 2440000000-N 852  5 EA  1135.00 5675.00 375.00 1875.00 1100.00  5500.00CONC TRANS SECT FOR CATCH BASIN

0071 2451000000-N 852  21 EA  1090.00 22890.00 375.00 7875.00 1300.00  27300.00CONC TRANS SECT FOR DROP INLET

0072 2535000000-E 846  130 LF  30.00 3900.00 16.50 2145.00 23.00  2990.00**"X**" CONCRETE CURB
(8" X 12")

0073 2538000000-E 846  1,170 LF  26.00 30420.00 16.75 19597.50 17.00  19890.00**'-**" CONCRETE CURB & GUTTER
(2'-0")

0074 2542000000-E 846  5,875 LF  21.50 126312.50 16.50 96937.50 16.50  96937.501'-6" CONC CURB & GUTTER

0075 2549000000-E 846  17,340 LF  24.50 424830.00 18.50 320790.00 18.90  327726.002'-6" CONC CURB & GUTTER

0076 2570000000-N SP   1 EA  2900.00 2900.00 1450.00 1450.00 1500.00  1500.00MODIFIED CONCRETE FLUME

0077 2591000000-E 848  9,610 SY  60.00 576600.00 36.00 345960.00 38.75  372387.504" CONCRETE SIDEWALK

0078 2605000000-N 848  88 EA  1995.00 175560.00 1600.00 140800.00 1200.00  105600.00CONCRETE CURB RAMPS

0079 2612000000-E 848  1,590 SY  110.00 174900.00 39.50 62805.00 49.80  79182.006" CONCRETE DRIVEWAY

0080 2619000000-E 850  475 SY  112.00 53200.00 37.50 17812.50 60.00  28500.004" CONCRETE PAVED DITCH

0081 2627000000-E 852  1,560 SY  67.50 105300.00 39.50 61620.00 40.00  62400.004" CONC ISLAND COVER

0082 2647000000-E 852  1,780 SY  80.00 142400.00 36.50 64970.00 52.00  92560.005" MONO CONC ISLANDS (SURF MTD)

0083 2655000000-E 852  840 SY  96.00 80640.00 36.50 30660.00 55.00  46200.005" MONO CONC ISLDS (KEY IN)

0084 2738000000-E SP   130 SY  200.00 26000.00 185.00 24050.00 60.00  7800.00GENERIC PAVING ITEM (SY)
PEDESTRIAN REFUGE ISLAND (PASS THRU)

0085 2752000000-E SP   1,390 LF  22.00 30580.00 32.10 44619.00 16.50  22935.00GENERIC PAVING ITEM (LF)
1'-6" MODIFIED CONCRETE CURB & GUTTER

0086 2752000000-E SP   150 LF  33.00 4950.00 47.10 7065.00 18.90  2835.00GENERIC PAVING ITEM (LF)
2'-6" MODIFIED CONCRETE CURB & GUTTER

0087 2800000000-N 858  8 EA  800.00 6400.00 1321.51 10572.08 430.00  3440.00ADJ CATCH BASINS

0088 2815000000-N 858  1 EA  800.00 800.00 2562.58 2562.58 430.00  430.00ADJ DROP INLETS

0089 2830000000-N 858  16 EA  800.00 12800.00 704.35 11269.60 430.00  6880.00ADJ MANHOLES

0090 2845000000-N 858  11 EA  650.00 7150.00 804.97 8854.67 720.00  7920.00ADJ METER OR VALVE BOXES

0091 2893000000-N 859  1 EA  755.00 755.00 5300.63 5300.63 850.00  850.00CONVERT CB TO JB W/MH

0092 2920000000-N 859  1 EA  1025.00 1025.00 5178.76 5178.76 860.00  860.00CONVERT DI TO CB

0093 2938000000-N 859  5 EA  1000.00 5000.00 5273.82 26369.10 730.00  3650.00CONVERT DI TO JB W/MH

0094 2995000000-N SP   1 EA  1500.00 1500.00 5178.76 5178.76 970.00  970.00GENERIC DRAINAGE ITEM (EA)
CONVERT EXISTING CATCH BASIN TO TRAFFIC BEARING
JUNCTION   BOX

0095 3030000000-E 862  1,150 LF  20.65 23747.50 18.50 21275.00 18.50  21275.00STL BEAM GUARDRAIL

0096 3150000000-N 862  15 EA  50.00 750.00 44.00 660.00 44.00  660.00ADDIT GUARDRAIL POSTS

0097 3210000000-N 862  4 EA  810.00 3240.00 725.00 2900.00 725.00  2900.00GR END TYPE CAT-1

0098 3287000000-N SP   4 EA  3520.00 14080.00 3150.00 12600.00 3150.00  12600.00GR END TYPE TL-3

0099 3360000000-E 863  701 LF  1.15 806.15 1.00 701.00 1.00  701.00REMOVE EXISTING GUARDRAIL

0100 3536000000-E 866  883 LF  13.50 11920.50 12.00 10596.00 12.00  10596.00CHN LK FENCE 48" FABRIC

0101 3542000000-E 866  74 EA  73.00 5402.00 65.00 4810.00 65.00  4810.00MET LINE PST 48" CL FEN

0102 3548000000-E 866  14 EA  235.00 3290.00 210.00 2940.00 210.00  2940.00MET TERM PST 48" CL FEN

0103 3575000000-E SP   585 LF  31.25 18281.25 28.00 16380.00 28.00  16380.00GENERIC FENCING ITEM (LF)
CHAIN LINK FENCE
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0104 3575000000-E SP   750 LF  105.50 79125.00 94.50 70875.00 94.50  70875.00GENERIC FENCING ITEM (LF)
HANDRAIL HUNTERSVILLE STANDARD DRAWING 700.1

0105 3628000000-E 876  130 TON 52.30 6799.00 74.96 9744.80 46.30  6019.00RIP RAP, CLASS I

0106 3649000000-E 876  133 TON 52.40 6969.20 74.79 9947.07 46.30  6157.90RIP RAP, CLASS B

0107 3656000000-E 876  1,155 SY  3.00 3465.00 7.71 8905.05 5.00  5775.00GEOTEXTILE FOR DRAINGE

0108 3659000000-N 873  1 EA  1120.00 1120.00 3466.80 3466.80 1500.00  1500.00PREFORMED SCOUR HOLES

0109 4054000000-E 902  2 CY  900.00 1800.00 1015.00 2030.00 800.00  1600.00PLN CONC FOUNDTN

0110 4057000000-E SP   197 CY  1200.00 236400.00 609.00 119973.00 1100.00  216700.00OVERHEAD FOOTING

0111 4060000000-E 903  2,832 LB  6.15 17416.80 5.33 15094.56 5.50  15576.00SUPPORT, BREAKAWAY STL BM

0112 4072000000-E 903 2,951.9 LF  8.00 23615.20 9.13 26950.85 7.00  20663.30SUPPORT, 3-LB STL U-CHAN

0113 4079000000-N 903  2 EA  560.00 1120.00 913.50 1827.00 500.00  1000.00SUPPORT, BARR SMALL

0114 4082100000-N 906 Lump Sum 55000.00 65467.50  53000.00SUPPORT, OVRHD SIGN STR STA ****
(14+50 -RPB- LT)

0115 4082100000-N 906 Lump Sum 52000.00 60900.00  51000.00SUPPORT, OVRHD SIGN STR STA ****
(20+50 -Y-)

0116 4082100000-N 906 Lump Sum 25000.00 29451.24  23000.00SUPPORT, OVRHD SIGN STR STA ****
(24+50 -Y-)

0117 4082100000-N 906 Lump Sum 59000.00 72592.80  57000.00SUPPORT, OVRHD SIGN STR STA ****
(25+00 -RPD-)

0118 4082100000-N 906 Lump Sum 46000.00 55248.48  45000.00SUPPORT, OVRHD SIGN STR STA ****
(29+50 -Y- LT)

0119 4082100000-N 906 Lump Sum 45000.00 50953.00  44000.00SUPPORT, OVRHD SIGN STR STA ****
(32+75 -Y- LT)

0120 4082100000-N 906 Lump Sum 32500.00 41615.00  30000.00SUPPORT, OVRHD SIGN STR STA ****
(34+00 -Y-)

0121 4082100000-N 906 Lump Sum 83000.00 106575.00  78000.00SUPPORT, OVRHD SIGN STR STA ****
(43+00 -L-)

0122 4082100000-N 906 Lump Sum 32000.00 45979.50  33000.00SUPPORT, OVRHD SIGN STR STA ****
(47+50-L-LT)

0123 4082100000-N 906 Lump Sum 65000.00 79373.00  61000.00SUPPORT, OVRHD SIGN STR STA ****
(52+00 -L-)

0124 4096000000-N 904  3 EA  280.00 840.00 60.90 182.70 250.00  750.00SIGN ERECTION, TYPE D

0125 4102000000-N 904  195 EA  85.00 16575.00 60.90 11875.50 75.00  14625.00SIGN ERECTION, TYPE E

0126 4108000000-N 904  14 EA  170.00 2380.00 203.00 2842.00 150.00  2100.00SIGN ERECTION, TYPE F

0127 4110000000-N 904  1 EA  1120.00 1120.00 710.50 710.50 1000.00  1000.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0128 4116100000-N 904  6 EA  840.00 5040.00 812.00 4872.00 750.00  4500.00SIGN ERECT, RELOC ** GRD MTD
(A)

0129 4116100000-N 904  2 EA  335.00 670.00 304.50 609.00 300.00  600.00SIGN ERECT, RELOC ** GRD MTD
(B)

0130 4116100000-N 904  3 EA  280.00 840.00 304.50 913.50 250.00  750.00SIGN ERECT, RELOC ** GRD MTD
(D)

0131 4116100000-N 904  3 EA  280.00 840.00 355.25 1065.75 250.00  750.00SIGN ERECT, RELOC ** GRD MTD
(F)

0132 4138000000-N 907  16 EA  560.00 8960.00 203.00 3248.00 500.00  8000.00DISPOSE SUPPORT, STL BM

0133 4155000000-N 907  117 EA  2.25 263.25 2.03 237.51 2.00  234.00DISPOSE SIGN SYST U-CHAN
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0134 4192000000-N 907  11 EA  2.25 24.75 2.03 22.33 2.00  22.00DISPOSE SUPPORT, U-CHAN

0135 4237000000-N 907  1 EA  560.00 560.00 20.30 20.30 500.00  500.00STOCKPILE SIGN, D, E, F

0136 4400000000-E 1110  1,746 SF  10.00 17460.00 9.04 15783.84 8.43  14718.78WORK ZONE SIGNS (STAT)

0137 4405000000-E 1110  1,765 SF  11.00 19415.00 8.96 15814.40 23.50  41477.50WORK ZONE SIGNS (PORT)

0138 4410000000-E 1110  442 SF  9.00 3978.00 8.79 3885.18 8.50  3757.00WORK ZONE SIGNS (BARR)

0139 4415000000-N 1115  9 EA  2335.00 21015.00 3110.40 27993.60 2300.00  20700.00FLASHING ARROW BOARD

0140 4420000000-N 1120  5 EA  11000.00 55000.00 9792.00 48960.00 11000.00  55000.00PORTABLE CHANGE MSG SIGN

0141 4422000000-N 1120  165 DAY 80.00 13200.00 425.38 70187.70 80.00  13200.00PORT CHANGE MSG SIGN (SHORT TERM)

0142 4430000000-N 1130  835 EA  50.00 41750.00 54.02 45106.70 65.00  54275.00DRUMS

0143 4435000000-N 1135  50 EA  20.00 1000.00 19.75 987.50 19.15  957.50CONES

0144 4445000000-E 1145  544 LF  30.00 16320.00 30.61 16651.84 28.75  15640.00BARRICADES (TYPE III)

0145 4447000000-E SP   108 LF  40.00 4320.00 45.80 4946.40 35.00  3780.00PED CHANNEL DEVICES

0146 4455000000-N 1150  180 DAY 260.00 46800.00 1398.47 251724.60 250.00  45000.00FLAGGER

0147 4465000000-N 1160  7 EA  9210.00 64470.00 4247.21 29730.47 4200.00  29400.00TEMPORARY CRASH CUSHIONS

0148 4470000000-N 1160  15 EA  2800.00 42000.00 2022.48 30337.20 2000.00  30000.00REM & RES CRASH CUSHION

0149 4480000000-N 1165  10 EA  13890.00 138900.00 35393.43 353934.30 8700.00  87000.00TMA

0150 4485000000-E 1170  1,720 LF  30.00 51600.00 17.19 29566.80 17.00  29240.00PORT CONC BARRIER

0151 4490000000-E 1170  1,360 LF  41.00 55760.00 28.31 38501.60 28.00  38080.00PORT CONC BARRIER(ANCHRD)

0152 4500000000-E 1170  5,930 LF  5.00 29650.00 4.04 23957.20 4.00  23720.00REM & RES PORT CONC BARRIER

0153 4505000000-E 1170  1,220 LF  13.50 16470.00 10.11 12334.20 10.00  12200.00REM & RES PORT CONC BARR, ANCH

0154 4507000000-E 1170  666 LF  80.00 53280.00 65.73 43776.18 65.00  43290.00WATER FILLED BARRIER

0155 4508000000-E SP   380 LF  5.20 1976.00 10.11 3841.80 10.00  3800.00REM & RES H2O FILL BARR

0156 4510000000-N 1190  85 HR  45.00 3825.00 60.00 5100.00 45.00  3825.00LAW ENFORCEMENT

0157 4516000000-N 1180  50 EA  35.00 1750.00 39.49 1974.50 35.00  1750.00SKINNY DRUM

0158 4650000000-N 1251  1,847 EA  12.00 22164.00 10.20 18839.40 10.20  18839.40TEMP RAISED PVMT MRKS

0159 4695000000-E 1205  40 LF  2.30 92.00 2.00 80.00 2.00  80.00THERMO PVT MKG LINES 8"90 MILS

0160 4700000000-E 1205  510 LF  7.50 3825.00 6.50 3315.00 6.50  3315.0012"WIDE THERMO 90 MILS

0161 4721000000-E 1205  117 EA  140.00 16380.00 125.00 14625.00 125.00  14625.00THERMO PVT MKG CHARACTER 120

0162 4725000000-E 1205  225 EA  195.00 43875.00 175.00 39375.00 175.00  39375.00THERMO PVT SYMBOL 90MILS

0163 4726110000-E 1205  73 EA  465.00 33945.00 415.00 30295.00 415.00  30295.00HIP THERMO PVT SYMBOL 90 MILS

0164 4770000000-E 1205  1,812 LF  6.00 10872.00 5.20 9422.40 5.20  9422.404" COLD APPL PLSTIC LINES TYPE **
(II)

0165 4770000000-E 1205  3,670 LF  5.15 18900.50 4.60 16882.00 4.60  16882.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0166 4780000000-E 1205  566 LF  12.00 6792.00 10.40 5886.40 10.40  5886.408" COLD APPL PLSTIC LINES TYPE **
(II)

0167 4780000000-E 1205  486 LF  10.50 5103.00 9.20 4471.20 9.20  4471.208" COLD APPL PLSTIC LINES TYPE **
(IV)

0168 4800000000-N 1205  32 EA  90.00 2880.00 80.00 2560.00 80.00  2560.00COLD APP PLAS CHAR TYPE *
(IV)

0169 4805000000-N 1205  16 EA  255.00 4080.00 220.00 3520.00 220.00  3520.00COLD APPL PLASTIC SYM TYPE **
(IV)
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0170 4810000000-E 1205  232,739 LF  0.30 69821.70 0.25 58184.75 0.25  58184.75PAINT PVMT MARKINGS 4"

0171 4815000000-E 1205  47,792 LF  0.50 23896.00 0.42 20072.64 0.42  20072.64PAINT PVMT MARKINGS 6"

0172 4820000000-E 1205  22,135 LF  0.60 13281.00 0.50 11067.50 0.50  11067.50PAINT PVMT MARKINGS 8"

0173 4825000000-E 1205  5,468 LF  3.40 18591.20 3.00 16404.00 3.00  16404.00PAINT PVMT MARKINGS 12"

0174 4835000000-E 1205  4,110 LF  5.60 23016.00 5.00 20550.00 5.00  20550.00PAINT PVT MKG LINES 24"

0175 4840000000-N 1205  214 EA  62.00 13268.00 55.00 11770.00 55.00  11770.00PAINT PVT MKG CHARACTER

0176 4845000000-N 1205  840 EA  72.60 60984.00 65.00 54600.00 65.00  54600.00PAINT PVT MKG SYMBOL

0177 4850000000-E 1205  98,485 LF  0.90 88636.50 0.75 73863.75 0.75  73863.75LINE REMOVAL 4" WIDE

0178 4855000000-E 1205  8,804 LF  1.35 11885.40 1.15 10124.60 1.15  10124.60LINE REMOVAL 6" WIDE

0179 4860000000-E 1205  2,331 LF  1.75 4079.25 1.50 3496.50 1.50  3496.50LINE REMOVAL 8" WIDE

0180 4865000000-E 1205  347 LF  2.60 902.20 2.25 780.75 2.25  780.75LINE REMOVAL 12" WIDE

0181 4870000000-E 1205  1,296 LF  4.60 5961.60 4.00 5184.00 4.00  5184.00LINE REMOVAL 24" WIDE

0182 4875000000-N 1205  312 EA  75.00 23400.00 65.00 20280.00 65.00  20280.00REMOVAL OF SYMBL & CHARAC

0183 4890000000-E SP   600 LF  8.00 4800.00 7.00 4200.00 7.00  4200.00GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (12",
120MILS) (HRM)

0184 4890000000-E SP   2,153 LF  7.50 16147.50 6.50 13994.50 6.50  13994.50GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (12",
90MILS) (HRM)

0185 4890000000-E SP   6,002 LF  16.00 96032.00 14.00 84028.00 14.00  84028.00GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (24",
120MILS) (HRM)

0186 4890000000-E SP   24,066 LF  1.00 24066.00 0.86 20696.76 0.86  20696.76GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (4",
120MILS) (HRM)

0187 4890000000-E SP   15,681 LF  0.90 14112.90 0.78 12231.18 0.78  12231.18GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (4", 90MILS)
(HRM)

0188 4890000000-E SP   6,756 LF  1.40 9458.40 1.25 8445.00 1.25  8445.00GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (6",
120MILS) (HRM)

0189 4890000000-E SP   24,908 LF  1.30 32380.40 1.15 28644.20 1.15  28644.20GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (6", 90MILS)
(HRM)

0190 4890000000-E SP   1,464 LF  4.00 5856.00 3.50 5124.00 3.50  5124.00GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (8",
120MILS) (HRM)

0191 4890000000-E SP   3,730 LF  2.30 8579.00 2.00 7460.00 2.00  7460.00GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (8", 90MILS)
(HRM)

0192 4895000000-N SP   7 EA  2100.00 14700.00 1860.00 13020.00 1860.00  13020.00GENERIC PAVEMENT MARKING ITEM (EA)
IN LANE ROUTE SHIELDS

0193 4905000000-N 1253  1,389 EA  40.00 55560.00 34.50 47920.50 34.50  47920.50SNOWPLB PVMT MRKER

0194 4915000000-E 1264  3 EA  60.00 180.00 152.25 456.75 60.00  180.007' U-CHANNEL POSTS

0195 4955000000-N 1264  3 EA  600.00 1800.00 101.50 304.50 90.00  270.00OBJECT MARKERS (END OF RD)
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0196 5025000000-E SP   28 CY  660.00 18480.00 1116.40 31259.20 592.00  16576.00HIGH MOUNT FOUNDATIONS

0197 5050000000-N 1404  8 EA  4640.00 37120.00 3405.03 27240.24 4153.25  33226.00LIT STD MTLT ************
(45' SA, 15' ARM)

0198 5070000000-N SP   6 EA  720.00 4320.00 1116.40 6698.40 643.75  3862.50STD FOUNDAT ***********
(TYPE R1)

0199 5070000000-N SP   2 EA  800.00 1600.00 1228.04 2456.08 712.75  1425.50STD FOUNDAT ***********
(TYPE R2)

0200 5155000000-E 1409  385 LF  11.50 4427.50 13.40 5159.00 10.00  3850.00ELECT DUCT BD, SIZE *****
(2")

0201 5160000000-E 1409  400 LF  11.50 4600.00 20.10 8040.00 10.00  4000.00ELECT DUCT JA, SIZE *****
(2")

0202 5160000000-E 1409  430 LF  13.40 5762.00 22.33 9601.90 12.00  5160.00ELECT DUCT JA, SIZE *****
(3")

0203 5160000000-E 1409  310 LF  15.10 4681.00 31.26 9690.60 13.50  4185.00ELECT DUCT JA, SIZE *****
(4")

0204 5170000000-E 1410  1,000 LF  3.10 3100.00 5.02 5020.00 2.75  2750.00**-#8 W/G FEEDER CIRCUIT
(2)

0205 5175000000-E 1410  405 LF  4.20 1701.00 5.87 2377.35 3.75  1518.75**-#6 W/G FEEDER CIRCUIT
(2)

0206 5180000000-E 1410  780 LF  5.00 3900.00 6.70 5226.00 4.50  3510.00**-#4 W/G FEEDER CIRCUIT
(2)

0207 5205000000-E 1410  4,485 LF  21.50 96427.50 10.61 47585.85 19.25  86336.25**-#8 W/G FEEDR N *****"
(2, 1.5)

0208 5210000000-E 1410  795 LF  23.00 18285.00 11.72 9317.40 20.50  16297.50**-#6 W/G FEEDR N *****"
(2, 1.5)

0209 5215000000-E 1410  1,075 LF  17.00 18275.00 13.96 15007.00 15.25  16393.75**-#4 W/G FEEDER N *****"
(2, 1.5)

0210 5240000000-N 1411  1 EA  1175.00 1175.00 1562.97 1562.97 1049.25  1049.25ELEC JB ************
(CS36)

0211 5240000000-N 1411  3 EA  542.00 1626.00 781.48 2344.44 485.25  1455.75ELEC JB ************
(HM18)

0212 5240000000-N 1411  4 EA  542.00 2168.00 948.94 3795.76 485.25  1941.00ELEC JB ************
(IG18)

0213 5240000000-N 1411  4 EA  1175.00 4700.00 1674.61 6698.44 1049.25  4197.00ELEC JB ************
(IG36)

0214 5240000000-N 1411  8 EA  542.00 4336.00 781.48 6251.84 485.25  3882.00ELEC JB ************
(LS18)

0215 5255000000-N 1413 Lump Sum 165000.00 1928.33  1.00PORTABLE LIGHTING

0216 5260000000-N SP  Lump Sum 900.00 1116.40  767.25GENERIC LIGHTING ITEM (LS)
LUMINAIRE STORAGE

0217 5270000000-N SP   4 EA  28270.00 113080.00 22328.07 89312.28 25323.25  101293.00GENERIC LIGHTING ITEM (EA)
RELOCATE HIGH MOUNT LIGHT STANDARD

0218 5270000000-N SP   8 EA  860.00 6880.00 893.12 7144.96 770.50  6164.00GENERIC LIGHTING ITEM (EA)
ROADWAY LIGHT STANDARD LUMINAIRE 185W LED

0219 5270000000-N SP   8 EA  115.00 920.00 2303.85 18430.80 102.75  822.00GENERIC LIGHTING ITEM (EA)
SMART CONTROL NODE

0220 5325400000-E 1510  62 LF  81.00 5022.00 85.53 5302.86 85.00  5270.004" WATER LINE

0221 5325800000-E 1510  287 LF  55.00 15785.00 90.56 25990.72 90.00  25830.008" WATER LINE
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0222 5326000000-E 1510  20 LF  73.00 1460.00 100.62 2012.40 100.00  2000.0010" WATER LINE

0223 5326200000-E 1510  3,765 LF  72.50 272962.50 110.68 416710.20 110.00  414150.0012" WATER LINE

0224 5326600000-E 1510  2,311 LF  108.00 249588.00 145.90 337174.90 145.00  335095.0016" WATER LINE

0225 5327400000-E 1510  57 LF  220.00 12540.00 186.15 10610.55 185.00  10545.0024" WATER LINE

0226 5329000000-E 1510  27,579 LB  7.00 193053.00 7.04 194156.16 7.00  193053.00DI H2O PIPE FITTINGS

0227 5540000000-E 1515  8 EA  1160.00 9280.00 1509.32 12074.56 1500.00  12000.006" VALVE

0228 5546000000-E 1515  3 EA  1545.00 4635.00 1911.81 5735.43 1900.00  5700.008" VALVE

0229 5558000000-E 1515  4 EA  2665.00 10660.00 3018.65 12074.60 3000.00  12000.0012" VALVE

0230 5558600000-E 1515  1 EA  6440.00 6440.00 8552.84 8552.84 8500.00  8500.0016" VALVE

0232 5589100000-E 1515  1 EA  1435.00 1435.00 2012.43 2012.43 2000.00  2000.001" AIR RELEASE VALVE

0233 5589200000-E 1515  1 EA  2450.00 2450.00 2515.54 2515.54 2500.00  2500.002" AIR RELEASE VALVE

0234 5643000000-E 1515  7 EA  840.00 5880.00 1006.22 7043.54 1000.00  7000.00**" WATER METER
(1")

0235 5643100000-E 1515  7 EA  440.00 3080.00 1006.22 7043.54 1000.00  7000.003/4" WATER METER

0236 5643150000-E 1515  2 EA  6050.00 12100.00 6842.27 13684.54 6800.00  13600.001-1/2" WATER METER

0237 5643200000-E 1515  5 EA  7200.00 36000.00 7848.49 39242.45 7800.00  39000.002" WATER METER

0238 5648000000-N 1515  4 EA  470.00 1880.00 1006.22 4024.88 1000.00  4000.00RELOCATE WATER METER

0239 5649000000-N 1515  5 EA  315.00 1575.00 855.28 4276.40 850.00  4250.00RECONNECT WATER METER

0240 5656100000-E 1515  2 EA  710.00 1420.00 1509.32 3018.64 1500.00  3000.00RELC **" RPZ BACKFLOW PREVNT A
(1")

0241 5656210000-E 1515  1 EA  850.00 850.00 1609.95 1609.95 1600.00  1600.00RELC 2" RPZ BACKFLOW PREVNT A

0242 5666000000-N 1515  7 EA  3190.00 22330.00 6037.30 42261.10 6000.00  42000.00FIRE HYDRANT

0243 5672000000-N 1515  1 EA  2885.00 2885.00 4527.97 4527.97 4500.00  4500.00RELOCATE FIRE HYDRANT

0244 5673000000-E 1515  380 LF  41.00 15580.00 150.93 57353.40 150.00  57000.00FIRE HYDRANT LEG

0245 5678600000-E 1515  2 EA  8500.00 17000.00 9559.05 19118.10 14000.00  28000.008" LINE STOP

0246 5678800000-E 1515  3 EA  11300.00 33900.00 10062.16 30186.48 16000.00  48000.0010" LINE STOP

0247 5679000000-E 1515  1 EA  17000.00 17000.00 11068.38 11068.38 20000.00  20000.0012" LINE STOP

0248 5686000000-E 1515  258 LF  40.00 10320.00 45.28 11682.24 45.00  11610.00**" H2O SERVICE LINE
(2")

0249 5686000000-E 1515  186 LF  55.00 10230.00 125.78 23395.08 125.00  23250.00**" H2O SERVICE LINE
(4")

0250 5686500000-E 1515  1,055 LF  28.00 29540.00 35.22 37157.10 35.00  36925.00WATER SERVICE LINE

0251 5691300000-E 1520  1,618 LF  75.00 121350.00 155.96 252343.28 155.00  250790.008" SANITARY GRAVITY SEWER

0252 5691500000-E 1520  122 LF  110.00 13420.00 186.15 22710.30 185.00  22570.0012" SANITARY GRAVITY SEWER

0253 5768000000-N 1520  1 EA  1235.00 1235.00 1006.22 1006.22 1000.00  1000.00SANITARY SEWER CLEAN-OUT

0254 5768500000-E 1520  27 LF  70.00 1890.00 100.62 2716.74 100.00  2700.00SEWER SERVICE LINE

0255 5775000000-E 1525  10 EA  2750.00 27500.00 3521.76 35217.60 3500.00  35000.004' DIA UTILITY MANHOLE

0256 5776000000-E 1525  1 EA  4500.00 4500.00 4527.97 4527.97 4500.00  4500.005' DIA UTILITY MANHOLE

0257 5781000000-E 1525  32 LF  185.00 5920.00 397.46 12718.72 395.00  12640.00UTILITY MANHOLE WALL 4' DIA

0258 5800000000-E 1530  970 LF  15.00 14550.00 15.09 14637.30 15.00  14550.00ABANDON 6" UTILITY PIPE

0259 5801000000-E 1530  2,410 LF  15.00 36150.00 20.12 48489.20 20.00  48200.00ABANDON 8" UTILITY PIPE
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0260 5802000000-E 1530  3,402 LF  16.00 54432.00 25.16 85594.32 25.00  85050.00ABANDON 10" UTILITY PIPE

0261 5804000000-E 1530  2,264 LF  18.25 41318.00 30.19 68350.16 30.00  67920.00ABANDON 12" UTILITY PIPE

0262 5815000000-N 1530  20 EA  116.00 2320.00 503.11 10062.20 500.00  10000.00REMOVE WATER METER

0263 5815500000-N 1530  4 EA  1000.00 4000.00 754.66 3018.64 750.00  3000.00REMOVE FIRE HYDRANT

0264 5816000000-N 1530  4 EA  1100.00 4400.00 754.66 3018.64 750.00  3000.00ABANDON UTILITY MANHOLE

0265 5828000000-N 1530  3 EA  1125.00 3375.00 1006.22 3018.66 1000.00  3000.00REMOVE UTILITY MANHOLE

0266 5835000000-E 1540  402 LF  445.00 178890.00 553.42 222474.84 550.00  221100.00**" ENCASEMENT PIPE
(48")

0267 5835600000-E 1540  10 LF  75.00 750.00 201.24 2012.40 200.00  2000.0012" ENCASEMENT PIPE

0268 5836400000-E 1540  125 LF  280.00 35000.00 503.11 62888.75 500.00  62500.0036" ENCASEMENT PIPE

0269 5872500000-E 1550  402 LF  1920.00 771840.00 1760.88 707873.76 1750.00  703500.00BORE & JACK **"
(48")

0270 5882000000-N SP   1 EA  660.00 660.00 5031.08 5031.08 5000.00  5000.00GENERIC UTILITY ITEM (EA)
RECONNECT TO EXISTING 6" WATER LINE

0271 5912000000-N SP  Lump Sum 73110.00 40248.65  40000.00GENERIC UTILITY ITEM (LS)
TEMPORARY SANITARY SEWER BY- PASS PUMBING

0272 5912000000-N SP  Lump Sum 232000.00 40248.65  40000.00GENERIC UTILITY ITEM (LS)
TEMPORARY WATER SERVICE

0273 5912000000-N SP  Lump Sum 9200.00 32400.16  32200.00GENERIC UTILITY ITEM (LS)
WATER LINE CONNECTION/ACTIVA- TION

0274 6000000000-E 1605  23,630 LF  2.10 49623.00 1.85 43715.50 1.85  43715.50TEMPORARY SILT FENCE

0275 6006000000-E 1610  1,275 TON 55.00 70125.00 60.73 77430.75 50.00  63750.00EROS CONTRL STONE CL A

0276 6009000000-E 1610  1,750 TON 55.00 96250.00 60.73 106277.50 50.00  87500.00EROS CONTRL STONE CL B

0277 6012000000-E 1610  3,330 TON 43.00 143190.00 58.65 195304.50 50.00  166500.00SEDIMENT CONTROL STONE

0278 6015000000-E 1615 50.5 ACR 900.00 45450.00 800.00 40400.00 800.00  40400.00TEMPORARY MULCHING

0279 6018000000-E 1620  2,700 LB  3.35 9045.00 3.00 8100.00 3.00  8100.00SEED FOR TEMP SEEDING

0280 6021000000-E 1620 15.5 TON 1005.00 15577.50 900.00 13950.00 900.00  13950.00FERT FOR TEMP SEEDING

0281 6024000000-E 1622  730 LF  11.00 8030.00 17.55 12811.50 20.00  14600.00TEMPORARY SLOPE DRAINS

0282 6029000000-E SP   200 LF  1.70 340.00 1.50 300.00 1.50  300.00SAFETY FENCE

0283 6030000000-E 1630  6,260 CY  11.00 68860.00 31.40 196564.00 10.00  62600.00SILT EXCAVATION

0284 6036000000-E 1631  22,475 SY  1.70 38207.50 1.50 33712.50 1.50  33712.50MATTING FOR EROS CONTROL

0285 6037000000-E SP   155 SY  4.50 697.50 4.00 620.00 4.00  620.00COIR FIBER MAT

0286 6038000000-E SP   465 SY  4.50 2092.50 4.00 1860.00 4.00  1860.00PERM SOIL REINF MAT

0287 6042000000-E 1632  9,700 LF  3.35 32495.00 3.00 29100.00 3.00  29100.001/4" HARDWARE CLOTH

0288 6045000000-E SP   40 LF  30.00 1200.00 145.91 5836.40 55.00  2200.00**" TEMPORARY PIPE
(18")

0289 6045000000-E SP   50 LF  40.00 2000.00 125.20 6260.00 59.00  2950.00**" TEMPORARY PIPE
(24")

0290 6070000000-N 1639  3 EA  700.00 2100.00 1684.18 5052.54 235.00  705.00SPECIAL STILLING BASINS

0291 6071010000-E SP   160 LF  5.00 800.00 4.00 640.00 4.00  640.00WATTLE

0292 6071012000-E SP   950 LF  8.00 7600.00 7.00 6650.00 7.00  6650.00COIR FIBER WATTLE

0293 6071014000-E SP   30 LF  13.50 405.00 12.00 360.00 12.00  360.00COIR FIBER WATTLE BARRIER

0294 6071020000-E SP   470 LB  10.00 4700.00 9.00 4230.00 60.00  28200.00POLYACRYLAMIDE (PAM)
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GRADING, DRAINAGE, PAVING, SIGNALS, RET WALLS & STRUCTURE.

0295 6071030000-E 1640  810 LF  4.50 3645.00 4.00 3240.00 4.00  3240.00COIR FIBER BAFFLE

0296 6071050000-E SP   8 EA  750.00 6000.00 4263.35 34106.80 835.00  6680.00**" SKIMMER
(1-1/2")

0297 6071050000-E SP   1 EA  800.00 800.00 4397.41 4397.41 950.00  950.00**" SKIMMER
(2")

0298 6084000000-E 1660  38 ACR 1955.00 74290.00 1750.00 66500.00 1750.00  66500.00SEEDING AND MULCHING

0299 6087000000-E 1660 22.5 ACR 140.00 3150.00 125.00 2812.50 125.00  2812.50MOWING

0300 6090000000-E 1661  550 LB  4.00 2200.00 3.50 1925.00 3.50  1925.00SEED FOR REPAIR SEEDING

0301 6093000000-E 1661 1.5 TON 1000.00 1500.00 900.00 1350.00 900.00  1350.00FERT FOR REPAIR SEEDING

0302 6096000000-E 1662  950 LB  4.00 3800.00 3.50 3325.00 3.50  3325.00SEED FOR SUPP SEEDING

0303 6108000000-E 1665  28 TON 1005.00 28140.00 900.00 25200.00 900.00  25200.00FERTILIZER TOPDRESSING

0304 6114500000-N 1667  20 MHR 75.00 1500.00 70.00 1400.00 70.00  1400.00SPECIALIZED HAND MOWING

0305 6117000000-N SP   50 EA  400.00 20000.00 150.00 7500.00 150.00  7500.00RESPONSE FOR EROS CONTROL

0306 6117500000-N SP   10 EA  950.00 9500.00  1200.00  12000.00CONC WASHOUT STRUCTURE

0307 7048500000-E 1705  43 EA  1150.00 49450.00 1036.74 44579.82 1003.50  43150.5016" PEDEST SIG HEAD 1 SEC W/CD

0308 7060000000-E 1705  35,000 LF  2.25 78750.00 2.07 72450.00 2.00  70000.00SIGNAL CABLE

0309 7120000000-E 1705  143 EA  845.00 120835.00 780.01 111541.43 755.00  107965.00VEHICLE SIGNAL HD (12", 3 SECT)

0310 7132000000-E 1705  8 EA  1035.00 8280.00 955.38 7643.04 924.75  7398.00VEHICLE SIGNAL HD (12", 4 SECT)

0311 7144000000-E 1705  3 EA  1315.00 3945.00 1213.92 3641.76 1175.00  3525.00VEHICLE SIGNAL HD (12", 5 SECT)

0312 7252000000-E 1710  700 LF  9.50 6650.00 8.78 6146.00 8.50  5950.00MESSENGER CABLE (1/4")

0313 7264000000-E 1710  5,900 LF  11.00 64900.00 10.07 59413.00 9.75  57525.00MESSENGER CABLE (3/8")

0314 7279000000-E 1715  9,000 LF  0.55 4950.00 0.52 4680.00 0.50  4500.00TRACER WIRE

0315 7300000000-E 1715  4,900 LF  9.25 45325.00 8.52 41748.00 8.25  40425.00UNPAVED TRENCH (***********)
(1, 2")

0316 7300000000-E 1715  5,000 LF  11.00 55000.00 10.07 50350.00 9.75  48750.00UNPAVED TRENCH (***********)
(2, 2")

0317 7300000000-E 1715  50 LF  14.00 700.00 12.91 645.50 12.50  625.00UNPAVED TRENCH (***********)
(4, 2")

0318 7301000000-E 1715  950 LF  14.00 13300.00 12.91 12264.50 12.50  11875.00DIRECT DRILL (***********)
(1, 2")

0319 7301000000-E 1715  5,000 LF  17.30 86500.00 16.01 80050.00 15.50  77500.00DIRECT DRILL (***********)
(2, 2")

0320 7301000000-E 1715  800 LF  20.00 16000.00 18.60 14880.00 18.00  14400.00DIRECT DRILL (***********)
(3, 2")

0321 7324000000-N 1716  84 EA  385.00 32340.00 357.20 30004.80 345.75  29043.00JUNCTION BOX (STANDARD SIZE)

0322 7348000000-N 1716  49 EA  576.00 28224.00 533.35 26134.15 516.25  25296.25JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0323 7360000000-N 1720  31 EA  1205.00 37355.00 1114.74 34556.94 1079.00  33449.00WOOD POLE

0324 7372000000-N 1721  34 EA  720.00 24480.00 666.10 22647.40 644.75  21921.50GUY ASSEMBLY

0325 7396000000-E 1722  3 EA  215.00 645.00 198.88 596.64 192.50  577.501/2" RISER WITH WEATHERHEAD

0326 7420000000-E 1722  22 EA  600.00 13200.00 555.30 12216.60 537.50  11825.002" RISER WITH WEATHERHEAD

0327 7432000000-E 1722  2 EA  635.00 1270.00 587.33 1174.66 568.50  1137.002" RISER WITH TUBING

0328 7444000000-E 1725  9,500 LF  10.00 95000.00 9.30 88350.00 9.00  85500.00INDUCTIVE LOOP SAWCUT
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0329 7456000000-E 1726  38,000 LF  2.00 76000.00 1.81 68780.00 1.75  66500.00LEAD-IN CABLE(********)
(14-2)

0330 7481000000-N SP   6 EA  1120.00 6720.00 1036.48 6218.88 1003.25  6019.50SITE SURVEY

0331 7481240000-N SP   16 EA  3460.00 55360.00 3198.80 51180.80 3096.25  49540.00CAMERA W/O INT LOOP EMUL PROCESS

0332 7481260000-N SP   3 EA  10400.00 31200.00 9632.05 28896.15 9323.25  27969.75EXT LOOP EMULATOR PROCESS UNIT

0333 7481280000-N SP   39 EA  580.00 22620.00 536.19 20911.41 519.00  20241.00RELOCATE CAMERA SENSOR UNIT

0334 7516000000-E 1730  10,000 LF  2.00 20000.00 1.81 18100.00 1.75  17500.00COMMUNICATIONS CABLE (** FIBER)
(24)

0335 7528000000-E 1730  750 LF  2.00 1500.00 1.55 1162.50 1.50  1125.00DROP CABLE

0336 7540000000-N 1731  10 EA  1310.00 13100.00 1211.33 12113.30 1172.50  11725.00SPLICE ENCLOSURE

0337 7552000000-N 1731  11 EA  1050.00 11550.00 971.91 10691.01 940.75  10348.25INTERCONNECT CENTER

0338 7566000000-N 1733  13 EA  80.00 1040.00 71.80 933.40 69.50  903.50DELINEATOR MARKER

0339 7574500000-N SP   1 EA  2385.00 2385.00 2207.26 2207.26 2136.50  2136.50FURN WIRELESS RADIO MODEM

0340 7574550000-N SP   1 EA  260.00 260.00 241.49 241.49 233.75  233.75FURN WRLESS LIGHTNING ARSTR

0341 7575142010-N 1736  11 EA  4035.00 44385.00 3731.89 41050.79 3612.25  39734.75900MHZ SER/ETH SPEC RADIO

0342 7575200000-N SP   1 EA  1000.00 1000.00 923.35 923.35 893.75  893.75GPS UNIT

0343 7576000000-N SP   18 EA  10000.00 180000.00 9609.32 172967.76 9301.25  167422.50METAL STRAIN SIGNAL POLE

0344 7588000000-N SP   6 EA  16100.00 96600.00 14817.54 88905.24 14342.50  86055.00SGNL MAST ARM WITH METAL POLE

0345 7613000000-N SP   24 EA  1540.00 36960.00 1425.19 34204.56 1379.50  33108.00SOIL TEST

0346 7614100000-E SP   144 CY  660.00 95040.00 608.51 87625.44 589.00  84816.00DRILLED PIER FOUND

0347 7631000000-N SP   6 EA  260.00 1560.00 237.88 1427.28 230.25  1381.50MAST ARM W/ MTL POLE DES

0348 7636000000-N 1745  78 EA  365.00 28470.00 334.47 26088.66 323.75  25252.50SIGN FOR SIGNALS

0349 7642100000-N 1743  22 EA  1190.00 26180.00 1097.69 24149.18 1062.50  23375.00TYPE I POST W/ FOUNDATION

0350 7642200000-N 1743  30 EA  1695.00 50850.00 1568.79 47063.70 1518.50  45555.00TYPE II PED W/ FOUNDATION

0351 7684000000-N 1750  9 EA  735.00 6615.00 679.79 6118.11 658.00  5922.00SIGNAL CABINET FOUNDATION

0352 7696000000-N 1751  9 EA  13000.00 117000.00 12856.67 115710.03 12444.50  112000.50CONTLRS WITH CBNT (**************)
(TYPE 2070E, BASE MOUNTED)

0353 7696000000-N 1751  2 EA  13625.00 27250.00 12607.43 25214.86 12203.25  24406.50CONTLRS WITH CBNT (**************)
(TYPE 2070E, POLE MOUNTED)

0354 7708000000-N 1751  54 EA  125.00 6750.00 115.71 6248.34 112.00  6048.00DETECTOR CARD (***********)
(TYPE 2070E)

0355 7901000000-N 1753  9 EA  520.00 4680.00 478.59 4307.31 463.25  4169.25CABINET BASE EXTENDER

0356 7980000000-N SP   10 EA  8750.00 87500.00 8480.63 84806.30 8208.75  82087.50GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0357 7980000000-N SP   5 EA  2940.00 14700.00 2718.92 13594.60 2631.75  13158.75GENERIC SIGNAL ITEM (EA)
CONTROLLER (TYPE 2070E)

0358 7980000000-N SP   13 EA  2990.00 38870.00 2765.66 35953.58 2677.00  34801.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0359 7980000000-N SP   2 EA  1455.00 2910.00 1346.93 2693.86 1030.75  2061.50GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET EDGE SWITCH

0360 7980000000-N SP   14 EA  115.00 1610.00 107.19 1500.66 103.75  1452.50GENERIC SIGNAL ITEM (EA)
REMOVE 900MHZ RADIO

0361 7980000000-N SP   4 EA  1330.00 5320.00 1228.12 4912.48 1188.75  4755.00GENERIC SIGNAL ITEM (EA)
REPLACE CONFLICT MONITOR
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0362 8504000000-E 460  1,290 LF  537.00 692730.00 340.05 438664.50 350.00  451500.00CONC BARR RAIL MOMENT SLAB

0386 5572200000-E 1515  2 EA  6150.00 12300.00 10062.16 20124.32 10000.00  20000.0012" TAPPING SLEEVE & VALVE

0387 5782000000-E 1525  7 LF  225.00 1575.00 1257.77 8804.39 500.00  3500.00UTILITY MANHOLE WALL 5' DIA

WALL ITEMS

0363 8802014000-E SP  4,792.5 SF  308.00 1476090.00 236.59 1133857.58 250.00  1198125.00SOLDIER PILE RETAINING WALLS

0364 8802040000-E 453  280 SF  200.00 56000.00 306.51 85822.80 85.00  23800.00CIP GRAVITY RETAINING WALLS

STRUCTURE ITEMS

0365 8091000000-N 410 Lump Sum 43260.00 18957.58  5500.00FND EXCAV B** STA *******
(1, 26+20.73 -YEB-)

0366 8147000000-E 420  19,292 SF  33.35 643388.20 39.23 756825.16 31.00  598052.00REINF CONCRETE DECK SLAB

0367 8161000000-E 420  19,495 SF  0.55 10722.25 0.99 19300.05 0.51  9942.45GROOVING BRIDGE FLOORS

0368 8182000000-E 420 341.7 CY  870.00 297279.00 694.48 237303.82 700.00  239190.00CLASS A CONCRETE (BRIDGE)

0369 8210000000-N 422 Lump Sum 94160.00 80864.82  70000.00BRG APPR SLAB ***********
(26+20.73 -YEB-)

0370 8217000000-E 425  47,002 LB  1.00 47002.00 0.94 44181.88 1.00  47002.00REINF STEEL (BRIDGE)

0371 8238000000-E 425  1,426 LB  2.60 3707.60 1.54 2196.04 1.90  2709.40SPIRAL COL REINF STL BRG

0372 8280000000-E 440 Lump Sum 1717100.00 1549107.41  1700000.00STRUCTURAL STEEL

0373 8328200000-E 450  47 EA  120.00 5640.00 639.08 30036.76 700.00  32900.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)

0374 8384000000-E 450  2,960 LF  74.50 220520.00 76.97 227831.20 53.50  158360.00HP14X73 PILES

0375 8475000000-E 460 737.28 LF  107.00 78888.96 118.02 87013.79 90.00  66355.20TWO BAR METAL RAIL

0376 8503000000-E 460 371.3 LF  115.00 42699.50 108.83 40408.58 120.00  44556.00CONCRETE BARRIER RAIL

0377 8517000000-E 460 401.45 LF  108.50 43557.33 94.64 37993.23 120.00  48174.001'-**"X*****"CONC PARAPET
(1'-2" X 2-6")

0378 8531000000-E 462  660 SY  92.00 60720.00 60.78 40114.80 95.00  62700.004" SLOPE PROTECTION

0379 8654000000-N SP  Lump Sum 37200.00 27790.05  30500.00DISC BEARINGS

0380 8657000000-N 430 Lump Sum 4800.00 18186.22  7100.00ELASTOMERIC BEARINGS

0381 8706000000-N SP  Lump Sum 77000.00 65201.62  70000.00EXPANSION JOINT SEALS

0382 8860000000-N SP  Lump Sum 43500.00 54891.99  235000.00GENERIC STRUCTURE ITEM (LS)
REMOVE EXISTING BRIDGE RAIL

0383 8867000000-E SP  350.79 LF  148.50 52092.32 200.62 70375.49 145.00  50864.55GENERIC STRUCTURE ITEM (LF)
ADHESIVELY ANCHORED 2'-6" CONCRETE PARAPET

0384 8867000000-E SP  350.83 LF  160.00 56132.80 227.84 79933.11 128.00  44906.24GENERIC STRUCTURE ITEM (LF)
ADHESIVELY ANCHORED CONCRETE BARRIER RAIL

0385 8867000000-E SP  403.96 LF  140.00 56554.40 215.59 87089.74 135.00  54534.60GENERIC STRUCTURE ITEM (LF)
ADHESIVELY ANCHORED VERTICAL CONCRETE RAIL

 

    TOTAL 30854850.00 TOTAL 30977036.58 TOTAL  31732162.67CONTRACT TOTAL
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    SUB-TOTAL 25686835.64 SUB-TOTAL 26181752.86 SUB-TOTAL  26931891.23ROADWAY ITEMS

    SUB-TOTAL 1532090.00 SUB-TOTAL 1219680.38 SUB-TOTAL  1221925.00WALL ITEMS

    SUB-TOTAL 3635924.36 SUB-TOTAL 3575603.34 SUB-TOTAL  3578346.44STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  30854850.00   BLYTHE DEVELOPMENT CO

     2  30977036.58   UNITED INFRASTRUCTURE GROUP INC

     3  31732162.67   BLYTHE CONSTRUCTION INC



I-485 FROM I-85 TO ROCKY RIVER ROAD.

BOGGS PAVING, INC.

MONROE,  NC

BLYTHE CONSTRUCTION INC THE LANE CONSTRUCTION
CORPORATION

CHARLOTTE,  NC CHESHIRE,  CT

OCT 15, 2018 03:25 PM MECKLENBURG 2:00 PM 1 /  2 011

50442.3.1 OCT 02 2018 C204146

TIP NO 12.816 MII-5798

FED AID NO NHPIM-0485(049)

PAVEMENT REHABILITATION AND STRUCTURES OVERLAY.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 665000.00 560000.00  570000.00MOBILIZATION

0002 0106000000-E 230  260 CY  38.00 9880.00 80.00 20800.00 75.00  19500.00BORROW EXCAVATION

0003 1220000000-E 545  160 TON 60.00 9600.00 55.00 8800.00 55.00  8800.00INCIDENTAL STONE BASE

0004 1245000000-E SP   2 SMI 2400.00 4800.00 6000.00 12000.00 10000.00  20000.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  162,284 SY  1.50 243426.00 2.70 438166.80 2.75  446281.00MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  167,465 SY  2.70 452155.50 4.25 711726.25 4.25  711726.25MILL ASP PVMT *****" DTH
(3")

0007 1524200000-E 610  42,012 TON 68.00 2856816.00 65.00 2730780.00 57.50  2415690.00ASP CONC SURF CRS S9.5D

0008 1577000000-E 620  3,043 TON 790.00 2403970.00 825.00 2510475.00 895.00  2723485.00POLYM MOD ASP BNDR FOR PLT MIX

0009 1704000000-E SP   1,460 TON 180.00 262800.00 150.00 219000.00 160.00  233600.00PATCHING EXIST PAVEMENT

0010 1839140000-E 661  12,442 TON 90.00 1119780.00 90.00 1119780.00 105.00  1306410.00ULTRATHIN BOND WEAR CRS

0011 1840000000-E 665  105,812 LF  0.08 8464.96 0.15 15871.80 0.15  15871.80MILLED RUMBLE STRIPS

0012 2830000000-N 858  1 EA  1500.00 1500.00 2000.00 2000.00 1800.00  1800.00ADJ MANHOLES

0013 2845000000-N 858  4 EA  775.00 3100.00 2000.00 8000.00 1500.00  6000.00ADJ METER OR VALVE BOXES

0014 4400000000-E 1110  319 SF  9.60 3062.40 12.00 3828.00 9.60  3062.40WORK ZONE SIGNS (STAT)

0015 4423000000-N SP   5 EA  4600.00 23000.00 5500.00 27500.00 4945.00  24725.00WZ DIGITAL SPD LMT SIGNS

0016 4424000000-N SP   28 EA  3550.00 99400.00 4400.00 123200.00 3816.25  106855.00WZ PRESENCE LIGHTING

0017 4434000000-N SP   48 EA  120.00 5760.00 150.00 7200.00 129.00  6192.00SEQ FLASH WARN LIGHTS

0018 4510000000-N 1190  310 HR  65.00 20150.00 75.00 23250.00 75.00  23250.00LAW ENFORCEMENT

0019 4600000000-N SP   118 EA  2400.00 283200.00 3000.00 354000.00 4500.00  531000.00GENERIC TRAFFIC CONTROL ITEM (EA)
LANE CLOSURE

0020 4600000000-N SP   21 EA  2690.00 56490.00 3300.00 69300.00 4500.00  94500.00GENERIC TRAFFIC CONTROL ITEM (EA)
RAMP/LOOP CLOSURE

0021 4710000000-E 1205  232 LF  15.00 3480.00 15.00 3480.00 15.00  3480.0024"WIDE THERMO 120 MILS

0022 4721000000-E 1205  68 EA  140.00 9520.00 140.00 9520.00 140.00  9520.00THERMO PVT MKG CHARACTER 120

0023 4725000000-E 1205  78 EA  185.00 14430.00 185.00 14430.00 185.00  14430.00THERMO PVT SYMBOL 90MILS

0024 4775000000-E 1205  2,608 LF  6.25 16300.00 6.25 16300.00 6.25  16300.006" COLD APPL PLSTIC LINES TYPE **
(II)

0025 4815000000-E 1205  442,922 LF  0.32 141735.04 0.32 141735.04 0.32  141735.04PAINT PVMT MARKINGS 6"

0026 4820000000-E 1205  1,093 LF  0.42 459.06 0.42 459.06 0.42  459.06PAINT PVMT MARKINGS 8"

0027 4825000000-E 1205  17,266 LF  0.64 11050.24 0.64 11050.24 0.64  11050.24PAINT PVMT MARKINGS 12"

0028 4835000000-E 1205  158 LF  6.00 948.00 6.00 948.00 6.00  948.00PAINT PVT MKG LINES 24"

0029 4840000000-N 1205  100 EA  55.00 5500.00 55.00 5500.00 55.00  5500.00PAINT PVT MKG CHARACTER

0030 4845000000-N 1205  102 EA  75.00 7650.00 75.00 7650.00 75.00  7650.00PAINT PVT MKG SYMBOL

0031 4855000000-E 1205  2,700 LF  2.85 7695.00 2.85 7695.00 2.85  7695.00LINE REMOVAL 6" WIDE

0032 4890000000-E SP   102,183 LF  1.02 104226.66 1.02 104226.66 1.02  104226.66GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES, 6", 120
MILS (HRM)

0033 4890000000-E SP   129,582 LF  0.89 115327.98 1.05 136061.10 0.89  115327.98GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES, 6", 90 MILS
(HRM)
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PAVEMENT REHABILITATION AND STRUCTURES OVERLAY.

0034 4890000000-E SP   10,157 LF  1.90 19298.30 1.90 19298.30 1.90  19298.30GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES,12", 90 MILS
(HRM)

0035 4891000000-E 1205  340 LF  9.00 3060.00 9.00 3060.00 9.00  3060.00GENERIC PVMT MARKING ITEM (LF) 1205
COLD APPLIED PLASTIC PAVEMENT MARKING LINES,
TYPE II, (9")

0036 4905000000-N 1253  2,550 EA  31.85 81217.50 31.85 81217.50 31.85  81217.50SNOWPLB PVMT MRKER

0037 5255000000-N 1413 Lump Sum 180000.00 49000.00  79000.00PORTABLE LIGHTING

0038 6000000000-E 1605  1,490 LF  3.00 4470.00 5.00 7450.00 3.00  4470.00TEMPORARY SILT FENCE

0039 6009000000-E 1610  220 TON 62.00 13640.00 50.00 11000.00 75.00  16500.00EROS CONTRL STONE CL B

0040 6012000000-E 1610  148 TON 50.00 7400.00 45.00 6660.00 75.00  11100.00SEDIMENT CONTROL STONE

0041 6071010000-E SP   288 LF  12.00 3456.00 15.00 4320.00 6.50  1872.00WATTLE

0042 6071020000-E SP   18 LB  21.00 378.00 50.00 900.00 20.00  360.00POLYACRYLAMIDE (PAM)

0043 6084000000-E 1660  1 ACR 5000.00 5000.00 6500.00 6500.00 3500.00  3500.00SEEDING AND MULCHING

0044 7444000000-E 1725  570 LF  15.00 8550.00 8.50 4845.00 7.50  4275.00INDUCTIVE LOOP SAWCUT

STRUCTURE ITEMS

0045 8161000000-E 420  89,101 SF  0.32 28512.32 0.52 46332.52 0.52  46332.52GROOVING BRIDGE FLOORS

0046 8559000000-E SP   3 SY  1000.00 3000.00 1000.00 3000.00 1000.00  3000.00SURFACE PREP, CLASS II

0047 8692000000-N SP  Lump Sum 47500.00 50000.00  47500.00FOAM JOINT SEALS

0048 8706000000-N SP  Lump Sum 75000.00 85000.00  75000.00EXPANSION JOINT SEALS

0049 8881000000-E SP  361.6 CY  2575.00 931120.00 3000.00 1084800.00 2575.00  931120.00GENERIC STRUCTURE ITEM (CY)
PPC MATERIALS

0050 8893000000-E SP   3 SY  500.00 1500.00 600.00 1800.00 500.00  1500.00GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR PPC OVERLAY

0051 8893000000-E SP   10,413 SY  28.50 296770.50 33.00 343629.00 28.50  296770.50GENERIC STRUCTURE ITEM (SY)
PLACING AND FINISHING PPC OVERLAY

0052 8893000000-E SP   10,413 SY  18.25 190037.25 21.00 218673.00 18.25  190037.25GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0053 8893000000-E SP   10,413 SY  9.25 96320.25 10.50 109336.50 9.25  96320.25GENERIC STRUCTURE ITEM (SY)
SHOTBLASTING BRIDGE DECK

 

    TOTAL 10966906.96 TOTAL 11561554.77 TOTAL  11619303.75CONTRACT TOTAL

 

    SUB-TOTAL 9297146.64 SUB-TOTAL 9618983.75 SUB-TOTAL  9931723.23ROADWAY ITEMS

    SUB-TOTAL 1669760.32 SUB-TOTAL 1942571.02 SUB-TOTAL  1687580.52STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10966906.96   BOGGS PAVING, INC.

     2  11561554.77   BLYTHE CONSTRUCTION INC

     3  11619303.75   THE LANE CONSTRUCTION CORPORATION



STRUCTURE #250211 OVER BEAVER CREEK ON LOUISE STREET IN CUMBERLAND COUNTY.

ES WAGNER COMPANY LLC

PIEDMONT,  SC

S & C CONSTRUCTION LLC S T WOOTEN CORPORATION

WILMINGTON,  NC WILSON,  NC

OCT 15, 2018 03:25 PM CUMBERLAND 2:00 PM 1 /  2 013

48148.2.1 OCT 02 2018 C204251

TIP NO 0.075 MIB-5993

FED AID NO STBG-060(049)

EXPRESS DESIGN BUILD BRIDGE REPLACEMENT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 97000.00 46735.00  102600.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 415403.74 500457.44  395300.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGE

0003 0000915000-N SP   1 EA  4500.00 4500.00 4480.00 4480.00 12500.00  12500.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0004 0000900000-N SP  Lump Sum 20000.00 19651.52  23000.00GENERIC MISCELLANEOUS ITEM (LS)
INTERIOR BENT CAPS STRUCTURE #250211

0005 0000915000-N SP   2 EA  20000.00 40000.00 23009.28 46018.56 23000.00  46000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #250211

0006 0000930000-E SP   45 LF  210.00 9450.00 468.16 21067.20 395.00  17775.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#250211

0007 0000930000-E SP   45 LF  210.00 9450.00 468.16 21067.20 395.00  17775.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#250211

0008 0000930000-E SP   55 LF  450.00 24750.00 840.00 46200.00 705.00  38775.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT
STRUCTURE #250211

0009 0000930000-E SP   100 LF  3500.00 350000.00 2757.44 275744.00 3725.00  372500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #250211

0010 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #250211

 

    TOTAL 970553.74 TOTAL 981420.92 TOTAL  1026225.00CONTRACT TOTAL

 

    SUB-TOTAL 970553.74 SUB-TOTAL 981420.92 SUB-TOTAL  1026225.00ROADWAY ITEMS



STRUCTURE #250211 OVER BEAVER CREEK ON LOUISE STREET IN CUMBERLAND COUNTY.

SMITH-ROWE, LLC

MOUNT AIRY,  NC   

OCT 15, 2018 03:25 PM CUMBERLAND 2:00 PM 2 /  2 013

48148.2.1 OCT 02 2018 C204251

TIP NO 0.075 MIB-5993

FED AID NO STBG-060(049)

EXPRESS DESIGN BUILD BRIDGE REPLACEMENT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 54500.00   MOBILIZATION

0002 0000900000-N SP  Lump Sum 607739.35   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGE

0003 0000915000-N SP   1 EA  15000.00 15000.00   GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0004 0000900000-N SP  Lump Sum 24392.49   GENERIC MISCELLANEOUS ITEM (LS)
INTERIOR BENT CAPS STRUCTURE #250211

0005 0000915000-N SP   2 EA  20186.80 40373.60   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #250211

0006 0000930000-E SP   45 LF  337.18 15173.10   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#250211

0007 0000930000-E SP   45 LF  337.18 15173.10   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#250211

0008 0000930000-E SP   55 LF  720.37 39620.35   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT
STRUCTURE #250211

0009 0000930000-E SP   100 LF  2789.32 278932.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE #250211

0010 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #250211

 

    TOTAL 1090903.99   CONTRACT TOTAL

 

    SUB-TOTAL 1090903.99   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  970553.74   ES WAGNER COMPANY LLC

     2  981420.92   S & C CONSTRUCTION LLC

     3  1026225.00   S T WOOTEN CORPORATION

     4  1090903.99   SMITH-ROWE, LLC



1 BRIDGE IN BURKE COUNTY, 1 BRIDGE IN MCDOWELL COUNTY, AND 3 BRIDGES IN RUTHERFORD COUNTY.

APPLE TUCK & ASSOCIATES INC

RUTHERFORDTON,  NC

DANE CONSTRUCTION INC R.E. BURNS & SONS CO., INC.

MOORESVILLE,  NC STATESVILLE,  NC

OCT 15, 2018 03:25 PM RUTHERFORD, MCDOWELL, BURKE 2:00 PM 1 /  4 014

17BP.13.R.194 OCT 02 2018 C204222

TIP NO 0.378 MI

FED AID NO STATE FUNDED

BRIDGE REPLACEMENTS

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 2242000.00 2772240.00  1954200.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0002 0000900000-N SP  Lump Sum 449500.00 263925.00  530000.00GENERIC MISCELLANEOUS ITEM (LS)
MOBILIZATION

0003 0000915000-N SP   2 EA  30000.00 60000.00 55000.00 110000.00 47300.00  94600.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #110126

0004 0000915000-N SP   2 EA  41000.00 82000.00 55000.00 110000.00 51500.00  103000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #800088

0005 0000915000-N SP   2 EA  28500.00 57000.00 55000.00 110000.00 40000.00  80000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #800265

0006 0000915000-N SP   10 EA  4000.00 40000.00 4000.00 40000.00 4000.00  40000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0007 0000930000-E SP   35 LF  190.00 6650.00 365.00 12775.00 0.01  0.35GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#110126

0008 0000930000-E SP   30 LF  175.00 5250.00 380.00 11400.00 0.01  0.30GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#800088

0009 0000930000-E SP   18 LF  255.00 4590.00 475.00 8550.00 0.01  0.18GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#800265

0010 0000930000-E SP   27 LF  190.00 5130.00 410.00 11070.00 0.01  0.27GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#110126

0011 0000930000-E SP   17 LF  217.00 3689.00 315.00 5355.00 0.01  0.17GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#800088

0012 0000930000-E SP   17 LF  252.50 4292.50 485.00 8245.00 0.01  0.17GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#800265

0013 0000930000-E SP   60 LF  1555.00 93300.00 1250.00 75000.00 3035.00  182100.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #110126

0014 0000930000-E SP   100 LF  2750.00 275000.00 1250.00 125000.00 3645.00  364500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #800088

0015 0000930000-E SP   60 LF  1455.00 87300.00 1250.00 75000.00 2840.00  170400.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #800265

0016 0000915000-N SP   2 EA  36000.00 72000.00  93000.00  186000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #580108

0017 0000915000-N SP   2 EA  36000.00 72000.00  21000.00  42000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE  #580108

0018 0000930000-E SP   11 LF  2675.00 29425.00  0.01  0.11GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#580108

0019 0000930000-E SP   27 LF  320.00 8640.00  0.01  0.27GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#580108

0020 0000930000-E SP   29 LF  3000.00 87000.00  5200.00  150800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #580108



1 BRIDGE IN BURKE COUNTY, 1 BRIDGE IN MCDOWELL COUNTY, AND 3 BRIDGES IN RUTHERFORD COUNTY.

APPLE TUCK & ASSOCIATES INC

RUTHERFORDTON,  NC

DANE CONSTRUCTION INC R.E. BURNS & SONS CO., INC.

MOORESVILLE,  NC STATESVILLE,  NC

OCT 15, 2018 03:25 PM RUTHERFORD, MCDOWELL, BURKE 2:00 PM 2 /  4 014

17BP.13.R.194 OCT 02 2018 C204222

TIP NO 0.378 MI

FED AID NO STATE FUNDED

BRIDGE REPLACEMENTS

0021 0000930000-E SP   29 LF  3000.00 87000.00  5200.00  150800.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #580108

0022 0000930000-E SP   170 LF  1730.00 294100.00  3150.00  535500.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #580108

0023 0000900000-N SP  Lump Sum  915000.00  GENERIC MISCELLANEOUS ITEM (LS)
ALETERNATE LUMP SUM BID FOR BRIDGE #580108

0024 0000915000-N SP   2 EA  31000.00 62000.00  63740.00  127480.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #800058

0025 0000915000-N SP   1 EA  34000.00 34000.00  35000.00  35000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE  #800058

0026 0000930000-E SP   14 LF  252.50 3535.00  0.01  0.14GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#800058

0027 0000930000-E SP   20 LF  252.50 5050.00  0.01  0.20GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#800058

0028 0000930000-E SP   27 LF  2285.00 61695.00  6300.00  170100.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #800058

0029 0000930000-E SP   120 LF  2215.00 265800.00  3435.00  412200.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #800058

0030 0000900000-N SP  Lump Sum  625000.00  GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #800058

 

    TOTAL 4497946.50 TOTAL 5278560.00 TOTAL  5328682.16CONTRACT TOTAL

 

    SUB-TOTAL 4497946.50 SUB-TOTAL 5278560.00 SUB-TOTAL  5328682.16ROADWAY ITEMS



1 BRIDGE IN BURKE COUNTY, 1 BRIDGE IN MCDOWELL COUNTY, AND 3 BRIDGES IN RUTHERFORD COUNTY.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC   

OCT 15, 2018 03:25 PM RUTHERFORD, MCDOWELL, BURKE 2:00 PM 3 /  4 014

17BP.13.R.194 OCT 02 2018 C204222

TIP NO 0.378 MI

FED AID NO STATE FUNDED

BRIDGE REPLACEMENTS

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 2323670.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0002 0000900000-N SP  Lump Sum 599000.00   GENERIC MISCELLANEOUS ITEM (LS)
MOBILIZATION

0003 0000915000-N SP   2 EA  54000.00 108000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #110126

0004 0000915000-N SP   2 EA  65000.00 130000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #800088

0005 0000915000-N SP   2 EA  53000.00 106000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #800265

0006 0000915000-N SP   10 EA  4000.00 40000.00   GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0007 0000930000-E SP   35 LF  270.00 9450.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#110126

0008 0000930000-E SP   30 LF  360.00 10800.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#800088

0009 0000930000-E SP   18 LF  390.00 7020.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#800265

0010 0000930000-E SP   27 LF  320.00 8640.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#110126

0011 0000930000-E SP   17 LF  480.00 8160.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#800088

0012 0000930000-E SP   17 LF  400.00 6800.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#800265

0013 0000930000-E SP   60 LF  3000.00 180000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #110126

0014 0000930000-E SP   100 LF  4550.00 455000.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #800088

0015 0000930000-E SP   60 LF  2870.00 172200.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #800265

0016 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #580108

0017 0000915000-N SP   2 EA     GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE  #580108

0018 0000930000-E SP   11 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#580108

0019 0000930000-E SP   27 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#580108

0020 0000930000-E SP   29 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #580108



1 BRIDGE IN BURKE COUNTY, 1 BRIDGE IN MCDOWELL COUNTY, AND 3 BRIDGES IN RUTHERFORD COUNTY.

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE,  NC   

OCT 15, 2018 03:25 PM RUTHERFORD, MCDOWELL, BURKE 2:00 PM 4 /  4 014

17BP.13.R.194 OCT 02 2018 C204222

TIP NO 0.378 MI

FED AID NO STATE FUNDED

BRIDGE REPLACEMENTS

0021 0000930000-E SP   29 LF     GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #580108

0022 0000930000-E SP   170 LF     GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #580108

0023 0000900000-N SP  Lump Sum 1143400.00   GENERIC MISCELLANEOUS ITEM (LS)
ALETERNATE LUMP SUM BID FOR BRIDGE #580108

0024 0000915000-N SP   2 EA  63000.00 126000.00   GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #800058

0025 0000915000-N SP   1 EA  27000.00 27000.00   GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE  #800058

0026 0000930000-E SP   14 LF  1078.00 15092.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#800058

0027 0000930000-E SP   20 LF  370.00 7400.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#800058

0028 0000930000-E SP   27 LF  3230.00 87210.00   GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #800058

0029 0000930000-E SP   120 LF  3760.00 451200.00   GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #800058

0030 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #800058

 

    TOTAL 6022042.00   CONTRACT TOTAL

 

    SUB-TOTAL 6022042.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4497946.50   APPLE TUCK & ASSOCIATES INC

     2  5278560.00   DANE CONSTRUCTION INC

     3  5328682.16   R.E. BURNS & SONS CO., INC.

     4  6022042.00   CROWDER CONSTRUCTION COMPANY



GRADE SEPARATION-BERYL RD AT NORFOLK SOUTHERN/NC RR/CSX & NC-54 AT SR-1664; I-440/US-1-S OF SR-1313 TO N OF SR-1728.

ARCHER WESTERN
CONSTRUCTION LLC

RALEIGH,  NC

THE LANE CONSTRUCTION
CORPORATION

GRANITE CONSTRUCTION
COMPANY

CHESHIRE,  CT WATSONVILLE,  CA

OCT 15, 2018 03:25 PM WAKE 2:00 PM 1 /  2 017

35868.3.4,  35869.3.1 OCT 02 2018 C204157

TIP NO 6.500 MIU-4437, U-2719

FED AID NO STBG-0054(031), IMSNHS-0440(10)

DESIGN BUILD.

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 289555000.00 311688512.00  330000000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION U-2719

0002 0000900000-N SP  Lump Sum 40000307.00 34511488.00  40800000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION U-4437

 

    TOTAL 329555307.00 TOTAL 346200000.00 TOTAL  370800000.00CONTRACT TOTAL

 

    SUB-TOTAL 329555307.00 SUB-TOTAL 346200000.00 SUB-TOTAL  370800000.00ROADWAY ITEMS



GRADE SEPARATION-BERYL RD AT NORFOLK SOUTHERN/NC RR/CSX & NC-54 AT SR-1664; I-440/US-1-S OF SR-1313 TO N OF SR-1728.

S. T. WOOTEN - ZACHRY J V

WILSON,  NC   

OCT 15, 2018 03:25 PM WAKE 2:00 PM 2 /  2 017

35868.3.4,  35869.3.1 OCT 02 2018 C204157

TIP NO 6.500 MIU-4437, U-2719

FED AID NO STBG-0054(031), IMSNHS-0440(10)

DESIGN BUILD.

ROADWAY ITEMS

0001 0000900000-N SP  Lump Sum 364450000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION U-2719

0002 0000900000-N SP  Lump Sum 42500000.00   GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCTION U-4437

 

    TOTAL 406950000.00   CONTRACT TOTAL

 

    SUB-TOTAL 406950000.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  329555307.00   ARCHER WESTERN CONSTRUCTION LLC

     2  346200000.00   THE LANE CONSTRUCTION CORPORATION

     3  370800000.00   GRANITE CONSTRUCTION COMPANY

     4  406950000.00   S. T. WOOTEN - ZACHRY J V


